CARSON CITY PURCHASING AND CONTRACTS
201 North Carson Street, Suite 3
Carson City, NV 89701
775-283-7137/FAX 887-2107
http://www.carson.org/index.aspx?pagqe=998

NOTICE TO CONTRACTORS
BID #1314-175
East West Water Transmission Main Project - Ph. 2A-1
PWP # CC-2014-180

May 5, 2014
Addendum No. 2

Please make the following additions/changes/clarifications to the above
referenced project:

1. Replace SC 6.2.7 Install Flush Valve Assembly (BP.7) in it's
entirety with the following:
SC 6.2.7 Install Flush Valve Assembly (BP.7)
A. Work under this bid item shall conform to the requirements of
Sections 2001 through 2021, as applicable, of the Technical
Specifications and other applicable Technical Specifications
contained herein.
B. Measurement of this item will be for each permanent flush valve
assembly in place.
C. Payment for installing this item will be made at the unit price
named in the Proposal Summary, which price shall constitute full
compensation for furnishing and placing the flush valve assembly
including the fire hydrant, pipe and fittings, valve, valve boxes and
covers, risers, anode and wire, thrust blocks and restraining
devices, crushed rock, imported bedding, backfill, locating wire and
tape, portland cement concrete collars and all other work, labor,
equipment and materials necessary for a complete installation.

2. The following are based on Request For Information items
received by May 5, 2014

1. Can you please identify what bid item the 10” waterline tie over and hot

tap on plan sheet C1, will be paid under?

The entire assembly shown in the detail on Sheet C1 is included in the

other items of work pursuant to SC 6.1 General.

2. Canyou please identify what plan sheet the 6” water line is located on?
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The 6” pipe is shown on Sheet C2, and is pipe between the main and

hydrant. It is acknowledged that the bid summary indicates 80 feet of
pipe, and the actual distance is approximately 30 feet. Please use the
guantity shown in the bid summary for bidding purposes.

End of Addendum 2
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