

**Bid Tabulation Report from Carson City Purchasing & Contracts
775-887-2133 extension 30137**

<http://www.carson-city.nv.us/index.aspx?page=998>

Notice to Contractors Bid# 0910-125 North-South Water Transmission Main Project - Phase I

Time and Date of Opening: January 8, 2010 @ 9:00 am

Description			Bidder # 10					
			MKD Construction					
BONDING Provided, \$, %, or no			5%					
PREFERENTIAL Bidder Status			N/A					
BIDDER acknowledges receipt addendums			3					
Description	Sched Value	Unit	Unit price	Total price				
Schedule A: 24-INCH WATER LINE WORK								
1	Mobilization/Demobilization and Cleanup (5.10.1)	1	LS	\$100,000.00	\$100,000.00			
2	Clearing and Grubbing (5.10.2)	1	LS	\$26,904.00	\$26,904.00			
3	Pot-holing and Layout Prior to Commencement of Work (5.10.3)	40	EA	\$275.00	\$11,000.00			
4	New 24" PVC Water Main and all Appurtenances (5.10.4)	7,611	LF	\$250.00	\$1,902,750.00			
5	Replacement of AC Pedestrian Path from Fairview to Hells Bells (5.10.5)	10,524	SF	\$4.00	\$42,096.00			
6	Pedestrian and Automobile Traffic Control (5.10.6)	1	LS	\$100,000.00	\$100,000.00			
7	New 24" C905, DR-25 165 PSI Fusible PVC Pipe from Station 40+50 to Station 59+19 on Sheets C12 to C15	1,869	LF	\$250.00	\$467,250.00			
Sub-total of Schedule A:				\$2,650,000.00				
Schedule B: ADDITIVE ALTERNATES								
8	Mobilization/Demobilization and Cleanup for new Water Line Between Sta. 66+78 and Sta. 84+00 (5.10.1)	1	LS	\$15,000.00	\$15,000.00			
9	Pot-holing and Layout Prior to Commencement of Work for new Water Line Between Sta. 66+78 and Sta. 84+00 (5.10.3)	10	EA	\$270.00	\$2,700.00			
10	New 24" PVC Water Main and all Appurtenances between Sta. 66+78 and Sta. 84+00 (5.10.4)	1719	LF	\$230.00	\$395,370.00			
11	Replacement of Curb and Gutter on Fairview (5.10.7)	100	LF	\$40.00	\$4,000.00			

12	Replacement of AC Pedestrian Path on Fairview from Hells Bells to Fifth Street (5.10.5)	6,100	SF	\$4.00	\$24,400.00			
13	Reconstruction of Roadway located in Butti Way between Sta. 35+50 and Sta. 49+00 (5.10.8)	1	LS	\$208,500.00	\$208,500.00			
14	Stabilizing Sub-grade under 24" PVC Pipe (5.10.9)	1	30	\$30.00	\$30.00			
Sub-total of Schedule B:				\$650,000.00				
Sub-total of Schedule A:				\$2,650,000.00				
Sub-total of Schedule B:				\$650,000.00				
Total Bid Price				\$3,300,000.00				
Total Bid Price written in words? y/n				Yes				
Bidder Information provided? y/n				Yes				
Sub Contractors listed? y/n or none				Yes				
Bid Document executed? y/n				Yes				
END OF DOCUMENT								