BID PROPOSAL

BID BOND

KNOW ALL MEN BY THESE PRESENTS, that I/We GRANITE CONSTRUCTION COMPANY

as Principal, hereinafter called Contractor, and FEDERAL INSURANCE COMPANY

a corporation duly organized under the laws of the State of ~~Nevada~~ INDIANA, as Surety, hereinafter called the Surety, are held and firmly bound unto Carson City, Nevada a consolidated municipality of the State of Nevada, hereinafter called City, for the sum of $ Five Percent (5%) of Bid Amount---------- Dollars

(state sum in words)

for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid, identified as **BID # 0910-131** and titled **"Roop Street Widening – Phase II Project".**

NOW, THEREFORE if the City shall accept the bid of the Principal and the Principal shall enter into a contract with the City in Accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Bid Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the City the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the City may in good faith contract with another party to perform work covered by said bid or an appropriate liquidated amount as specified in the Invitation for Bids then this obligation shall be null and void, otherwise to remain in full force and effect.

Executed on this 28th day of January 2010

Signature of Principal: [signature]

Title: MANAGER OF CONSTRUCTION

(Seal)

Firm: GRANITE CONSTRUCTION COMPANY

TERRY LONG
Notary Public - State of Nevada
Appointment Recorded in Washoe County
No: 93-2777-2 - Expires January 29, 2013

Address: 585 W. Beach Street

City/State/Zip Code: Watsonville, CA 95076

Written Name of Principal: Kyle Larkin

ATTEST NAME Kyle Larkin

Signature of Notary: Terry Long

Subscribed and sworn before me this 3rd day of February 2010

(printed name of notary) Terry Long Notary Public for the State of Nevada

Claims Under this Bond May be Addressed to:		Navada Licensed Agent Information:
Name of Surety	FEDERAL INSURANCE COMPANY	AON Risk Insurance Services West, Inc.
Address	15 Mountain View Rd.	199 Fremont Street, Suite 1500
City	Warren	Los Angeles
State/Zip Code	New Jersey 07059	California 90017
Name	Cynthia P. Johnson	Agent's Name: Edgar Samuel Albrecht
Title	Attorney-in-Fact	Attorney-in-Fact
Phone	908/903-3456	213/630-3200
* Surety's Acknowledgement		*SEE ATTACHED NOTORIAL ACKNOWLEDGEMENT #3882, and POWER OF ATTORNEY FOR SURETY...

NOTICE: No substitution or revision to this bond form will be accepted. Sureties must be authorized to do business in and have an agent for services of process in the State of Nevada. Certified copy of Power of Attorney must be attached.

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California
County of Santa Cruz

On 01/28/2010 (Date) before me, Renee P. Ursino, Notary Public (Here Insert Name and Title of the Officer),

personally appeared Cynthia P. Johnson, Attorney-in-Fact (Name(s) of Signer(s)),

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

RENEE P. URSINO
Commission # 1672556
Notary Public - California
San Mateo County
My Comm. Expires Jun 5, 2010

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand ~~and official~~ seal.

Signature _____ #3882
Signature of Notary Public
Renee P. Ursino, Notary Public

Place Notary Seal Above

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____
☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☐ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____
Signer Is Representing: _____

RIGHT THUMBPRINT OF SIGNER
Top of thumb here

Signer's Name: _____
☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☐ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____
Signer Is Representing: _____

RIGHT THUMBPRINT OF SIGNER
Top of thumb here

©2007 National Notary Association • 9350 De Soto Ave., P.O. Box 2402 • Chatsworth, CA 91313-2402 • www.NationalNotary.org Item #5907 Reorder: Call Toll-Free 1-800-876-6827

Chubb Surety

POWER OF ATTORNEY

Federal Insurance Company
Vigilant Insurance Company
Pacific Indemnity Company

Attn: Surety Department
15 Mountain View Road
Warren, NJ 07059

Know All by These Presents, That FEDERAL INSURANCE COMPANY, an Indiana corporation, VIGILANT INSURANCE COMPANY, a New York corporation, and PACIFIC INDEMNITY COMPANY, a Wisconsin corporation, do each hereby constitute and appoint **Jigisha Desai, John Gilliland, Cynthia P. Johnson, Kathleen Schreckengost, Ananya Mukherjee and Eve Perez of Watsonville, California**----------

each as their true and lawful Attorney- in- Fact to execute under such designation in their names and to affix their corporate seals to and deliver for and on their behalf as surety thereon or otherwise, bonds and undertakings and other writings obligatory in the nature thereof (other than bail bonds) given or executed in the course of business on behalf

in connection with bids, proposals or contracts to or with the United States of America, any State or political subdivision thereof or any person, firm or corporation. And the execution of such bond or obligation by such Attorney- in- Fact in the Company's name and on its behalf as surety thereon or otherwise, under its corporate seal, in pursuance of the authority hereby conferred shall, upon delivery thereof, be valid and binding upon the Company.

In Witness Whereof, said FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY have each executed and attested these presents and affixed their corporate seals on this **17th day of December, 2009**

Kenneth C. Wendel, Assistant Secretary

David B. Norris, Jr., Vice President

STATE OF NEW JERSEY

ss.

County of Somerset

On this. **17th** day of **December, 2009** before me, a Notary Public of New Jersey, personally came Kenneth C. Wendel, to me known to be Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY, the companies which executed the foregoing Power of Attorney, and the said Kenneth C. Wendel, being by me duly sworn, did depose and say that he is Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY and knows the corporate seals thereof, that the seals affixed to the foregoing Power of Attorney are such corporate seals and were thereto affixed by authority of the By- Laws of said Companies; and that he signed said Power of Attorney as Assistant Secretary of said Companies by like authority; and that he is acquainted with David B. Norris, Jr., and knows him to be Vice President of said Companies; and that the signature of David B. Norris, Jr., subscribed to said Power of Attorney is in the genuine handwriting of David B. Norris, Jr., and was thereto subscribed by authority of said By- Laws and in deponent's presence.

Notarial Seal

STEPHEN B. BRADT NOTARY PUBLIC NEW JERSEY

STEPHEN B. BRADT
Notary Public, State of New Jersey
No. 2321097
Commission Expires Oct. 25, 2014

Notary Public

CERTIFICATION

Extract from the By- Laws of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY:

"All powers of attorney for and on behalf of the Company may and shall be executed in the name and on behalf of the Company, either by the Chairman or the President or a Vice President or an Assistant Vice President, jointly with the Secretary or an Assistant Secretary, under their respective designations. The signature of such officers may be engraved, printed or lithographed. The signature of each of the following officers: Chairman, President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary and the seal of the Company may be affixed by facsimile to any power of attorney or to any certificate relating thereto appointing Assistant Secretaries or Attorneys- in- Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such power of attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached."

I, Kenneth C. Wendel, Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY (the "Companies") do hereby certify that

(i) the foregoing extract of the By- Laws of the Companies is true and correct,
(ii) the Companies are duly licensed and authorized to transact surety business in all 50 of the United States of America and the District of Columbia and are authorized by the U.S. Treasury Department; further, Federal and Vigilant are licensed in Puerto Rico and the U.S. Virgin Islands, and Federal is licensed in American Samoa, Guam, and each of the Provinces of Canada except Prince Edward Island; and
(iii) the foregoing Power of Attorney is true, correct and in full force and effect.

Given under my hand and seals of said Companies at Warren, NJ this **01/28/2010**

FEDERAL INSURANCE COMPANY INDIANA · PACIFIC INDEMNITY COMPANY INCORPORATED WISCONSIN · VIGILANT INSURANCE COMPANY NEW YORK

Kenneth C. Wendel, Assistant Secretary

IN THE EVENT YOU WISH TO NOTIFY US OF A CLAIM, VERIFY THE AUTHENTICITY OF THIS BOND OR NOTIFY US OF ANY OTHER MATTER, PLEASE CONTACT US AT ADDRESS LISTED ABOVE, OR BY Telephone (908) 903- 3493 Fax (908) 903- 3656 e-mail: surety@ chubb.com

NEVADA STATE CONTRACTORS BOARD

9670 GATEWAY DRIVE, SUITE 100, RENO, NEVADA, 89521 (775) 688-1141 FAX (775) 688-1271, INVESTIGATIONS (775) 688-1150
2310 CORPORATE CIRCLE, SUITE 200, HENDERSON, NEVADA, 89074, (702) 486-1100 FAX (702) 486-1190, INVESTIGATIONS (702) 486-1110

CERTIFICATE OF ELIGIBILITY
PER NRS 338.147 and NRS 338.1389

CERTIFICATE NUMBER: *BPC-00-01-24-0025*

GRANITE CONSTRUCTION CO. **(HEREIN THE "GENERAL CONTRACTOR") NEVADA STATE CONTRACTORS' LICENSE NUMBER *8079* ORIGINAL ISSUE DATE: *01/10/1964* BUSINESS TYPE: *CORPORATION* CLASSIFICATION: *A – GENERAL ENGINEERING* MONETARY LICENSE LIMIT: *UNLIMITED* STATUS: *ACTIVE*, IS HEREBY ISSUED THIS CERTIFICATE BY THE NEVADA STATE CONTRACTORS' BOARD, BASED UPON THE INFORMATION CONTAINED IN THE STATEMENT OF COMPLIANCE WITH NEVADA REVISED STATUTES (NRS) 338.147 AND NRS 338.1389 AND THE AFFIDAVIT OF CERTIFIED PUBLIC ACCOUNTANT SUBMITTED TO THE NEVADA STATE CONTRACTORS BOARD AS PROOF OF CONTRACTOR'S COMPLIANCE WITH THE PROVISIONS OF NRS 338.147 AND NRS 338.1389, ATTACHED HERETO. IN ACCORDANCE WITH THE PROVISIONS OF NRS 338.147(3), THE ABOVE-NAMED GENERAL CONTRACTOR AND A CERTIFIED PUBLIC ACCOUNTANT HAVE SUBMITTED FULLY EXECUTED AND NOTARIZED SWORN AFFIDAVITS AS PROOF OF PREFERENTIAL BIDDER STATUS, UNDER PENALTY OF PERJURY, CERTIFYING THAT THE GENERAL CONTRACTOR IS QUALIFIED TO RECEIVE A PREFERENCE IN BIDDING AS SET FORTH IN NRS 338.147 AND NRS 338.1389 AND OTHER MATTERS RELATING THERETO.**

THIS CERTIFICATE OF ELIGIBILITY IS ISSUED ON *FEBRUARY 1, 2010* AND EXPIRES ON *JANUARY 31, 2011*, UNLESS SOONER REVOKED OR SUSPENDED BY THE NEVADA STATE CONTRACTORS BOARD.

1-29-2010

NANCY MATHIAS, LICENSING ADMINISTRATOR **DATE**
FOR MARGI GREIN, EXECUTIVE OFFICER

The Nevada State Contractors Board assumes no liability or responsibility for the accuracy or validity of the information contained in the Contractors Statement of Compliance with NRS 338.147 or the Affidavit of Certified Public Accountant as Proof of Contractors Compliance with the Provisions of NRS 338.147. The above-named General Contractor shall bear the responsibility to ascertain the accuracy and validity of the affidavits provided to support the issuance of this certificate.

GRANITE CONSTRUCTION COMPANY

CERTIFICATE OF SECRETARY

RESOLVED, that, effective January 1, 2010 through December 31, 2010, the individuals named on the attached Exhibit 1 are authorized to negotiate, execute and attest electronic and paper documents necessary for the conduct of the Company's affairs with respect to the submission and execution of construction project bids, bid proposals, bid addenda and all other bid-related documents prepared and submitted on behalf of the Company not to exceed $25 million, relating to any and all domestic construction projects arising out of the Company's operations.

I, Michael Futch, do hereby certify that I am duly qualified as Secretary of GRANITE CONSTRUCTION COMPANY, a California corporation (the "Company"); that the foregoing is a true and correct copy of a resolution duly adopted effective January 1, 2010 by unanimous written consent of the Executive Committee of the Board of Directors, held without a meeting in accordance with the provisions of Article III, Sections 9 and 15 of the Bylaws of the Company; that the Directors acting were duly and regularly elected; and that the resolution adopted has not been modified or repealed and is still in full force and effect.

Dated: January 12, 2010

Michael Futch

EXHIBIT 1

AUTHORIZED SIGNERS
Granite Construction Company
Nevada Northern Region

DESIGNATED SIGNERS

Rodney J. Cooper, Area Manager
Kyle T. Larkin, Manager of Construction
James C. Grogan, Business Manager

ATTESTORS

Rodney J. Cooper, Area Manager
Kyle T. Larkin, Manager of Construction
James C. Grogan, Business Manager
Cathy L. Gomez, Office Manager
Terry L. Long, Executive Assistant
Melissa A. Terrano Danger, Subcontracts Adm.
Mary E. Patterson, Accounts Receivable Adm.

BID PROPOSAL

BID # 0910-131
BID TITLE: Roop Street Widening – Phase II Project

NOTICE: No substitution or revision to this Bid Proposal form will be accepted. Carson City will reject any Bid that is received that has changes or alterations to this document. Although the Prevailing Wages are provided in this bid document, the bidder is responsible to verify with the Labor Commissioner if any addendums have been issued. The successful bidder will be required to provide the current Prevailing Wages used in preparation of their bid within 24 hours of bid submission.

PRICES will be valid for sixty (60) calendar days after the bid opening which is indicated in the Notice to Contractors.

A COPY OF CONTRACTOR'S "CERTIFICATE" of eligibility issued by the State of Nevada Contractors' Board as proof of Bidder's compliance with the provisions of N.R.S. 338.147 must be submitted with his/her bid for the preference to be considered. This Statute does not apply to projects expected to cost less than $250,000.

COMPLETION of this project is expected **PURSUANT TO THE BID DOCUMENTS**.

BIDDER acknowledges receipt of 2 **Addendums**

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
SCHEDULE A - BASE ITEMS (NV Energy, AT&T, CHARTER COMMUNICATIONS, AMERICAN FIBER SYSTEMS, CARSON CITY STREET LIGHTS, CARSON CITY SIGNAL INTERTIE CONDUIT WORK)					
BP.1	MOBILIZATION, DEMOBILIZATION AND CLEAN-UP (SP 2.2.1)	1	LS	57,545.00	57,545.00
BP.2	SURVEYING FOR SCHEDULE A WORK (SP 2.2.2)	1	LS	5,130.00	5,130.00
BP.3	TRAFFIC CONTROL FOR SCHEDULE A WORK (SP 2.2.3)	1	LS	50,000.00	50,000.00
BP.4	COMMON PRIMARY/SECONDARY COMMON TRENCH (SP 2.2.4)	2041	LF	21.00	42,861.00
BP.5	COMMON UTILITY TRENCH - NO NV Energy ELECTRIC (SP 2.2.4)	450	LF	12.00	5,400.00
BP.6	COMMON SERVICE TRENCH (SP 2.2.4)	1053	LF	13.00	13,689.00
BP.7	SERVICE TRENCH / STREET LIGHT AND SIGNAL INTERTIE TRENCH - NO NV Energy ELECTRIC (SP 2.2.4)	3500	LF	8.00	28,000.00
BP.8	PERMANENT PAVEMENT PATCH (SP 2.2.5)	1500	LF	25.00	37,500.00
BP.9	TEMPORARY PAVEMENT PATCH (SP 2.2.5)	1	LS	2,000.00	2,000.00
BP.10	4-INCH PVC CONDUIT, DB120 (ELECTRIC SERVICE) (SP 2.2.6)	11800	LF	4.10	48,380.00
BP.11	3-INCH PVC CONDUIT, DB120 (ELECTRIC SERVICE) (SP 2.2.6)	2250	LF	2.50	5,625.00
BP.12	2-INCH PVC CONDUIT, DB120 (ELECTRIC SERVICE) (SP 2.2.6)	150	LF	2.20	330.00
BP.13	612 VAULT WITH LID "B1" (ELECTRIC SERVICE) (SP 2.2.6)	3	EA	9,420.00	28,260.00

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
BP.14	PAD MOUNTED SWITCH PAD WELL (NV Energy DWG #PE0016U) (ELECTRIC SERVICE)	1	EA	3,300.00	3,300.00
BP.15	557 VAULT WITH LID "B1"(ELECTRIC SERVICE) (SP 2.2.6)	1	EA	5,960.00	5,960.00
BP.16	TRANSFORMER PAD 44"X48" (ELECTRIC SERVICE) (SP 2.2.6)	2	EA	560.00	1,120.00
BP.17	TRANSFORMER PAD 72"X60" (ELECTRIC SERVICE) (SP 2.2.6)	3	EA	693.00	2,079.00
BP.18	FL36 PULLBOX (ELECTRIC SERVICE) (SP 2.2.6)	3	EA	327.00	981.00
BP.19	B1730 PULLBOX (H20 RATING) (ELECTRIC SERVICE) (SP 2.2.6)	1	EA	645.00	645.00
BP.20	DOUBLE 3-INCH PRIMARY RISER (ELECTRIC SERVICE) (SP 2.2.6)	1	EA	262.00	262.00
BP.21	SINGLE 4-INCH PRIMARY RISER (ELECTRIC SERVICE) (SP 2.2.6)	3	EA	262.00	786.00
BP.22	QUAD 4-INCH PRIMARY RISER (ELECTRIC SERVICE) (SP 2.2.6)	3	EA	1,050.00	3,150.00
BP.23	SINGLE 2-INCH OR 3-INCH SECONDARY RISER SERVICE (ELECTRIC SERVICE) (SP 2.2.6)	2	EA	218.00	436.00
BP.24	200 AMP NEW SERVICE PANEL WITH SCHEDULE 80 PVC RISER (ELECTRIC SERVICE) (SP 2.2.7)	5	EA	4,438.00	22,190.00
BP.25	DOUBLE 100 AMP NEW SERVICE PANEL WITH 200 AMP LANDING WITH SCHEDULE 80 PVC RISER (ELECTRIC SERVICE) (SP 2.2.7)	1	EA	3,354.00	3,354.00
BP.26	4-INCH PTS-77 CONDUIT (TELEPHONE SERVICE) (SP 2.2.8)	5400	LF	4.50	24,300.00
BP.27	2-INCH PTS-77 CONDUIT (TELEPHONE SERVICE) (SP 2.2.8)	540	LF	1.90	1,026.00
BP.28	FL-36 PULLBOX (TELEPHONE SERVICE) (SP 2.2.8)	3	EA	340.00	1,020.00
BP.29	AT&T -2436 PULLBOX (H20 RATING) (TELEPHONE SERVICE) (SP 2.2.8)	1	EA	1,049.00	1,049.00
BP.30	AT&T 3660 PULLBOX (TELEPHONE SERVICE) (SP 2.2.8)	5	EA	2,709.00	13,545.00
BP.31	AT&T 38Y-65 VAULT (TELEPHONE SERVICE) (SP 2.2.8)	2	EA	5,158.00	10,316.00
BP.32	SINGLE 2-INCH PTS-77 RISER (TELEPHONE SERVICE) (SP 2.2.8)	1	EA	89.00	89.00
BP.33	DOUBLE 4-INCH PTS-77 RISER (TELEPHONE SERVICE) (SP 2.2.8)	6	EA	373.00	2,238.00
BP.34	TRIPLE 4-INCH PTS-77 RISER (TELEPHONE SERVICE) (SP 2.2.8)	1	EA	560.00	560.00
BP.35	2-INCH PVC CONDUIT RISER FOR NEW SERVICE BOX (TELEPHONE SERVICE) (SP 2.2.8)	8	EA	90.00	720.00
BP.36	4-INCH PVC CONDUIT (AMER SERVICE) (SP 2.2.8)	1650	LF	5.00	8,250.00

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
BP.37	SINGLE 4-INCH RISER (AMERITECH SERVICE) (SP 2.2.8)	2	EA	179.00	358.00
BP.38	FL-36 PULLBOX (AMERITECH SERVICE) (INSTALLATION ONLY) (SP 2.2.8)	4	EA	336.00	1,344.00
BP.39	JENSEN 3048 PULLBOX (CATV SERVICE) (SP2.2.9)	8	EA	1,420.00	11,360.00
BP.40	4-INCH PVC CONDUIT (CATV SERVICE) (SP 2.2.9)	8000	LF	4.50	36,000.00
BP.41	2-INCH PVC CONDUIT (CATV SERVICE) (SP 2.2.9)	5300	LF	2.20	11,660.00
BP.42	FL-36 PULLBOX (CATV SERVICE) (SP 2.2.9)	10	EA	328.00	3,280.00
BP.43	2-INCH PVC CONDUIT RISER FOR NEW SERVICE BOX (CATV SERVICE) (SP 2.2.9)	11	EA	93.00	1,023.00
BP.44	SINGLE 2-INCH RISER (CATV SERVICE) (SP 2.2.9)	1	EA	93.00	93.00
BP.45	DOUBLE 2-INCH RISER (CATV SERVICE) (SP 2.2.9)	2	EA	93.00	186.00
BP.46	SINGLE 4-INCH RISER (CATV SERVICE) (SP 2.2.9)	3	EA	179.00	537.00
BP.47	DOUBLE 4-INCH RISER (CATV SERVICE) (SP 2.2.9)	4	EA	283.00	1,132.00
BP.48	2-INCH PVC CONDUIT, SCH 80 (STREET LIGHT SERVICE) (SP 2.2.10)	2300	LF	1.90	4,370.00
BP.49	NDOT #3.5 PULLBOX (STREET LIGHT SERVICE) (SP 2.2.10)	16	EA	367.00	5,872.00
BP.50	NDOT #7 PULLBOX (STREET LIGHT SERVICE) (SP 2.2.10)	1	EA	693.00	693.00
BP.51	100 AMP UNDERGROUND ELECTRICAL SERVICE PANEL (STREET LIGHT SERVICE) (SP 2.2.10)	2	EA	3,136.00	6,272.00
BP.52	NDOT TYPE 7 STEEL POLE WITH 15-FOOT MAST ARM, NDOT PILE FOUNDATION AND LED LUMINAIRE (STREET LIGHT SERVICE) (SP 2.2.10)	12	EA	5,686.00	68,232.00
BP.53	NO. 6 CONDUCTOR WIRE (STREET LIGHT SERVICE) (SP 2.2.10)	9915	LF	1.40	13,881.00
BP.54	PEDESTRIAN CROSSWALK LIGHTING SYSTEM (STREET LIGHT SERVICE) (SP 2.2.10)	1	LS	2,060.00	2,060.00
BP.55	2-INCH PVC CONDUIT SCHEDULE 40 (SIGNAL INTERTIE) (SP 2.2.10)	1860	LF	2.00	3,720.00
BP.56	NDOT #3.5 PULLBOX (SIGNAL INTERTIE) (SP 2.2.10)	11	EA	316.00	3,476.00
BP.57	NDOT #5 PULLBOX (SIGNAL INTERTIE) (SP 2.2.10)	6	EA	396.00	2,376.00
BP.58	NDOT #7 PULLBOX (SIGNAL INTERTIE) (SP 2.2.10)	1	EA	687.00	687.00
BP.59	REMOVE EXISTING INTERTIE CABLE (SIGNAL INTERTIE) (SP 2.2.10)	490	LF	0.40	196.00
BP.60	CONSTRUCT NEW INTERTIE CABLE (SIGNAL INTERTIE) (SP 2.2.10)	1860	LF	1.40	2,604.00
BP.61	DETECTOR LOOPS (SP 2.2.11)	2	EA	439.00	878.00

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
BP.62	PIPE BOLLARDS (SP 2.2.12)	2	EA	500 00	1,000 00
BP.63	ADJUST EXISTING AT&T MANHOLE TO NEW FINISH GRADE (SP 2.2.13)	2	EA	615 00	1,230 00
Sub-Total Schedule A:					616,616 00
SCHEDULE B - BASE ITEMS (ROADWAY IMPROVEMENTS)					
BP.64	MOBILIZATION, DEMOBILIZATION AND CLEAN-UP, THIS ITEM IS SPECIFICALLY FOR WORK IN SCHEDULE B (SP 2.3.1)	1	LS	189,055.75	189,055.75 ~~189,055.75~~
BP.65	SURVEYING FOR SCHEDULE B WORK (SP 2.3.2)	1	LS	39,300 00	39,300 00
BP.66	TRAFFIC CONTROL FOR SCHEDULE B WORK (SP 2.3.3)	1	LS	25,000 00	25,000 00
BP.67	CHANGEABLE MESSAGE BOARD (SP 2.3.4)	2	EA	20,000 00	40,000 00
BP.68	CLEARING AND GRUBBING (SP 2.3.5)	1	LS	15,000 00	15,000 00
BP.69	REMOVE BITUMINOUS SURFACE (SP 2.3.6)	22000	SY	5 00	110,000 00
BP.70	REMOVE PCC PAVEMENT SIDEWALK OR FLAT WORK (SP 2.3.6)	2500	SY	15 00	37,500 00
BP.71	REMOVE PCC CURB & GUTTER (SP 2.3.6)	7000	LF	1 00	7,000 00
BP.72	REMOVE AND TRIM TREES (SP 2.3.6)	1	LS	16,000 00	16,000 00
BP.73	REMOVAL OF OTHER EXISTING IMPROVEMENTS (SP 2.3.6)	1	LS	12,000 00	12,000 00
BP.74	REMOVE BITUMINOUS SURFACE BY COLD MILLING (SP 2.3.7)	1500	SY	5 00	7,500 00
BP.75	REMOVE AND RESET PRIVATE IRRIGATION SYSTEM, FORCE ACCOUNT WORK WITH AMOUNT SET BY CARSON CITY AT FIVE THOUSAND DOLLARS ($5000.00) (SP 2.3.8)	1	Force Acct.	5,000 00	5,000 00
BP.76	UNCLASSIFIED EXCAVATION (ESTIMATED AT 8000 CY) (SP 2.3.9)	1	LS	100,000 00	100,000 00
BP.77	TYPE 2 CLASS "B" AGGREGATE BASE (SP 2.3.10)	10000	CY	20 00	200,000 00
BP.78	SIDEWALK CROSS DRAIN, TYPE 3, 24" CHANNEL WIDTH (SP 2.3.11)	1	EA	2,000 00	2,000 00
BP.79	SPECIAL LANDSCAPE CROSS DRAIN (SP 2.3.11)	1	EA	1,500 00	1,500 00
BP.80	TYPE 1 PCC CURB & GUTTER (SP 2.3.11)	8300	LF	1 00	8,300 00
BP.81	NDOT TYPE A GLUE DOWN PCC CURB (SP 2.3.11)	280	LF	16 00	4,480 00
BP.82	PCC MEDIAN PAVING- ARCHITECTURAL STAMPING (SP 2.3.11)	2250	SF	5 75	12,937 50
BP.83	PCC SIDEWALK, 4 INCH THICKNESS (SP 2.3.11)	37500	SF	6 50	243,750 00
BP.84	PCC CONCRETE, 6 INCH THICKNESS (SP 2.3.11)	4650	SF	3 00	13,950 00
BP.85	6 INCH PCC POST CURB (SP 2.3.11)	1400	LF	1 00	1,400 00
BP.86	DETECTABLE WARNING CAST IRON PLATES (SP 2.3.11)	350	SF	30 00	10,500 00
BP.87	REINFORCED PCC RETAINING WALL - ORMSBY PLAZA APARTMENTS (SP 2.3.12)	1	LS	35,000 00	35,000 00

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
BP.88	REINFORCED PCC RETAINING WALL - JOHN STREET (SP 2.3.12)	1	LS	2,000.00	2,000.00
BP.89	PCC WALLS, STEPS AND RAMP - BULLENTINI OFFICES (SP 2.3.12)	1	LS	5,000.00	5,000.00
BP.90	PCC WALL AND LANDING - MILLARD APARTMENTS (SP 2.3.12)	1	LS	9,000.00	9,000.00
BP.91	MASONRY BLOCK PRIVACY WALL - STEWART APARTMENTS (SP 2.3.12)	1	LS	15,000.00	15,000.00
BP.92	5" PLANTMIX BITUMINOUS PAVEMENT TYPE 2 AGGREGATE, PG 64-28 NV (SP 2.3.13)	140500	SF	3.75	526,875.00
BP.93	4" PLANTMIX BITUMINOUS PAVEMENT TYPE 2 AGGREGATE, PG 64-28 NV (SP 2.3.13)	9500	SF	3.00	28,500.00
BP.94	3" PLANTMIX BITUMINOUS PAVEMENT TYPE 2 AGGREGATE, PG 64-28 NV (SP 2.3.13)	58500	SF	2.10	122,850.00
BP.95	2" PLANTMIX BITUMINOUS PAVEMENT TYPE 2 AGGREGATE, PG 64-28 NV (SP 2.3.13)	8750	SF	1.60	14,000.00
BP.96	PLANTMIX MISCELLANEOUS AREAS (SP 2.3.13)	1000	SY	40.00	40,000.00
BP.97	PAVEMENT REINFORCEMENT FABRIC (SP 2.3.14)	1500	SY	3.00	4,500.00
BP.98	ADJUST EXISTING VALVE BOX TO NEW FINISH GRADE (SP 2.3.15)	6	EA	400.00	2,400.00
BP.99	PERMANENT PAINTED PAVEMENT MARKING FOR PARKING AREAS ONLY (SP 2.3.16)	1	LS	1,500.00	1,500.00
BP.100	PERMANENT PAVEMENT PAINT (WHITE, WIDTH VARIES) (SP 2.3.17)	4900	SF	3.50	17,150.00
BP.101	PERMANENT PAVEMENT PAINT (4-INCH SOLID WHITE) (SP 2.3.17)	3500	LF	0.50	1,750.00
BP.102	PERMANENT PAVEMENT PAINT (8-INCH SOLID WHITE) (SP 2.3.17)	1100	LF	1.00	1,100.00
BP.103	PERMANENT PAVEMENT PAINT (8-INCH SOLID YELLOW) (SP 2.3.17)	150	LF	1.00	150.00
BP.104	PERMANENT PAVEMENT PAINT (4-INCH BROKEN WHITE) (SP 2.3.17)	3700	LF	0.31	1,147.00
BP.105	PERMANENT PAVEMENT PAINT (4-INCH DOUBLE SOLID YELLOW) (SP 2.3.17)	2350	LF	0.80	1,880.00
BP.106	PERMANENT PAVEMENT PAINT (4-INCH BROKEN YELLOW WITH 4-INCH SOLID YELLOW) (SP 2.3.17)	880	LF	0.80	704.00
BP.107	PERMANENT PAVEMENT PAINT (4-INCH DOTTED WHITE) (SP.2.3.17)	350	LF	1.00	350.00
BP.108	PERMANENT PAVEMENT PAINT (8-INCH DOTTED WHITE) (SP 2.3.17)	350	LF	1.00	350.00
BP.109	TRAFFIC SIGNAL MODIFICATIONS ROOP STREET & WILLIAM (SP 2.3.18)	1	LS	47,300.00	47,300.00
BP.110	TRAFFIC SIGNAL MODIFICATIONS ROOP STREET & LONG STREET (SP 2.3.18)	1	LS	118,000.00	118,000.00

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
BP.111	6 FOOT HIGH CHAIN LINK FENCE, TYPE CL (SP 2.3.19)	80	LF	23.65	1,892.00
BP.112	5 FOOT HIGH CHAIN LINK FENCE, TYPE CL (SP 2.3.19)	110	LF	38.85	4,273.50
BP.113	10 FOOT WIDE BY 5 FOOT HIGH CHAIN LINK FENCE GATE (SP 2.3.19)	1	EA	800.00	800.00
BP.114	14 FOOT WIDE BY 5 FOOT HIGH CHAIN LINK FENCE GATE (SP 2.3.19)	1	EA	905.00	905.00
BP.115	16 FOOT WIDE BY 6 FOOT HIGH CHAIN LINK FENCE GATE (SP 2.3.19)	1	EA	1,211.00	1,211.00
BP.116	3 FOOT OR 4 FOOT HIGH CHAIN LINK FENCE TYPE CL (SP 2.3.19)	190	LF	27.00	5,130.00
BP.117	3 FOOT TO 4 FOOT WIDE BY 3 FOOT TO 4 FOOT HIGH CHAIN LINK FENCE GATE (SP 2.3.19)	4	EA	550.00	2,200.00
BP.118	3 FOOT HIGH PICKET FENCE (SP 2.3.19)	200	LF	62.00	12,400.00
BP.119	CONCRETE BLOCK/WOOD RAIL FENCE (SP 2.3.19)	165	LF	65.00	10,725.00
BP.120	FLEXIBLE GUIDE POSTS (BOLT DOWN) (SP 2.3.20)	35	EA	59.00	2,065.00
BP.121	PERMANENT SIGNS - GROUND MOUNTED METAL SUPPORTS (SP 2.3.21)	315	SF	38.00	11,970.00
BP.122	PIPE BOLLARDS (SP 2.2.11)	12	EA	250.00	3,000.00
BP.123	CLASS "A" SURVEY MONUMENTS (SP 2.3.23)	21	EA	1,000.00	21,000.00
BP.124	3 INCH CALIPER TREES (SP 2.3.23)	5	EA	460.00	2,300.00
BP.125	2 INCH CALIPER TREES (SP 2.3.23)	10	EA	270.00	2,700.00
BP.126	8 FOOT HEIGHT EVERGREENS (SP 2.3.23)	7	EA	231.00	1,617.00
BP.127	4 FOOT HEIGHT EVERGREENS (SP 2.3.23)	3	EA	148.00	444.00
BP.128	4 FOOT HEIGHT SHRUBS (SP 2.3.23)	3	EA	96.00	288.00
BP.129	5 GALLON SHRUBS (SP 2.3.23)	321	EA	18.00	5,778.00
BP.130	2 GALLON SHRUBS (SP 2.3.23)	42	EA	15.00	630.00
BP.131	1 GALLON SHRUBS (SP 2.3.23)	267	EA	9.00	2,403.00
BP.132	WEED CLOTH AND PRE-EMERGENT (SP 2.3.24)	30000	SF	0.10	3,000.00
BP.133	REPLACEMENT SOD (SP 2.3.25)	2000	SF	1.60	3,200.00
BP.134	COBBLE, LAVA ROCK AND BARK MULCH (SP 2.3.26)	1	LS	948.00	948.00
BP.135	3-INCH TO 8-INCH ROUNDED RIVER COBBLE, (SP 2.3.27)	500	CY	34.00	17,000.00
BP.136	TOPSOIL FOR MOUNDS AND PLANTER AREAS (SP 2.3.28)	250	CY	21.00	5,250.00
BP.137	LANDSCAPE BOULDERS (SP 2.3.29)	21	EA	47.00	987.00
BP.138	LANDSCAPE ROCK WALL (SP 2.3.30)	1	LS	4,522.00	4,522.00
BP.139	IRRIGATION SYSTEM (SP 2.3.31)	1	LS	21,212.00	21,212.00
BP.140	OVER EXCAVATION OF UNSUITABLE MATERIALS (SP 2.3.32)	800	CY	38.00	30,400.00
Sub-Total Schedule B:					2,278,929.75

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
	SCHEDULE C - BASE ITEMS (WATER SYSTEM IMPROVEMENTS)				
BP.141	MOBILIZATION, DEMOBILIZATION AND CLEAN-UP FOR SCHEDULE C WORK (SP 2.4.1)	1	LS	119,611.00	119,611.00
BP.142	SURVEYING FOR SCHEDULE C WORK (SP 2.4.2)	1	LS	1,700.00	1,700.00
BP.143	TRAFFIC CONTROL FOR SCHEDULE C WORK (SP 2.4.3)	1	LS	53,000.00	53,000.00
BP.144	REMOVE PIT SETTER OR METER BOX (SP 2.4.5)	26	EA	185.00	4,810.00
BP.145	REMOVE FIRE HYDRANT ASSEMBLY (SP 2.4.5)	6	EA	450.00	2,700.00
BP.146	REMOVE AND RESET EXISTING FIRE HYDRANT ASSEMBLY (SP 2.4.6)	1	EA	950.00	950.00
BP.147	TEMPORARY LOWERING OF EXISTING WATER MAINS (SP 2.4.7)	1	LS	21,750.00	21,750.00
BP.148	ADJUST EXISTING WATER VALVE BOX TO NEW FINISH GRADE (SP 2.4.8)	7	EA	450.00	3,150.00
BP.149	ADJUST EXISTING PIT SETTER TO NEW FINISH GRADE (SP 2.4.8)	4	EA	135.00	540.00
BP.150	CAP AND SLURRY FILL EXISTING WATER MAIN 4 INCH (SP 2.4.9)	1307	LF	5.00	6,535.00
BP.151	CAP AND SLURRY FILL EXISTING WATER MAIN 6 INCH (SP 2.4.9)	1045	LF	5.00	5,225.00
BP.152	CAP AND SLURRY FILL EXISTING WATER MAIN 8 INCH (SP 2.4.9)	1832	LF	5.00	9,160.00
BP.153	CAP AND SLURRY FILL EXISTING WATER MAIN 12 INCH (SP 2.4.9)	385	LF	5.00	1,925.00
BP.154	ABANDON EXISTING VALVE (SP 2.4.10)	22	EA	150.00	3,300.00
BP.155	4 INCH PVC C900 WATER MAIN DR 18 (SP 2.4.11)	90	LF	91.00	8,190.00
BP.156	6 INCH PVC C900 WATER MAIN DR 18 (SP 2.4.11)	845	LF	116.00	98,020.00
BP.157	8 INCH PVC C900 WATER MAIN DR 18 (SP 2.4.11)	890	LF	222.00	197,580.00
BP.158	10 INCH PVC C900 WATER MAIN DR 18 (SP 2.4.11)	2212	LF	102.00	225,624.00
BP.159	12 INCH PVC C900 WATER MAIN DR 18 (SP 2.4.11)	476	LF	200.00	95,200.00
BP.160	4 INCH GATE VALVE (SP 2.4.12)	3	EA	950.00	2,850.00
BP.161	6 INCH GATE VALVE (SP 2.4.12)	5	EA	1,135.00	5,675.00
BP.162	8 INCH GATE VALVE (SP 2.4.12)	9	EA	1,567.00	14,103.00
BP.163	10 INCH GATE VALVE (SP 2.4.12)	15	EA	2,235.00	33,525.00
BP.164	12 INCH GATE VALVE (SP 2.4.12)	7	EA	2,640.00	18,480.00
BP.165	WATER MAIN LINE LOCATION RISER (SP 2.4.12)	5	EA	550.00	2,750.00
BP.166	3/4 INCH SINGLE PIT SETTER (SP 2.4.13)	15	EA	1,750.00	26,250.00
BP.167	3/4 INCH DOUBLE PIT SETTER (SP 2.4.13)	1	EA	1,950.00	1,950.00
BP.168	1 INCH SINGLE PIT SETTER (SP 2.4.13)	4	EA	1,200.00	4,800.00
BP.169	1-1/2 OR 2 INCH PIT SETTER (SP 2.4.13)	7	EA	3,250.00	22,750.00
BP.170	1 INCH PE SERVICE LINE (SP 2.4.14)	877	LF	42.00	36,834.00

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
BP.171	2 INCH PE SERVICE LINE (SP 2.4.14)	322	LF	43.00	13,846.00
BP.172	FIRE HYDRANT ASSEMBLY (SP 2.4.15)	12	EA	5,000.00	60,000.00
BP.173	PERMANENT PAVEMENT PATCH FOR SCHEDULE C WORK (SP 2.4.16)	220	LF	32.00	7,040.00
BP.174	TEMPORARY PAVEMENT PATCH FOR SCHEDULE C WORK (SP 2.4.16)	1	LS	3,000.00	3,000.00
BP.175	PIPE BOLLARDS (SP 2.4.17)	2	EA	350.00	700.00
BP.176	PERMANENT FLUSH VALVE ASSEMBLY (SP 2.4.18)	1	EA	2,100.00	2,100.00
BP.177	AIR RELIEF VALVE (SP 2.4.18)	3	EA	2,500.00	7,500.00
Sub-Total Schedule C:				1,123,123.00	
SCHEDULE D - BASE ITEMS (SANITARY SEWER SYSTEM IMPROVEMENTS)					
BP.178	MOBILIZATION, DEMOBILIZATION AND CLEAN-UP FOR SCHEDULE D WORK (SP 2.5.1)	1	LS	61,634.50	61,634.50
BP.179	SURVEYING FOR SCHEDULE D WORK (SP 2.5.2)	1	LS	3,000.00	3,000.00
BP.180	TRAFFIC CONTROL FOR SCHEDULE D WORK (SP 2.5.3)	1	LS	50,000.00	50,000.00
BP.181	REMOVE OR ABANDON SANITARY SEWER MANHOLE (SP 2.5.5)	25	EA	400.00	10,000.00
BP.182	TEMPORARY SANITARY SEWER SYSTEM CONNECTIONS (SP 2.5.6)	1	LS	13,600.00	13,600.00
BP.183	CAP AND SLURRY FILL EXISTING 6 INCH SANITARY SEWER (SP 2.5.7)	420	LF	1.20	504.00
BP.184	CAP AND SLURRY FILL EXISTING 8 INCH SANITARY SEWER (SP 2.5.7)	2366	LF	1.50	3,549.00
BP.185	CAP AND SLURRY FILL EXISTING 10 INCH SANITARY SEWER (SP 2.5.7)	1930	LF	2.00	3,860.00
BP.186	CAP AND SLURRY FILL EXISTING 12 INCH SANITARY SEWER (SP 2.5.7)	205	LF	3.50	717.50
BP.187	48 INCH PRECAST SANITARY SEWER MANHOLE TYPE 1 (SP 2.5.8)	12	EA	5,040.00	60,480.00
BP.188	60 INCH PRECAST SANITARY SEWER MANHOLE TYPE 1 (SP 2.5.8)	1	EA	9,500.00	9,500.00
BP.189	60 INCH PRECAST SPECIAL DROP MANHOLE (SP 2.5.8)	5	EA	6,525.00	32,625.00
BP.190	8 INCH SDR35 PVC SANITARY SEWER MAIN (SP 2.5.9)	782	LF	85.00	66,470.00
BP.191	12 INCH SDR35 PVC SANITARY SEWER MAIN (SP 2.5.9)	2134	LF	92.00	196,328.00
BP.192	4 INCH SDR35 PVC SANITARY SEWER LATERAL (SP 2.5.10)	735	LF	57.00	41,895.00
BP.193	6 INCH SDR35 PVC SANITARY SEWER LATERAL (SP 2.5.10)	175	LF	50.00	8,750.00
BP.194	SANITARY SEWER CLEANOUT (SP 2.5.11)	7	EA	185.00	1,295.00
BP.195	PERMANENT PAVEMENT PATCH (SP 2.5.12)	430	LF	80.00	34,400.00
BP.196	TEMPORARY PAVEMENT PATCH (SP 2.5.12)	1	LS	9,000.00	9,000.00
BP.197	ADJUST EXISTING SEWER MANHOLE TO NEW FINISH GRADE (SP 2.5.13)	1	EA	1,000.00	1,000.00

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
Sub-Total Schedule D:					608,608.00
SCHEDULE E - BASE ITEMS (STORM SEWER SYSTEM IMPROVEMENTS)					
BP.198	MOBILIZATION, DEMOBILIZATION AND CLEAN-UP FOR SCHEDULE E WORK (SP 2.6.1)	1	LS	42,522.00	42,522.00
BP.199	SURVEYING FOR SCHEDULE E WORK (SP 2.6.2)	1	LS	3,000.00	3,000.00
BP.200	TRAFFIC CONTROL FOR SCHEDULE E WORK (SP 2.6.3)	1	LS	34,000.00	34,000.00
BP.201	CAP AND SLURRY FILL EXISTING 12 INCH STORM DRAIN (SP 2.6.4)	280	LF	3.15	882.00
BP.202	CAP AND SLURRY FILL EXISTING 15 INCH STORM DRAIN (SP 2.6.4)	55	LF	8.00	440.00
BP.203	CAP AND SLURRY FILL EXISTING 18 INCH STORM DRAIN (SP 2.6.4)	547	LF	8.00	4,376.00
BP.204	CAP AND SLURRY FILL EXISTING 24 INCH STORM DRAIN (SP 2.6.4)	50	LF	12.00	600.00
BP.205	REMOVE STORM DRAIN MANHOLE (SP 2.6.5)	1	EA	650.00	650.00
BP.206	REMOVE STORM DRAIN CATCH BASIN OR DROP INLET (SP 2.6.5)	12	EA	200.00	2,400.00
BP.207	REMOVE EXISTING CATCH BASIN AND CONST TYPE 3 CATCH BASIN (SP 2.6.6)	2	EA	1,000.00	2,000.00
BP.208	ADJUST EXISTING STORM DRAIN MANHOLE TO NEW FINISH GRADE (SP 2.6.7)	3	EA	1,115.00	3,345.00
BP.209	12 INCH CLASS III OR CLASS IV RCP STORM DRAIN (SP 2.6.8)	32	LF	226.00	7,232.00
BP.210	15 INCH CLASS III OR CLASS IV RCP STORM DRAIN (SP 2.6.8)	1295	LF	103.00	133,385.00
BP.211	18 INCH CLASS IV RCP STORM DRAIN (SP 2.6.8)	532	LF	64.00	34,048.00
BP.212	24 INCH CLASS IV RCP STORM DRAIN (SP 2.6.8)	826	LF	80.00	66,080.00
BP.213	CATCH BASIN TYPE 4-R (SP 2.6.9)	21	EA	1,785.00	37,485.00
BP.214	48 INCH STORM DRAIN MANHOLE TYPE 1 (SP 2.6.10)	1	EA	3,330.00	3,330.00
BP.215	60 INCH STORM DRAIN MANHOLE TYPE 1 (SP 2.6.10)	1	EA	5,445.00	5,445.00
BP.216	48 INCH STORM DRAIN MANHOLE TYPE 1-B (SP 2.6.10)	5	EA	2,685.00	13,425.00
BP.217	60 INCH STORM DRAIN MANHOLE TYPE 1-B (SP 2.6.10)	3	EA	3,850.00	11,550.00
BP.218	60 INCH STORM DRAIN MANHOLE TYPE IV (SP 2.6.10)	3	EA	7,335.00	22,005.00
BP.219	PERMANENT PAVEMENT PATCH (SP 2.6.11)	360	LF	9.00	3,240.00
BP.220	TEMPORARY PAVEMENT PATCH (SP 2.6.11)	1	LS	9,000.00	9,000.00
Sub-Total Schedule E:					440,440.00
SCHEDULE F: Additive Alternates					

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
BP.221	ADDITIVE ALTERNATIVE 1: TRENCHING, BACKFILL & PAVEMENT PATCH FOR ADJUSTMENT OF EX UTILITIES (SP 2.7.1)	400	LF	94.00	37,600.00
BP.222	ADDITIVE ALTERNATIVE 2: SUBSTITUTE PVC C-900 CLASS 100 DR 25 PIPE FOR PVC SDR 35 PIPE WHEN CONNECTING, REPLACING OR INSTALLING A NEW 4-INCH SANITARY SEWER LATERAL (SP 2.7.2)	29	LF	3.25	94.25
BP.223	ADDITIVE ALTERNATIVE 3: INSTALL 4-INCH ROMAC COUPLER WHEN SUBSTITUTING PVC C-900 PIPE FOR PVC SDR 35 (SP 2.7.3)	2	EA	85.00	170.00
BP.224	ADDITIVE ALTERNATIVE 4: SUBSTITUTE PVC C-900 CLASS 100 DR 25 PIPE FOR PVC SDR 35 PIPE WHEN CONNECTING, REPLACING OR INSTALLING A NEW 6-INCH SANITARY SEWER LATERAL (SP 2.7.4)	50	LF	5.50	275.00
BP.225	ADDITIVE ALTERNATE 5: INSTALL 6-INCH ROMAC COUPLER WHEN SUBSTITUTING PVC C-900 PIPE FOR PVC SDR 35 (SP 2.7.5)	2	EA	125.00	250.00
Sub-Total Schedule F:					38,389.25
Total Bid Price Schedule A + B + C + D + E + F					5,106,106.00

BP.227 Total Bid Price Written in Words:
Five million one hundred and six thousand one hundred and six dollars and zero cents

BID PROPOSAL

BP.225 BIDDER INFORMATION:

Company Name:	GRANITE CONSTRUCTION COMPANY
Federal ID No.:	94-0519552
Mailing Address:	P.O. Box 50085
City, State, Zip Code:	Watsonville, CA 95077-5085
Complete Telephone Number:	831/724-1011
Complete Fax Number:	831/768-4021
Fax Number including area code:	(775) 358-0372
E-mail:	kyle.larkin@gcinc.com
Contact Person / Title:	Kyle Larkin
Mailing Address:	1900 Glendale Ave
City, State, Zip Code:	Sparks, NV 89431
Complete Telephone Number:	(775) 358-8792
Complete Fax Number:	(775) 358-0372
E-mail Address:	kyle.larkin@gcinc.com

BP.226 LICENSING INFORMATION:

Nevada State Contractor's License Number:	
License Classification(s):	0008079
Limitation(s) of License:	Unlimited
Date Issued:	10/22/1963
Date of Expiration:	01/31/2012
Name of Licensee:	GRANITE CONSTRUCTION COMPANY
Carson City Business License Number:	10-00004125
Date Issued:	~~1/20/10~~ (MK) 12/21/09
Date of Expiration:	12/31/10
Name of Licensee:	Granite Construction Company

BID PROPOSAL

BP.227 DISCLOSURE OF PRINCIPALS:

Individual and/or Partnership: - N/A -

Owner 1) Name:	
Address:	
City, State, Zip Code:	
Telephone Number:	
Owner 2) Name:	
Address:	
City, State, Zip Code:	
Telephone Number:	
Other 1) Title:	
Name	
Other 2) Title:	
Name:	

Corporation:

State in which Company is Incorporated:	CALIFORNIA
Date Incorporated:	01/04/1922
Name of Corporation:	GRANITE CONSTRUCTION COMPANY
Mailing Address	P.O. Box 50085
City, State, Zip Code:	Watsonville, CA 95077-5085
Telephone Number:	831/724-1011
President's Name:	William G. Dorey, President
Vice-President's Name:	*SEE APPENDIX A1...
Other 1) Name:	
Title:	
Other 2) Name:	
Title	

BID PROPOSAL

BP.228 MANAGEMENT AND SUPERVISORY PERSONNEL:

Persons and Positions	Years With Firm
Name 1) Donavin Greenwell	
Title 1) Area Superintendent	15
Name 2) Derek Betts	
Title 2) Construction Manager	14
Name 3) Kyle Larkin	
Title 3) Manager of Construction	14
Name 4) Terry Willey	
Title 4) Project Manager	14
Name 5) Shawn St. Jacques	
Title 5) Project Engineer	5
Name 6)	
Title 6)	

(If additional space is needed, attach a separate page)

Appendix A1

GRANITE CONSTRUCTION COMPANY
List of Officers with Construction Experience

Name	Present Office Position	Years with Construction Experience	* Magnitude and Type of Work	In What Capacity
Dorey, William G.	President Chief Executive Officer	41	Over $1 Billion	All Phases
Boitano, Mark E.	Executive Vice President	41	Over $1 Billion	All Phases
Donnino, Michael F.	Senior Vice President Assistant Secretary	39	Over $1 Billion	All Phases
Roberts, James H.	Executive Vice President Chief Operation Officer	34	Over $1 Billion	All Phases
Franich, John A.	Vice President Assistant Secretary	30	Over $1 Billion	All Phases

(NMN) = No Middle Name

GRANITE CONSTRUCTION COMPANY
Nevada Branch

CONSTRUCTION EXPERIENCE OF KEY PERSONNEL

* Employee of Parent Company. These employees also oversee Granite Construction Company projects.

NAME		YEARS OF EXPERIENCE	MONETARY VALUE OF WORK	TYPE OF WORK	JOB CAPACITY
Josh	Alves	5	Over $ 80 M	A,B,P	PE
Kofi	Baryeh	12	Over $ 850 M	A,B,F,G,I,M,O,P	PE
Derek	Betts	15	Over $ 248 M	A,B,I	CM
Chris	Burke	10	Over $ 35 M	A,G,P	PM
Dan	Caldwell	3	Over $ 10 M	A,P	PE
Sean	Carnahan	16	Over $ 417 M	A,E,G	CM
Phil	Conklin	29	Over $ 1 B	A,B,C,D,E,F,G,H,I,J,N,O	CM
Rod	Cooper *	32	Over $ 1 B	A,B,C,E,F,G,H	BM
Joe	Dines	31	Over $ 1 B	A,B,D, I,J,K	Supt
Ron	Dukeshire	32	Over $ 1 B	A,B,C,D,E,F,G,H,O,P,I	PM
Josh	Dykstra	7	Over $ 65 M	A,E,F,G,P	PE
Erik	Eigenman	13	Over $ 34 M	A,P	PE
Stephan	Fedele	23	Over $ 600 M	B,D,F,I,J,O	PM
Mike	Fenstad	3	Over $ 20 M	A,P	PE
Ryan	Floyd	11	Over $ 15 M	A,B,P	PE
Philip	Friedman	15	Over $ 17 M	A,B,J	PM
David	Funk	43	Over $ 305 M	A,D,E,G	PM
Jay	Graham	4	Over $ 20 M	A,P	PE
Donavin	Greenwell	22	Over $ 100 M	A,B,J,O	Supt
Curt	Haldeman	10	Over $ 200 M	A,B,C,D,E,G,K,P	PM/ EST
Don	Harding	17	Over $ 500 M	A,B,C,D,E,I,K,M,N,P	PM
Paul	Harding	13	Over $ 58 M	A,B,G,P	CEST
Will	Hellickson	8	Over $ 106 M	A	PM
Caleb	Juve	13	Over $ 50 M	A,B,E,G,I	PM
Michael	Kummer	13	Over $ 71 M	A	PM / PE
Samuel	Lair	26	Over $ 121 M	A,B,E,G,I,O	PM
Kyle	Larkin*	14	Over $ 721 M	A,B,G,I,E	OM

Updated: 03/10/09
L:\Controller'sGroup\GA\Prequal\MasterAtt\
2008\Const. Experience\Nevada Const Exp.xls

GRANITE CONSTRUCTION COMPANY
Nevada Branch

CONSTRUCTION EXPERIENCE OF KEY PERSONNEL

* Employee of Parent Company. These employees also oversee Granite Construction Company projects.

NAME		YEARS OF EXPERIENCE	MONETARY VALUE OF WORK	TYPE OF WORK	JOB CAPACITY
John	McClure, Jr.	36	Over $ 1 B	A,B,C,D,E,F,G,H,I,J,K,M,N,O,P	CEST
Kirk	McIntosh	11	Over $ 50 M	A,B,E	PE
Chase	McQuillen	2	Over $5 M	P	PE
John	Morrow	31	Over $ 1 B	A,E,G,I,N,P	Supt
John	O'Day	14	Over $ 60 M	A,E,I	PM
Brian	Plautz	10	Over $ 43 M	A,G,P	PM
Taylor	Polan	2	Over $ 5 M	P	PE
Marty	Powers	8	Over $ 191 M	A,B	PE
Brian	Roll	15	Over $ 249 M	A,B,E,G	PM
Marty	Schumacher	25	Over $ 1.13 B	A,B,C,E,F,G,M,N,O,P	OM
Don	Sawyer	20	Over $ 209 M	A,B,D,G,O	PM
Shawn	St. Jaqcues	2	Over $ 5 M	P	PE
Matt	Thoreson	3	Over $ 10 M	A	PE
Terry	Willsey	21	Over $ 136 M	P	PM
Rodney	Whisenhunt	25	Over $ 1.32 B	A,B,C,D,E,F,G	PM / RCE
Grant	Youngren	14	Over $ 64 M	A,E	PM
Gary	Zagurski	11	Over $ 250 M	A,B,C,F,G,O,P	PE

A. . . . . .Highways
B. . . . . Structures
C. . . . . Dams
D. . . . . .Tunnels
E. . . . . .Pipelines
F. . . . . Safety
G. . . . . .Airports
H. . . . . .Marine
I . . . . . Railroad
J . . . . . Building
K . . . . . .Power Plants
L . . . . . .Refining
M . . . . . .Environmental
N . . . . . .Mining
O . . . . . .Water Treatment
P . . . . . Sitework

AM. . . . . Area Manager
BM. . . . . Branch Manager
ABM. . . . . .Asst. Branch Manager
PM. . . . . Project Manager
CM. . . . . .Construction Manager
EST. . . . . .Estimator
CEST. . . . . Chief Estimator

PE. . . . . Project Engineer
QC. . . . . Quality Control
Supt. . . . . Superintendent
Safety. . . . . Safety Engineer
RCE. . . . . Reg. Civil Engineer
OM. . . . . Operations Manager
EM. . . . . .Estimating Manager
Eng Svcs Mgr. . Eng Services Mgr

Updated: 03/10/09
L:\Controller'sGroup\GA\Prequal\MasterAtt\
2008\Const. Experience\Nevada Const Exp.xls

BID PROPOSAL

BP.229 REFERENCES:

Instructions:
List at least three (3) contracts of a similar nature performed by your firm in the last three (3) years. If **NONE**, use your Company's letterhead (and submit with your bid proposal) to list what your qualifications are for this contract. Carson City reserves the right to contact and verify, with any and all references listed, the quality of and the degree of satisfaction for such performance.

Clients: (if additional space is needed attach a separate page)

*SEE APPENDIX B1...
Company Name 1):
Contract Person:
Mailing Address:
City, State, Zip Code:
Complete Telephone Number:
E-Mail Address:
Project Title:
Amount of Contract:
Scope of Work:
Company Name 2):
Contract Person:
Mailing Address:
City, State, Zip Code:
Complete Telephone Number:
E-Mail Address:
Project Title:
Amount of Contract:
Scope of Work:
Company Name 3):
Contract Person:
Mailing Address:
City, State, Zip Code:
Complete Telephone Number:
E-Mail Address:

BID PROPOSAL

Project Title:	
Amount of Contract	
Scope of Work:	
Company Name 4):	
Contract Person:	
Mailing Address:	
City, State, Zip Code:	
Complete Telephone Number:	
E-Mail Address:	
Project Title:	
Amount of Contract:	
Scope of Work:	

Appendix B1

Granite Construction Company
2008 Completed Jobs Greater than $3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
201079	CA Department of Transportation Accounting Service Center PO Box 168043, Suite PETS Sacramento, CA 95816	Hwy 17 Viaduct/Widen Shoulder Contract #: 05-OG4104 Scotts Valley, CA The project is dominantly a roadway and shoulder widening by use of a side hill bridge on highway 17. The bridge is nearly 1,300 FT long and 9.5 FT wide. It is supported by a cutoff wall on the roadway side and 36 bentcaps on the slope side. The bents are CIDH at approx. 60 foot depth. The bridge has 6 hinge points and a Type 736 Barrier on the outside edge. The project includes slope protection at the base of the shotcrete and the fill of an erosion "soar". Three existing drainage systems were removed and replaced. The adjacent pavement is cold planed and paved back with one lift of dense AC mix and one lift of open. A unique component of this project is the traffic control requirements. Two specialized systems made by Barrier Systems were spec'd out. One is a safeguard link system (SLS) that we used as a temporary center barrier at two locations. The SLS is near the shape of K-Rail, is made of metal and can be lifted onto wheels and rolled. We used the SLS like a "gate" to move all the southbound traffic to the northbound side. The other item from Barrier Systems is a Quick Change Moveable Barrier(QCMB) which also has a cross section similar to K-Rail. The QCMB is 1 meter concrete barrier linked together, which can be moved 12' to 15' horizontally with a transfer machine. We moved it to have rigid protection from the live lane of traffic and out work instead of simply traffic cones.	Jennifer Wilson (831) 668-8900 (831) 663-8904 (F) jennifer-wilson@dot.ca.gov	None	None	3,991,673	12/31/08
201191	US Army Corps of Engineers Southern Area Office 1342 Tularosa Road, Bldg 841, Rm 157 Hollman AFB, NM 88330-0401	Border Fence J2 Contract #: W912BV-07-D-2028 Santa Teresa, NM Design Build of 3.49 miles of personal & vehicular style Border Fence. Fence was 20' tall and constucted ot of 6"x6" steel tubing for posts and bollards. Double layer of mesh was welded to 3"x3" rails. Installed 2-20' wide slide gates. The footing for the fence and gates were 6' deep and 1.5' wide poured in place 6 sack concrete.	Ray Macias (505) 235-3476 Ray.Macias@usace.army.mil Richard Lamby (505) 342-4826 Richard.A.Lambey@usace.army.mil	Payne Fence Designs/Engineering 3309 S. Interstate 45 Ennis, TX 75119 Psomas Design/Engineering 800 E. Wetmore Road, Suite 110 Tucson, AZ 85719	Donnie Keilers (972) 878-7000 (972) 878-4703 (F) dkeilers@paynefence.com Gerald Edwards (520) 292-2300 (520) 292-1290 (F) www.psomas.com	9,944,682	12/31/08
202515	State of California Department of Transportation 1120 N Street, Room 0200 Sacramento, CA 95814	Big Sur Emergency Work Contract #: 05-A1224 (05-0R9304) Installation of Debris Flow Barriers to prevent damage to structures and Hwy. facilities that may result due to erosion caused by the lack of vegetation after the fires along the Big Sur Coast.	R.E: Jennifer Wilson (831) 761-7615 (831) 724-4465 (F) jennifer-wilson@dot.ca.gov	None	None	3,100,000	12/31/08

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
203093	CA Department of Transportation 1120 N Street Sacramento, CA 95814	Rubberized AC 01-297704 Contract #: 01-297704 Mendocino County, CA Reconstruct 5,000 LF of drainage systems; Replace 2,000 TN of Asphalt surfacing; Place 3,500 TN Type AC; Place 21,720 TN Rubberized AC; 17,990 CY Roadway Excavation; 5050 SY Geogrid Embankment, replace guard railings, striping and widen	Susan Tappan, RE (707) 441-3944 (707) 445-6652 (F)	None	None	12,589,000	12/31/08
203114	CA Department of Transportation 1120 N Street Sacramento, CA 95814	HWY 29PM 20.4-34.4 Contract #: 01-398504 Lake County, CA Rubberized asphalt: 4,040 cubic yards Asphalt concrete removal and replacement 4,060 tons of hot applied screenings sami coat chip seat 26,700 RHMA-Gap & 10,300 Tons RHMA-O asphalt concrete overlay.	Oungkar Narine (707)279-2468 / 2492 (office) (707)279-2573 (F) (707) 496-1086 (C) oungkar_narine@dot.ca.gov	None	None	9,709,000	12/31/08
205531 /206162	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	Highway 20 Widening - Yuba/NVD Contract #: 03-1A5304 Grass Valley, CA Multi-stage project with 80% of the roadwork consisting of widening the existing traveled way next to public traffic. The topography is rocky, hilly terrain with almost all of the excavation requiring some blasting. Road widening with AC pavement and overlays and a RAC open grade top course. 2 Cast in place post-tensioned box girder bridges, a single span 165 FT and three span 210 FT long. Moderate drainage work with on short box culvert, 30' - 54" irrigation water line (low pressure siphons) to relocate an existing irrigation canal to accommodate the new road alignment.	Phil Zink (530) 346-7996 Fax # not available	None	None	29,991,000	12/31/08
205534	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	Rt. 80 Widening Riverside/Douglas Contract #: 03-367814 Roseville, CA Grading, paving, utilities, concrete, electrical and landscaping, curb and gutter, AC textured pavement, open grade AC, rubberized type G AC, type A AC, aggregate base, excavation and sign structures, striping and MB guardrail.	Brahim Oulad-Daoud (916) 624-2791 (916) 624-2791 (F)	None	None	5,160,653	12/31/08

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
206158	Dry Creek Band of Pomo Indians 190 Foss Creek Circle, Suite A Healdsburg, CA 95448	River Rock Road Contract #: 3533-4002 Geyserville, CA Design/Build project to provide access road to community center for Dry Creek Rancheria. Project involves construction of soil nail walls, verdura MSE walls, CIP box girder bridge, soldier pile retaining walls.	Frank Deving (707) 857-1935 (707) 857-3402 (F)	Nolte Associates 2495 Natomas Park Drive , 4th Floor Sacramento, CA 95833	Jose Silva (916) 641-9144 (916) 641-9222 (F)	16,858,000	03/31/08
206165	Pacific Gas and Electric 5555 Florin Perkins Road Sacramento, CA 95826	Contra Costa Unit 8 Contract #: PG&E #065108.71.0402.2 Antioch, CA Large structural concrete component 6,500 CY of concrete and 60,000 CY of excavation, backfill and grading. The main structure is called a steam turbine generator pedestal which is elevated concrete deck 8'Dx44'Wx92'L 27 FT in the air supported by eight concrete columns. The STG pedestal is the mounting platform for the steam turbine generator which weights 550 TN. Set the anchor bolts in the deck that the generator is mounted to.	Robert Frendt (734) 622-8541 (916) 458-2934 (F)	None	None	29,226,666	03/21/08
211581	CA Department of Transportation District 7 - Los Angeles Glendale District Field Office 2090 Fern Lane Glendale, CA 91208	Hwy 138 & Bridge @ Big Rock Contract #: 07-127264 LA County, California Highway widening from 2 to 4 lanes plus bridge work, road widening, subgrade, subbase and base, asphalt paving, box girder bridge, channel excavation approx. 400,000 CY, subgrade, subbase and base.	Iraj Hormozi (661) 726-0148 (213) 792-9662 (C) (661) 726-9565 (F) iraj_hormozi@ca.dot.gov	None	None	16,143,324	12/31/08
211648	Army Corps of Engineers P.O. Box 326 Edwards, CA 93523	Edwards AFB Temporary AC Runway Contract #: 750168 Edwards AFB, CA 60,000 tons of Asphalt Paving on a Temporary Runway Temp Runway is 200' x 12,000 long Keel section is 75' wide x 4" thick AC Wing section is 62.5' on each side x 3" thick AC	Matt McKenna (661) 277-7581 (661) 258-4656 Matthew.G.McKenna@spl01.usace.army.mil	None	None	5,582,764	12/31/08
212290	Bakersfield, City of 1501 Truxtun Avenue Bakersfield, CA 93301	White Lane at State Route 99 Overcrossing - Interchange Imp. Contract #: T8K002 Bakersfield, CA Widening of existing overcrossing. Reconstruction and relocation of on/off ramps, lighting, signals and landscaping, AC paving on ramps, widening of bridge. 350 M3 structural concrete for bridge, 115 M3 strucural concrete for bridge footing, 400 MM cast-in-drilled-hole concrete piling 1,047 M3. Ongoing landscape maintenance till 08/18/08.	Nick Fidler (661) 326-3724 (661) 852-2120 (F) nfidler@ci.bakersfield.ca.us	URS Corporation 2020 E. First Street, Ste 400 Santa Ana, CA 92705	No Contact Person (714) 835-6886 (714) 667-7147 (F)	6,866,460	12/31/08

Granite Construction Company
2008 Completed Jobs Greater than $3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
2121054 /207794	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	CDOT #05-0A4904/HWY 166 Cuyama Contract #: 05-0A4904 Santa Barbara & San Luis Obispo Counties, CA Construct headwalls and widen a small three-span concrete flat slab bridge and a double barrel concrete box culver. Supply asphalt concrete.	Mike Lew (CDOT) (805) 348-3105 (805) 922-2511 (Fax) mike.lew@dot.ca.gov	None	None	5,369,627	12/31/08
2121064	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	HWY 395 Near Little Lake Contract #: 09-332104 Inyo County, CA Applied rubberized HMA overly from 1.3 miles south of Cinder road to 0.3 miles north of Haiwee Power House road.	Kurt Weiermann (760) 872-0781 (760) 872-0717 (Fax)	None	None	4,144,659	12/31/08
2121066	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	HWY 58 Tehachapi Contract #: 06-048404 Kern County, CA 1.7 Miles east of Route 223 to Cache Creek Bridge. Place rubberized HMA bonded wearing course over existing AC with one lane of traffic closed during the project duration & working next to live traffic.	Amarjit Dhaliwal (661) 720-0972 amarjit_dhaliwal@dot.ca.gov	None	None	8,353,649	12/31/08
214571	CA Department of Transportation 505 N Street Fresno, CA 93721	I-5, Kamm Ave to Panoche Contract #: #06-0E0504 Fresno County, CA Rubberized Overlay - Mendota. Remove 1,250 CY of damaged concrete and replace with 14" hot mix asphalt. Grind out 44,000 SY of asphalt on ramps and shoulders. Replace ground sections of shoulders with hot mix asphalt. Overlay ramps, shoulders and mix asphalt. Overlay ramps, shoulders and mainline with 66,000 TN of Type G Rubberized asphalt. Place 45 lane miles of shoulder backing.	Kris Kuhl (916) 227-6300 (916) 227-6282 (F)	None	None	9,021,528	12/31/08

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
214572	Ennis Construction Group, Inc. 643 North Westwood Street Porterville, CA 93257	Riverwalk Marketplace Contract #: 89-9133-88 Porterville, CA Off-site improvements for the Riverwalk Commercial Center. This project includes the signalization of 3 major intersections, widening two major arterial streets as well. Constructing .5 mile of new roadway through the development. Project includes 18,000 CY of earthwork, 12,000 LF of new wet utilities, dry utility improvements, 2,200 CY of concrete work, 19,000 TN's of aggregate base and 10,000 TN's of asphalt concrete. Pipe work included: Storm: 36" RGRCP Class III 230 LF, 30" RGRCP Class III 1,670 LF, 24" RGRCP Class III 2,080 LF, 18" RGRCP Class III 1,216 LF; Sewer: 8" SDR 35 2,680 LF, 6" SDR 35 484 LF, 4" SDR 35 460 LF; Water: 12" C900 PVC 2,840 LF, 10" C900 PVC 600 LF, 8" C900 PVC 40 LF, 6" C900 PVC 1,035 LF, 4" C900 PVC 1,340 LF.	Forest Brown (559) 782-6040 (559 782-6041(F)	None	None	6,722,390	12/31/08
215644	SJCO Board of Supervisors 222 E. Weber Avenue Room 707 Stockton, CA 95202	SJCO AG Center Ph., 1 Arch Road and B Street Contract #: A 5576.01 Stockton, CA Sitework & Loop Rd for Industrial Building. Excavation, sewer: 5,500 LF 6", 8", 18", 27", 30" PVC, Manhole - 14 EA, drainage inlet-38 EA; storm: 4895 LF 8",12",18" PVC, manhole-11 EA; water: 6,965 LF 2", 2.5", 3", 4", 6", 8", 12" C900 PVC, Fire Hydrant-12 EA; gas: 650 FT 2" HDPE; electrical joint trench,site lighting, 28,870 TN aggregate base, 10,645 TN AC, 1,546 CY concrete.	Steve Keeter (209) 468-4540 (209) 983-1622 (F)	A Conti Engineering 7746 Lorraine Ave #212 Stockton, CA 95210	Antonio Conti (209) 476-0970 (209) 476-0977 (F)	6,178,402	12/31/08
215681	Burlington Northern Santa Fe Railway 1776 West March Lane Stockton, CA 95207	BNSF Strip Track 4 TRS Contract #: 45374 Stockton, CA Mariposa Intermodal Facility, Strip Track 4 Expansion. Excavation 74,000 CY, aggregate base 9,000 TN. Storm drain 12" HDPE, 12" CMP, 18" RCP, PCC Pavement 19'-0" Center aisle 12'-0" reinforced new edge strip. 15,000 LF total pipe laid.	John Fleming (209) 601-8544 Teresa Ferguson (510) 832-5606 (510) 832-2436 (F)	Kleinfelder 2835 Myrtle Street Stockton, CA 95205	Steven Wiesner (209) 948-1345 (209) 948-0621 (F)	7,555,430	12/31/08
216780	Regional Transportation Commission 1105 Terminal Way, Suite 108 Reno, NV 89502	Clear Acre Interchange - US 295 at Mc Carren Airport Contract #: 5212 Reno, NV Project includes the reconstruction of an existing interchange including all earthwork, underground, structures, and surfacing. Interchange includes six on and off ramps. Approximate quantities of work include 30,000 TN of AC, 100,000 TN of base, 11,000 CY of PCCP, 250,000 CY of embankment and 500,000 CY of roadway excavation. Project also includes about 5,000 LF of storm drain pipe ranging in size from 6" to 42" PVC & RCP.	Brenda Lee (775) 348-0171 (775) 348-0170 (F) blee@rtcwashoe.com	CH2M Hill (Architect & CM) 2155 Green Vista Drive, Suite #203 Sparks, NV 89431-8542	Mostafa Mostafa, RE (775) 673-7765 (775) 673-7769 (F) mostafa.mostafa@ch2m.com	27,198,281	12/31/08

Granite Construction Company
2008 Completed Jobs Greater than $3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
2161038	LG Constructors, Inc. 303 Perimeter Center North, Ste. 800 Atlanta, CA 303462402	Tracy CC Power Plant Expansion Contract #: No contract number Tracy, Nevada Grading, structural excavation, cast-in-place concrete foundations for new power plant footings, and site paving.	Phil Schoenecke (775) 343-0300 (775) 343-0301 (F) pschoenecke@lg.com	None	None	12,380,114	12/31/08
2161048	U S Army Corps of Engineers 1325 J Street Sacramento, CA 95814-2922	2006 - Sierra Army Depot Contract #: W91238-06-C-0036 Herlong, CA Amedee airfield reconstruction. Extend existing concrete runway 2,800 FT, 19,000 CY of PCC paving, 38,000 TN aggregate base, 55,000CY of import sub base material.	Floyd Bolton, R.E. (916) 649-0133 ext 3033 Billy Kiar, Onsite Engineer (530) 827-4379 billy.kiar@usace.army.mil Fax numbers not available	None	None	15,195,069	12/31/08
2161051	MGM MIRAGE Design Group 4882 Frank Sinatra Drive Las Vegas, NV 89109	Doppelmayr - People Mover Contract #: None Las Vegas, NV 18 ea. Structural concrete columns. Columns are approximately 85 FT tall to support a steel truss superstructure for an automated people mover system. 3,900 CY of structural concrete. Footing for the columns were 60-90 CY per each. Project included excavation and backfill.	Gary Graff, PE (702) 736-6632 (702) 736-0704 (F) gary.graff@abam.com	Berger/Abam 500 East Amigo Court Las Vegas, NV 89119	Gary Graff, PE (702) 736-6632 (702) 736-0704 (F) gary.graff@abam.com	6,930,098	12/31/07
2161064	Reno/Tahoe Airport Authority 2001 E. Plumb Lane Reno, NV 89502	Rita Apron Stage 9 Contract #: PWP # WA2007-176 Reno, NV -- Reno Tahoe Intl Airport 18,000 SY Replacement of Concrete Apron 12" to 18" thick including 10,000 CY of excavation, 14,000 TN of aggregate base, 15,600 SY of 6" ATPB and 4,400 LF of storm drain and underground piping. Also, installed 17' deep sanitary sewer lift station.	Allen Eckle (775) 328-6462 (775) 328-6463 (F)	Wood Rodgers 6774 S. McCarran Blvd Reno, NV 89509	Mark Casey (775) 823-4068 (775) 823-4066 (F)	6,068,553	12/31/08
2161089	The Nevada Commision For The Reconstruction Of The V&T Railway 3476 Executive Point Wy, #12 Carson City, NV	V & T Railroad 2A / 2B Contract #: None Goldhill, NV Reconstruction Of The V&T Railroad Phase 2A/2B - 4.5 miles of excavation, scaling, drainage, ballast, railroad, and 200 FT of tunnel extension work using steel shell.	Ken Dorr - Sr. Project Manager Manhard Consulting Ltd (775) 882-5630 (775) 885-7282 (F) (775) 721-2020 (C)	Manhard Constulting LTD 3476 Executive Point Wy, #12 Carson City, NV	Ken Dorr - Sr. Project Manage Manhard Consulting Ltd (775) 882-5630 (775) 885-7282 (F) (775) 721-2020 (C)	5,645,864	12/31/08
217414	Stone Canyon LLC 1121 W. Warner Road Ste. 109 Tempe, AZ 85284	Stone Canyon Tortolita Mtn-Ritz South Sewer Contract #: None Oro Valley, AZ Subdivision site improvement: blasting, mainline water, mainline sewer, dry utilities, curb, base and AC paving, excavation, grading road base, concrete curbs. Sewer: 1,100 LF 8" PVC, Water: 1,000 LF PVC, dry utility conduit.	Dick Maes (480) 831-2000 (480) 893-1604 (F) richardm@vistoso.net	The WLB Group 4444 E. Broadway Blvd Tucson, AZ 85711	Lee Ryan (520) 881-7480 (520) 881-7492 (F)	8,997,000	12/31/08

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
217469	Town of Marana 11555 West Civic Center Drive Marana, Arizona 85653	Saguaro Springs Main Infrastructure Contract #: ENG 0503-019, 0411-007, 0410-013 Marana, AZ Sewer, water, dry utility, and storm drain installation. Drainage, box culverts, and utility jack and bores. Paving and concrete. Sewer: 500 LF 16", 2,285 LF 15", 4,500 LF 12" PVC/DIP; Water: 12,500 LF 12", 9,500 LF 8" PVC; Storm drain: 2,260 LF 24" - 42" RCP; paving 5,500 TN of 2" of PAG 2 asphalt.	Dusty Hare (928) 214-9683 (928) 214-9682 (F)	Stantec Consulting 201 North Bonita Avenue Suite 101 Tucson, AZ 85745	Bryan Hosak (520) 750-7474 (520) 750-7470 (F)	8,947,000	12/31/08
217481	Vail Valley Joint Venture 1010 N. Finance Center Drive Suite 200 Tucson, AZ 85710	Old Vail & Colossal Cave Road Contract #: 101043-B-002 Tucson, AZ Road reconstruction project that has mass grading, export, MSE walls, soil cement, and storm drain, AC paving 3,600 LF. Sewer sleeve: 80 LF 24" steel; Water: 490 LF 8", 1,950 LF 12" PVC; soil cement is a foundation MSE walls. Storm drain: 400LF 42" & 48" RCP, 440 LF of 30" & 42" CMP, 133 LF 42" SRP. Export 134,121 CY, Excavation 463,095 CY and Asphalt paving 16,979 SY.	Kirk Larson (520) 490-5479 (520) 571-1961 (F)	The WLB Group 4444 East Broadway Tucson, AZ 85711	Michael Smith, P.E. (520) 881-7480 (520) 318-6170 (F)	7,549,000	12/31/08
217499	City of Tucson P. O. Box 27210 Tucson, AZ 85726	Columbus Wash Phase II Contract #: 062088 Tucson, AZ Drainage Improvements. Precast box culverts 3,100 LF; Sewer: 5,398 LF 8" PVC, 363 LF 8" DIP; Water: 3,112 LF 4" - 12" PVC, 1,241 LF 4" - 12" DIP. AC paving 3,870 LF.	Fred Felix (520) 791-5100 (520) 791-4239 (F) fred.felix@tucsonaz.gov	None	None	9,787,000	12/31/08
217516	Pima County 130 W. Congress Street, 3rd Floor Tucson, AZ 85701	Valencia Road: Mark Road to Camino De La Tierra Contract #: 0701255 Tucson, AZ Approximately 2.5 miles of road widening from 2 lane to 4 lanes, 3,000 FT of new sewer line, new storm drain and extending existing, sidewalk and 300 FT artistic noise wall. Storm Drain: 5,247 LF 24" to 48" RCP; Sewer: 3,208 LF 8" PVC; Water: 3,401 LF 4" to 12" DIP. 52,363 CY of grading, 89,000 TN asphalt paving. Storm drain: 422 LF 60" CMP.	Tom Kilargis (520) 740-2814 (520) 243-2915 (F) tom.kilargis@dot.pima.gov	Engineering and Environmental Consultants, Inc. 4625 E. Fort Lowell Rd. Tucson AZ 85712	Joseph Antonio (520) 321-4625 (520) 321-0333 (F)	13,534,000	12/31/08

Granite Construction Company
2008 Completed Jobs Greater than $3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
217525	U S Army Corp of Engineers P O Box 532711 Los Angeles, CA 90053	USCOE-Tuc Area Drainage Park Contract #: W912PL-07-C-0014 Tucson, AZ Detention Basin Complex and Channel Improvements. 430,000 CY export, sewer relocation (DIP) 1,200 LF 21" , 50'x180' locker room building, 30'x80' storage and maintenance building. 11,600 LF 4" to 6" perforated pipe, 500 CY concrete slope paving at 2:1 or greater. Concrete structures 4,500 CY. 2 baseball and 2 softball fields, 1 combination football/soccer field made of grass turf.	Julie Martinez (520) 584-1669 (520) 584-1690(F)	Tetra Tech, Inc. 17770 Cartwright Rd, Suite 500 Irvine, CA 92614	Thomas H. Sage (949) 250-6788 (949) 250-6776 (F)	20,325,000	12/31/08
217534	AZ Department of Transportation 1651 W. Jackson Street Room 121F Phoenix, AZ 85007	Nog-Tuc Hwy (I-19) Palo Parado Contract #: 019 SC 006 H4803 01C Nogales-Tucson, AZ Remove bituminous pavement milling 390,762 SYD, asphaltic Rubber 11,388 TN, 3/4" AC mix, EP special mix 106,118 TN. Bridge deck spall repair 500 SFT, replace bridge deck joint seal 122 LF.	Sadar Chalabe (520) 838-2985 (520) 838-2998 (F)	None	None	11,204,000	12/31/08
219473	ConocoPhillips Company 1380 San Pablo Ave. Rodeo, CA 94572	ConocoPhillips Rodeo Refinery Contract #: K003-FLR-GCC-001L Contra Costa County, CA Site Preparations including excavating 60,000 CY and importing 120,000 CY of material , Underground storm system, retaining walls, "V" gutters, flatwork, baserock, and paving. Storm system: 1,050 LF of 36" 18" 15" RCP, 280 LF of 36" 18" CMP, 500 LF 12"CSP.	Uwe Duvenneck Fluor Enterprises, Inc. 949-349-6625 949-349-5770 (F)	None	None	11,850,000	12/31/08
226433	County of San Diego 10089 Willow Creek Rd, Suite 150 San Diego, CA 92131	JGN San Diego Fire Debris Cleanup Contract #: 42000.99-SC0001, SD CO #522210 San Diego County, CA Debris Cleanup and hauling. Coordination of cleaning up sites from San Diego fires including demolition, excavating, segregating, loading and trucking to appropriate dump site for the type of debris.	Michelle Smith RORE-PRI JV (858) 404-7393 (858) 404-7395 (F) Winston McColl (858) 537-2500	None	None	8,950,549	12/31/08
227137	LA County Sanitation District No. 2 P O Box 4998 Whittier, CA 90607	JGN Mesquite Operations Facility Contract #: 4314 Brawley, CA Build facility for the Landfill consisting of 5 prefab buildings and 2 pre-engineered steel structures cleaning 2 M gal tank, install chlorination system, paving roads and building site consisting of 5,000 CY of earthwork, 2,600 TN base and 2,700 TN AC also 1,700 LF of 4" HDPE and 500 FT of 8" HDPE, electrical, fence, communications system, scale and weigh house. Surveying, biology plan QA/QC subcontractor. Fuel Storage tank and distribution system.	James Kahle (626) 962-8605 (626) 320-6710 (C)	KFM 26672 Towne Centre Dr. Suite 300 Foothill Ranch, CA 92610	Rick Kreuzer (949) 580-3838 (949) 580-3837 (F)	5,855,826	12/31/08

Granite Construction Company
2008 Completed Jobs Greater than $3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
227147	U S Army Corps of Engineers P O Box 532711 Los Angeles, CA 90053	JEC Float Fence Imp Sand Dunes Contract #: W912BV-07-D-2020 CQ02 Winterhaven, CA Project consisted of design and construction of 2.7 miles of PV-4 pedestrain primary border fence. Grading and 40 Acres of clearing.	Pat Bonilla (213) 452-3255 (213) 452-4187 (F)	Fence Designer: Benham Companies 9400 North Broadway, Suite 300 Oklahoma City, OK 73114	Ron Weltzheimer (405) 478-5353 ronald.weltzheimer@benham.com	17,439,274	12/31/08
227148	U S Army Corps of Engineers P O Box 532711 Los Angeles, CA 90053	JDB Border Fence Calexico East Contract #: W912BV-07-D-2020 CQ01 Calexico, CA Design and construction of 8.6 miles of 18' tall primary borader fence. Project included 100,000 CY of excavation, grading 16,000 CY of structural concrete and 62 Acres of clearing.	Julie Ayala 213-452-3241 (213) 452-4187 (F)	Fence Designer: Benham Companies 9400 North Broadway, Suite 300 Oklahoma City, OK 73114	Ron Weltzheimer (405) 478-5353 ronald.weltzheimer@benham.com	32,714,048	12/31/08
227149	U S Army Corps of Engineers P O Box 532711 Los Angeles, CA 90053	JEC Border Fence Andrade Poe Contract #: W912BV-07-D2033 CQ02 Andrade, CA Construction of primary borader fence from .1 mile east of border monumnet 210 to the existing fence near Andrade Point of Entry.	Julie Ayala 213-452-3241 (213) 452-4187 (F)	Fence Designer: Benham Companies 9400 North Broadway, Suite 300 Oklahoma City, OK 73114	Ron Weltzheimer (405) 478-5353 ronald.weltzheimer@benham.com	50,306,192	12/31/08
228159	CA Department of Transportation 464 West Fourth Street, 6th Floor San Bernardino, CA 92401	GRS RT 15 MEDIANS Contract #: 08-0C0404 Barstow, CA to CA/NV stateline. Median grading and drainage. 31 miles of median grading improvements at 6 different locations throughout 100 miles on the I-15 between Barstow, CA and the CA/NEV stateline. Quantities: roadway excavation 87,275.5 M3; import is 506,839 M3 Storm: 131.5 M of 450mm pipe, 151.4M of 600mm pipe, 305.2 M of 750mm pipe,105.6M of 900mm pipe, 26.4M of 1200mm pipe. Sub work consisted of MBGR, Permanent Seeding.	John Santos, R.E. (951) 538-5315 (760) 256-3408 (F)	None	None	27,851,479	12/31/08
232340	US Army of Engineer District Utah Resident Office, Mr Tim Willard, RE 7227 6th Street Bldg 366 Hill Air Force Base, UT 84056-5214	Dugway Phase 2 Contract #: W91238-06-C-0007 Michael Army Airfield, Utah Runway and Taxiway construction including demolition, grading, draining, subbase, base, asphalt and concrete pavement, grooving, striping, runway lighting & navigation aids, vault building and water well.	Tim Willard, P.E. (801) 777-2206	None	None	24,665,944	12/31/08

Granite Construction Company
2008 Completed Jobs Greater than $3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
242104 (A1095)	AK Department of Transportation PO Box 196900 Anchorage, AK 99519	Parks 42.1-44 Crusey To Lucas Contract #: IM-0A4-1(20)/53297/ACHHE-0001 Wasilla, Alaska Pavement rehabilitationof Parks Hwy from Crussy to Lucus. Improvements to drainage system, pedestrian facilities, lanscaping, signal and pedestrian curb ramps at intersections, reconstruction of Cussey Rd to accommodate 4 lanes and center turn land, landscaping and lighting improvements.	Todd Smith (907) 244-3698 (907) 243-5092 (F) tod.smith@alaska.gov	None	None	10,475,000	12/31/08
310016	TX Department of Transportation 125 E 11th St Austin, TX 78701	Lubbock Co US 82 Flyover Contract #: 09043203 Lubbock, TX Conversion of non-freeway facility to freeway, construction of interchange flyover bridges. Work Includes 228,000ECY embankment, 44,000 SF of MSE retaining walls, 20,000 SY of CRCP (concrete paving) and 348,000 SF of reinforced bridge decks, MOT, striping, erosion control, landscape, structure and pavement demo, flatwork, piling and ground anchors, excavation/ emb/grade, concrete and steel structures, pavement base, AC paving, signage. Pipe work included: 1,300 LF 24" CMP, 597 LF 24" RCP.	Bryan Wilson, PE (806) 748-4496 Fax number not available bwilson1@dot.state.tx.us	Dannenbaum Engineering 6421 Camp Bowie Blvd., Suite 400 Ft. Worth, TX 76116	Marcy Newmann, PE (817) 570-1300 Fax # Not Available mnewman@dannenbaum.com	36,719,232	12/31/08

BID PROPOSAL

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS PRIMARY COVERED TRANSACTIONS

BP. 230

1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals:

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal, State or Local department or agency.

b) Have not within a three-year period preceding this bid been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or Local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property.

c) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or Local) with commission of any of the offenses enumerated in paragraph (1)(b) of this certification; and

d) Have not within a three-year period preceding this bid had one or more public transactions (Federal, State or Local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this bid.

By: _____ MANAGER OF CONSTRUCTION
Signature of Authorized Certifying Official — Title

Kyle Larkin — 02/03/2010
Printed Name — Date

I am unable to certify to the above statement. My explanation is attached.

- N/A - — - N/A -
Signature — Date

BIDDER'S SAFETY INFORMATION

Bidder's Safety Factors:

Year	"E-Mod" Factor[1]	OSHA Incident Rate[2]
2008	.62	2.6
2007	.65	2.8

[1] E-Mod (Experience Modification) Factors are issued by the Employer's Insurance Company of Nevada.
[2] OSHA Incident Rate is the number of OSHA Recordable Accidents per 100 employees and is calculated as the number of accidents divided by 208,000.

BID PROPOSAL

SUBCONTRACTORS

BP. 231 **INSTRUCTIONS:** for Subcontractors **exceeding five (5) percent of bid amount.** This information must be submitted with your bid proposal. The bidder shall enter "**NONE**" under "**Name of Subcontractor**" if not utilizing subcontractors exceeding this amount. (This form must be complete in all respects. If, additional space is needed, attach a separate page).

Name of Subcontractor	Address	
Reno-Tahoe Construction	2050 Klepper Lane, Sparks, NV 89431	
Phone (775) 355-1300	Nevada Contractor License # 51903	Limit of License Unlimited
Description of work Pipe Work		
Name of Subcontractor	Address	
Par Electrical Contractors	1465 West Fourth St	
Phone (775) 329-0407	Nevada Contractor License # 51518	Limit of License Unlimited
Description of work Electrical Work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		

BID PROPOSAL

SUBCONTRACTORS

BP. 232 **INSTRUCTIONS:** for Subcontractors **exceeding one (1) percent of bid amount or $50,000 whichever is greater.** This information must be submitted by the three lowest bidders within two (2) hours after the completion of the opening of the bids. The bidder may elect to submit this information with the bid proposal and, in that case, the bidder will be considered as having submitted this information within the above two hours.

Name of Subcontractor Per: Landscape	Address 2510 Tacchino ST.	
Phone (775) 359-4412	Nevada Contractor License # 36955 A	Limit of License 1,000,000
Description of work Landscaping		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		

BID PROPOSAL

SUBCONTRACTORS

BP. 233 **INSTRUCTIONS:** for **all Subcontractors** **not previously listed** on the 5% and 1% pages. This information must be submitted by the three lowest bidders within twenty four (24) hours after the completion of the opening of the bids. The bidder may elect to submit this information with the bid proposal and, in that case, the bidder will be considered as having submitted this information within the above twenty four hours.

Name of Subcontractor GA Engineering	Address 280 Gray ST. Suite 8	
Phone (775) 324-2663	Nevada Contractor License # NA	Limit of License NA
Description of work Survey		
Name of Subcontractor Frontier Fence Co.	Address 500 Dermody Way, Sparks, NV 89431	
Phone (775) 356-2833	Nevada Contractor License # 41996	Limit of License 500,000
Description of work Fencing		
Name of Subcontractor Nevada Barricade + Sign Co.	Address 975 Industrial Way, Sparks, NV 89431	
Phone (775) 355-6755	Nevada Contractor License # 52315	Limit of License 2,000,000
Description of work Signs, Striping		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		

BID PROPOSAL

BP. 234 ACKNOWLEDGMENT AND EXECUTION:

STATE OF Nevada)
) **SS**
COUNTY OF Carson City)

I Kyle Larkin (Name of party signing this Bid Proposal), do depose and say: That I am the Bidder or authorized agent of the Bidder; and that I have read and agree to abide by this Bid which includes, but is not limited to the following documents: Notice to Contractors, Table of Contents, Project Coordination, Instructions to Bidders, Bid Bond, Proposal Summary, Contract Award Instructions and Information, Sample Contract, Sample Performance Bond, Sample Labor and Material Payment Bond, General Conditions, Special Conditions, Standard Specifications, Prevailing Wage Rates, Technical Specifications, Geotechnical Report (if any), Contract Drawings, Permits (if any), and any addenda issued and understands the terms, conditions, and requirements thereof; that if his/her bid is accepted that he/she agrees to furnish and deliver all materials except those specified to be furnished by the City (Owner) and to do and perform all work for the **"Roop Street Widening – Phase II Project"**, contract number **0910-131**, together with incidental items necessary to complete the work to be constructed in accordance with the Contract Documents, Contract Drawings, and Specifications annexed hereto.

BIDDER:

PRINTED NAME OF BIDDER: Kyle Larkin

TITLE: Manager of Construction

FIRM: GRANITE CONSTRUCTION COMPANY

Address: P.O. Box 50085

City, State, Zip: Watsonville, CA 95077-5085

Telephone: 831/724-1011

Fax: 831/768-4021

E-mail Address: Kyle.Larkin@GCinc.com

(Signature of Bidder)

DATED: 02/03/2010

Signed and sworn (or affirmed) before me on this 3rd day of February, 2010, by Kyle Larkin.

(Signature of Notary)

(Notary Stamp)

TERRY LONG
Notary Public - State of Nevada
Appointment Recorded in Washoe County
No: 93-2777-2 - Expires January 29, 2013

END OF BID PROPOSAL