Bond No. N/A

Fidelity and Deposit Company

Home Office Of Maryland *Baltimore, MD. 21203*

BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, Capriati Construction Corporation, Inc.

, as Principal, (hereinafter called the "Principal"), and the FIDELITY AND DEPOSIT Company of MARYLAND, of Baltimore, Maryland, a corporation duly organized under the laws of the State of Maryland, as Surety, (hereinafter called the "Surety"), are held and firmly bound unto CARSON CITY

as Obligee, (hereinafter called the "Obligee"), in the sum of FIVE PERCENT OF AMOUNT BID Dollars ($ 5%), for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for SOLICITATION NO. 0910-131 ROOP STREET WIDENING

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a contract with the Obligee in accordance with the terms of such bid and give such bond or bond or bonds as may be specified in the bidding or contract documents with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter into such contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this 1ST day of FEBRUARY A.D. 2010

Capriati Construction Corporation, Inc. (Seal)

Principle

PRESIDENT

David M. Rocchio, President *Title*

Witness

CLIFF GOODRICH
Notary Public, State of Nevada
Appointment No. 00-62481-1
My Appt. Expires April 25, 2012

Fidelity and Deposit Company Of Maryland

Surety

By (Seal)

Witness

Joyce L. Ayers, Attorney-in-Fact *Title*

C325d-150M,
Approved by The American Institute of Architects,
A.I.A Document No. A-310 February 1970 Edition.

Power of Attorney
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

KNOW ALL MEN BY THESE PRESENTS: That the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, a corporation of the State of Maryland, by M. P. HAMMOND, Vice President, and T. E. SMITH, Assistant Secretary, in pursuance of authority granted by Article VI, Section 2, of the By-Laws of said Company, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, does hereby nominate, constitute and appoint **Joyce AYERS, of Pahrump, Nevada,** its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: **any and all bonds and undertakings**, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Company, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the Company at its office in Baltimore, Md., in their own proper persons. This power of attorney revokes that issued on behalf of Joyce AYERS, dated April 1, 2002.

FOR YOUR PROTECTION LOOK FOR THE ZURICH WATERMARK

The said Assistant Secretary does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article VI, Section 2, of the By-Laws of said Company, and is now in force.

IN WITNESS WHEREOF, the said Vice-President and Assistant Secretary have hereunto subscribed their names and affixed the Corporate Seal of the said FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 13th day of July, A.D. 2004.

ATTEST: **FIDELITY AND DEPOSIT COMPANY OF MARYLAND**

FIDELITY AND DEPOSIT COMPANY INCORPORATED 1890 OF MARYLAND

By:

T. E. Smith *Assistant Secretary* *M. P. Hammond* *Vice President*

State of Maryland }
Baltimore County } ss:

On this 13th day of July, A.D. 2004, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, came M. P. HAMMOND, Vice President, and T. E. SMITH, Assistant Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and they each acknowledged the execution of the same, and being by me duly sworn, severally and each for himself deposeth and saith, that they are the said officers of the Company aforesaid, and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and that the said Corporate Seal and their signatures as such officers were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporation.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.

DENNIS R. HAYDEN NOTARY PUBLIC BALTIMORE COUNTY, MD. My Commission Expires 02-15-2013

Dennis R. Hayden *Notary Public*
My Commission Expires: February 15, 2013

EXTRACT FROM BY-LAWS OF FIDELITY AND DEPOSIT COMPANY OF MARYLAND

"Article VI, Section 2. The Chairman of the Board, or the President, or any Executive Vice-President, or any of the Senior Vice-Presidents or Vice-Presidents specially authorized so to do by the Board of Directors or by the Executive Committee, shall have power, by and with the concurrence of the Secretary or any one of the Assistant Secretaries, to appoint Resident Vice-Presidents, Assistant Vice-Presidents and Attorneys-in-Fact as the business of the Company may require, or to authorize any person or persons to execute on behalf of the Company any bonds, undertaking, recognizances, stipulations, policies, contracts, agreements, deeds, and releases and assignments of judgements, decrees, mortgages and instruments in the nature of mortgages,...and to affix the seal of the Company thereto."

CERTIFICATE

I, the undersigned, Assistant Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that the Vice-President who executed the said Power of Attorney was one of the additional Vice-Presidents specially authorized by the Board of Directors to appoint any Attorney-in-Fact as provided in Article VI, Section 2, of the By-Laws of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed."

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the said Company,

this 1ST day of FEBRUARY, 2010.

Assistant Secretary

NEVADA STATE CONTRACTORS BOARD

9670 GATEWAY DRIVE, SUITE 100, RENO, NEVADA, 89521 (775) 688-1141 FAX (775) 688-1271, INVESTIGATIONS (775) 688-1150
2310 CORPORATE CIRCLE, SUITE 200, HENDERSON, NEVADA, 89074, (702) 486-1100 FAX (702) 486-1190, INVESTIGATIONS (702) 486-1110

CERTIFICATE OF ELIGIBILITY
PER NRS 338.147 and NRS 338.1389

CERTIFICATE NUMBER: *BPC-02-01-24-0216*

CAPRIATI CONSTRUCTION CORP., INC. (HEREIN THE "GENERAL CONTRACTOR") NEVADA STATE CONTRACTORS' LICENSE NUMBER: *43705* ORIGINAL ISSUE DATE: *01/24/1997* BUSINESS TYPE: *CORPORATION* CLASSIFICATION: *A-GENERAL ENGINEERING* MONETARY LICENSE LIMIT: *UNLIMITED* STATUS: *ACTIVE*, IS HEREBY ISSUED THIS CERTIFICATE BY THE NEVADA STATE CONTRACTORS' BOARD, BASED UPON THE INFORMATION CONTAINED IN THE STATEMENT OF COMPLIANCE WITH NEVADA REVISED STATUTES (NRS) 338.147 AND NRS 338.1389 AND THE AFFIDAVIT OF CERTIFIED PUBLIC ACCOUNTANT SUBMITTED TO THE NEVADA STATE CONTRACTORS BOARD AS PROOF OF CONTRACTOR'S COMPLIANCE WITH THE PROVISIONS OF NRS 338.147 AND NRS 338.1389, ATTACHED HERETO. IN ACCORDANCE WITH THE PROVISIONS OF NRS 338.147(3), THE ABOVE-NAMED GENERAL CONTRACTOR AND A CERTIFIED PUBLIC ACCOUNTANT HAVE SUBMITTED FULLY EXECUTED AND NOTARIZED SWORN AFFIDAVITS AS PROOF OF PREFERENTIAL BIDDER STATUS, UNDER PENALTY OF PERJURY, CERTIFYING THAT THE GENERAL CONTRACTOR IS QUALIFIED TO RECEIVE A PREFERENCE IN BIDDING AS SET FORTH IN NRS 338.147 AND NRS 338.1389 AND OTHER MATTERS RELATING THERETO.

THIS CERTIFICATE OF ELIGIBILITY IS ISSUED ON *FEBRUARY 1, 2010* AND EXPIRES ON *JANUARY 31, 2011*, UNLESS SOONER REVOKED OR SUSPENDED BY THE NEVADA STATE CONTRACTORS BOARD.

1-11-2010

NANCY MATHIAS, LICENSING ADMINISTRATOR — DATE
FOR MARGI A. GREIN, EXECUTIVE OFFICER

The Nevada State Contractors Board assumes no liability or responsibility for the accuracy or validity of the information contained in the Contractors Statement of Compliance or the Affidavit of Certified Public Accountant as Proof of Contractors Compliance with the Provisions of NRS 338.147 and NRS 338.1389. The above-named General Contractor shall bear the responsibility to ascertain the accuracy and validity of the affidavits provided to support the issuance of this certificate.

BID PROPOSAL

BID # 0910-131
BID TITLE: Roop Street Widening – Phase II Project

NOTICE: No substitution or revision to this Bid Proposal form will be accepted. Carson City will reject any Bid that is received that has changes or alterations to this document. Although the Prevailing Wages are provided in this bid document, the bidder is responsible to verify with the Labor Commissioner if any addendums have been issued. The successful bidder will be required to provide the current Prevailing Wages used in preparation of their bid within 24 hours of bid submission.

PRICES will be valid for sixty (60) calendar days after the bid opening which is indicated in the Notice to Contractors.

A COPY OF CONTRACTOR'S "CERTIFICATE" of eligibility issued by the State of Nevada Contractors' Board as proof of Bidder's compliance with the provisions of N.R.S. 338.147 must be submitted with his/her bid for the preference to be considered. This Statute does not apply to projects expected to cost less than $250,000.

COMPLETION of this project is expected **PURSUANT TO THE BID DOCUMENTS**.

BIDDER acknowledges receipt of Two **Addendums**

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
SCHEDULE A - BASE ITEMS (NV Energy, AT&T, CHARTER COMMUNICATIONS, AMERICAN FIBER SYSTEMS, CARSON CITY STREET LIGHTS, CARSON CITY SIGNAL INTERTIE CONDUIT WORK)					
BP.1	MOBILIZATION, DEMOBILIZATION AND CLEAN-UP (SP 2.2.1)	1	LS	80,000.00	80,000.00
BP.2	SURVEYING FOR SCHEDULE A WORK (SP 2.2.2)	1	LS	5,300.00	5,300.00
BP.3	TRAFFIC CONTROL FOR SCHEDULE A WORK (SP 2.2.3)	1	LS	28,000.00	28,000.00
BP.4	COMMON PRIMARY/SECONDARY COMMON TRENCH (SP 2.2.4)	2041	LF	2.80	5,714.80
BP.5	COMMON UTILITY TRENCH - NO NV Energy ELECTRIC (SP 2.2.4)	450	LF	2.80	1,260.00
BP.6	COMMON SERVICE TRENCH (SP 2.2.4)	1053	LF	2.80	2,948.40
BP.7	SERVICE TRENCH / STREET LIGHT AND SIGNAL INTERTIE TRENCH - NO NV Energy ELECTRIC (SP 2.2.4)	3500	LF	4.25	14,875.00
BP.8	PERMANENT PAVEMENT PATCH (SP 2.2.5)	1500	LF	11.25	16,875.00
BP.9	TEMPORARY PAVEMENT PATCH (SP 2.2.5)	1	LS	15,000.00	15,000.00
BP.10	4-INCH PVC CONDUIT, DB120 (ELECTRIC SERVICE) (SP 2.2.6)	11800	LF	7.63	90,034.00
BP.11	3-INCH PVC CONDUIT, DB120 (ELECTRIC SERVICE) (SP 2.2.6)	2250	LF	5.50	12,375.00
BP.12	2-INCH PVC CONDUIT, DB120 (ELECTRIC SERVICE) (SP 2.2.6)	150	LF	16.25	2,437.50
BP.13	612 VAULT WITH LID "B1" (ELECTRIC SERVICE) (SP 2.2.6)	3	EA	10,600.00	31,800.00

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
BP.14	PAD MOUNTED SWITCH PAD WELL (NV Energy DWG #PE0016U) (ELECTRIC SERVICE)	1	EA	4,700.00	4,700.00
BP.15	557 VAULT WITH LID "B1"(ELECTRIC SERVICE) (SP 2.2.6)	1	EA	7,500.00	7,500.00
BP.16	TRANSFORMER PAD 44"X48" (ELECTRIC SERVICE) (SP 2.2.6)	2	EA	330.00	660.00
BP.17	TRANSFORMER PAD 72"X60" (ELECTRIC SERVICE) (SP 2.2.6)	3	EA	750.00	2,250.00
BP.18	FL36 PULLBOX (ELECTRIC SERVICE) (SP 2.2.6)	3	EA	365.00	1,095.00
BP.19	B1730 PULLBOX (H20 RATING) (ELECTRIC SERVICE) (SP 2.2.6)	1	EA	960.00	960.00
BP.20	DOUBLE 3-INCH PRIMARY RISER (ELECTRIC SERVICE) (SP 2.2.6)	1	EA	205.00	205.00
BP.21	SINGLE 4-INCH PRIMARY RISER (ELECTRIC SERVICE) (SP 2.2.6)	3	EA	168.00	504.00
BP.22	QUAD 4-INCH PRIMARY RISER (ELECTRIC SERVICE) (SP 2.2.6)	3	EA	289.00	867.00
BP.23	SINGLE 2-INCH OR 3-INCH SECONDARY RISER SERVICE (ELECTRIC SERVICE) (SP 2.2.6)	2	EA	168.00	336.00
BP.24	200 AMP NEW SERVICE PANEL WITH SCHEDULE 80 PVC RISER (ELECTRIC SERVICE) (SP 2.2.7)	5	EA	3,286.00	16,430.00
BP.25	DOUBLE 100 AMP NEW SERVICE PANEL WITH 200 AMP LANDING WITH SCHEDULE 80 PVC RISER (ELECTRIC SERVICE) (SP 2.2.7)	1	EA	3,900.00	3,900.00
BP.26	4-INCH PTS-77 CONDUIT (TELEPHONE SERVICE) (SP 2.2.8)	5400	LF	5.15	27,810.00
BP.27	2-INCH PTS-77 CONDUIT (TELEPHONE SERVICE) (SP 2.2.8)	540	LF	5.75	3,105.00
BP.28	FL-36 PULLBOX (TELEPHONE SERVICE) (SP 2.2.8)	3	EA	362.00	1,086.00
BP.29	AT&T -2436 PULLBOX (H20 RATING) (TELEPHONE SERVICE) (SP 2.2.8)	1	EA	861.00	861.00
BP.30	AT&T 3660 PULLBOX (TELEPHONE SERVICE) (SP 2.2.8)	5	EA	2,625.00	13,125.00
BP.31	AT&T 38Y-65 VAULT (TELEPHONE SERVICE) (SP 2.2.8)	2	EA	9,266.00	18,532.00
BP.32	SINGLE 2-INCH PTS-77 RISER (TELEPHONE SERVICE) (SP 2.2.8)	1	EA	166.00	166.00
BP.33	DOUBLE 4-INCH PTS-77 RISER (TELEPHONE SERVICE) (SP 2.2.8)	6	EA	205.00	1,230.00
BP.34	TRIPLE 4-INCH PTS-77 RISER (TELEPHONE SERVICE) (SP 2.2.8)	1	EA	241.00	241.00
BP.35	2-INCH PVC CONDUIT RISER FOR NEW SERVICE BOX (TELEPHONE SERVICE) (SP 2.2.8)	8	EA	165.00	1,320.00
BP.36	4-INCH PVC CONDUIT (AMER SERVICE) (SP 2.2.8)	1650	LF	3.20	5,280.00

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
BP.37	SINGLE 4-INCH RISER (AMER SERVICE) (SP 2.2.8)	2	EA	166.00	332.00
BP.38	FL-36 PULLBOX (AMER SERVICE) (INSTALLATION ONLY) (SP 2.2.8)	4	EA	168.00	672.00
BP.39	JENSEN 3048 PULLBOX (CATV SERVICE) (SP2.2.9)	8	EA	1,732.00	13,856.00
BP.40	4-INCH PVC CONDUIT (CATV SERVICE) (SP 2.2.9)	8000	LF	4.00	32,000.00
BP.41	2-INCH PVC CONDUIT (CATV SERVICE) (SP 2.2.9)	5300	LF	2.50	13,250.00
BP.42	FL-36 PULLBOX (CATV SERVICE) (SP 2.2.9)	10	EA	362.00	3,620.00
BP.43	2-INCH PVC CONDUIT RISER FOR NEW SERVICE BOX (CATV SERVICE) (SP 2.2.9)	11	EA	166.00	1,826.00
BP.44	SINGLE 2-INCH RISER (CATV SERVICE) (SP 2.2.9)	1	EA	166.00	166.00
BP.45	DOUBLE 2-INCH RISER (CATV SERVICE) (SP 2.2.9)	2	EA	204.00	408.00
BP.46	SINGLE 4-INCH RISER (CATV SERVICE) (SP 2.2.9)	3	EA	165.00	495.00
BP.47	DOUBLE 4-INCH RISER (CATV SERVICE) (SP 2.2.9)	4	EA	204.00	816.00
BP.48	2-INCH PVC CONDUIT, SCH 80 (STREET LIGHT SERVICE) (SP 2.2.10)	2300	LF	4.00	9,200.00
BP.49	NDOT #3.5 PULLBOX (STREET LIGHT SERVICE) (SP 2.2.10)	16	EA	226.00	3,616.00
BP.50	NDOT #7 PULLBOX (STREET LIGHT SERVICE) (SP 2.2.10)	1	EA	225.00	225.00
BP.51	100 AMP UNDERGROUND ELECTRICAL SERVICE PANEL (STREET LIGHT SERVICE) (SP 2.2.10)	2	EA	4,389.00	8,778.00
BP.52	NDOT TYPE 7 STEEL POLE WITH 15-FOOT MAST ARM, NDOT PILE FOUNDATION AND LED LUMINAIRE (STREET LIGHT SERVICE) (SP 2.2.10)	12	EA	4,210.00	50,520.00
BP.53	NO. 6 CONDUCTOR WIRE (STREET LIGHT SERVICE) (SP 2.2.10)	9915	LF	0.85	8,427.75
BP.54	PEDESTRIAN CROSSWALK LIGHTING SYSTEM (STREET LIGHT SERVICE) (SP 2.2.10)	1	LS	6,300.00	6,300.00
BP.55	2-INCH PVC CONDUIT SCHEDULE 40 (SIGNAL INTERTIE) (SP 2.2.10)	1860	LF	5.60	10,416.00
BP.56	NDOT #3.5 PULLBOX (SIGNAL INTERTIE) (SP 2.2.10)	11	EA	441.00	4,851.00
BP.57	NDOT #5 PULLBOX (SIGNAL INTERTIE) (SP 2.2.10)	6	EA	509.00	3,054.00
BP.58	NDOT #7 PULLBOX (SIGNAL INTERTIE) (SP 2.2.10)	1	EA	721.00	721.00
BP.59	REMOVE EXISTING INTERTIE CABLE (SIGNAL INTERTIE) (SP 2.2.10)	490	LF	1.50	735.00
BP.60	CONSTRUCT NEW INTERTIE CABLE (SIGNAL INTERTIE) (SP 2.2.10)	1860	LF	6.40	11,904.00
BP.61	DETECTOR LOOPS (SP 2.2.11)	2	EA	735.00	1,470.00

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
BP.62	PIPE BOLLARDS (SP 2.2.12)	2	EA	400.00	800.00
BP.63	ADJUST EXISTING AT&T MANHOLE TO NEW FINISH GRADE (SP 2.2.13)	2	EA	640.00	1,280.00
Sub-Total Schedule A:			608,521.45		
SCHEDULE B - BASE ITEMS (ROADWAY IMPROVEMENTS)					
BP.64	MOBILIZATION, DEMOBILIZATION AND CLEAN-UP, THIS ITEM IS SPECIFICALLY FOR WORK IN SCHEDULE B (SP 2.3.1)	1	LS	50,000.00	50,000.00
BP.65	SURVEYING FOR SCHEDULE B WORK (SP 2.3.2)	1	LS	22,000.00	22,000.00
BP.66	TRAFFIC CONTROL FOR SCHEDULE B WORK (SP 2.3.3)	1	LS	28,000.00	28,000.00
BP.67	CHANGEABLE MESSAGE BOARD (SP 2.3.4)	2	EA	18,000.00	36,000.00
BP.68	CLEARING AND GRUBBING (SP 2.3.5)	1	LS	3,000.00	3,000.00
BP.69	REMOVE BITUMINOUS SURFACE (SP 2.3.6)	22000	SY	5.25	115,500.00
BP.70	REMOVE PCC PAVEMENT SIDEWALK OR FLAT WORK (SP 2.3.6)	2500	SY	6.75	16,875.00
BP.71	REMOVE PCC CURB & GUTTER (SP 2.3.6)	7000	LF	1.25	8,750.00
BP.72	REMOVE AND TRIM TREES (SP 2.3.6)	1	LS	23,000.00	23,000.00
BP.73	REMOVAL OF OTHER EXISTING IMPROVEMENTS (SP 2.3.6)	1	LS	7,500.00	7,500.00
BP.74	REMOVE BITUMINOUS SURFACE BY COLD MILLING (SP 2.3.7)	1500	SY	5.25	7,875.00
BP.75	REMOVE AND RESET PRIVATE IRRIGATION SYSTEM, FORCE ACCOUNT WORK WITH AMOUNT SET BY CARSON CITY AT FIVE THOUSAND DOLLARS ($5000.00) (SP 2.3.8)	1	Force Acct.	5,000.00	5,000.00
BP.76	UNCLASSIFIED EXCAVATION (ESTIMATED AT 8000 CY) (SP 2.3.9)	1	LS	105,000.00	105,000.00
BP.77	TYPE 2 CLASS "B" AGGREGATE BASE (SP 2.3.10)	10000	CY	16.00	160,000.00
BP.78	SIDEWALK CROSS DRAIN, TYPE 3, 24" CHANNEL WIDTH (SP 2.3.11)	1	EA	4,000.00	4,000.00
BP.79	SPECIAL LANDSCAPE CROSS DRAIN (SP 2.3.11)	1	EA	4,000.00	4,000.00
BP.80	TYPE 1 PCC CURB & GUTTER (SP 2.3.11)	8300	LF	10.00	83,000.00
BP.81	NDOT TYPE A GLUE DOWN PCC CURB (SP 2.3.11)	280	LF	6.00	1,680.00
BP.82	PCC MEDIAN PAVING- ARCHITECTURAL STAMPING (SP 2.3.11)	2250	SF	4.25	9,562.50
BP.83	PCC SIDEWALK, 4 INCH THICKNESS (SP 2.3.11)	37500	SF	4.50	168,750.00
BP.84	PCC CONCRETE, 6 INCH THICKNESS (SP 2.3.11)	4650	SF	5.25	24,412.50
BP.85	6 INCH PCC POST CURB (SP 2.3.11)	1400	LF	14.00	19,600.00
BP.86	DETECTABLE WARNING CAST IRON PLATES (SP 2.3.11)	350	SF	23.00	8,050.00
BP.87	REINFORCED PCC RETAINING WALL - ORMSBY PLAZA APARTMENTS (SP 2.3.12)	1	LS	41,000.00	41,000.00

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
BP.88	REINFORCED PCC RETAINING WALL - JOHN STREET (SP 2.3.12)	1	LS	12,500.00	12,500.00
BP.89	PCC WALLS, STEPS AND RAMP - BULLENTINI OFFICES (SP 2.3.12)	1	LS	8,500.00	8,500.00
BP.90	PCC WALL AND LANDING - MILLARD APARTMENTS (SP 2.3.12)	1	LS	4,000.00	4,000.00
BP.91	MASONRY BLOCK PRIVACY WALL - STEWART APARTMENTS (SP 2.3.12)	1	LS	5,000.00	5,000.00
BP.92	5" PLANTMIX BITUMINOUS PAVEMENT TYPE 2 AGGREGATE, PG 64-28 NV (SP 2.3.13)	140500	SF	2.75	386,375.00
BP.93	4" PLANTMIX BITUMINOUS PAVEMENT TYPE 2 AGGREGATE, PG 64-28 NV (SP 2.3.13)	9500	SF	2.30	21,850.00
BP.94	3" PLANTMIX BITUMINOUS PAVEMENT TYPE 2 AGGREGATE, PG 64-28 NV (SP 2.3.13)	58500	SF	2.75	160,875.00
BP.95	2" PLANTMIX BITUMINOUS PAVEMENT TYPE 2 AGGREGATE, PG 64-28 NV (SP 2.3.13)	8750	SF	2.20	19,250.00
BP.96	PLANTMIX MISCELLANEOUS AREAS (SP 2.3.13)	1000	SY	30.50	30,500.00
BP.97	PAVEMENT REINFORCEMENT FABRIC (SP 2.3.14)	1500	SY	5.00	7,500.00
BP.98	ADJUST EXISTING VALVE BOX TO NEW FINISH GRADE (SP 2.3.15)	6	EA	500.00	3,000.00
BP.99	PERMANENT PAINTED PAVEMENT MARKING FOR PARKING AREAS ONLY (SP 2.3.16)	1	LS	1,600.00	1,600.00
BP.100	PERMANENT PAVEMENT PAINT (WHITE, WIDTH VARIES) (SP 2.3.17)	4900	SF	3.75	18,375.00
BP.101	PERMANENT PAVEMENT PAINT (4-INCH SOLID WHITE) (SP 2.3.17)	3500	LF	0.55	1,925.00
BP.102	PERMANENT PAVEMENT PAINT (8-INCH SOLID WHITE) (SP 2.3.17)	1100	LF	1.05	1,155.00
BP.103	PERMANENT PAVEMENT PAINT (8-INCH SOLID YELLOW) (SP 2.3.17)	150	LF	1.05	157.50
BP.104	PERMANENT PAVEMENT PAINT (4-INCH BROKEN WHITE) (SP 2.3.17)	3700	LF	0.33	1,221.00
BP.105	PERMANENT PAVEMENT PAINT (4-INCH DOUBLE SOLID YELLOW) (SP 2.3.17)	2350	LF	0.84	1,974.00
BP.106	PERMANENT PAVEMENT PAINT (4-INCH BROKEN YELLOW WITH 4-INCH SOLID YELLOW) (SP 2.3.17)	880	LF	0.85	748.00
BP.107	PERMANENT PAVEMENT PAINT (4-INCH DOTTED WHITE) (SP 2.3.17)	350	LF	1.10	385.00
BP.108	PERMANENT PAVEMENT PAINT (8-INCH DOTTED WHITE) (SP 2.3.17)	350	LF	1.10 DMR	385.00 DMR
BP.109	TRAFFIC SIGNAL MODIFICATIONS ROOP STREET & WILLIAM (SP 2.3.18)	1	LS	~~50,000.00~~ 47,700.00	~~50,000.00~~ 47,700.00
BP.110	TRAFFIC SIGNAL MODIFICATIONS ROOP STREET & LONG STREET (SP 2.3.18)	1	LS	115,700.00 DMR ~~123,000.00~~	115,700.00 ~~123,000.00~~ DMR

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
BP.111	6 FOOT HIGH CHAIN LINK FENCE, TYPE CL (SP 2.3.19)	80	LF	50.00	4,000.00
BP.112	5 FOOT HIGH CHAIN LINK FENCE, TYPE CL (SP 2.3.19)	110	LF	31.00	3,410.00
BP.113	10 FOOT WIDE BY 5 FOOT HIGH CHAIN LINK FENCE GATE (SP 2.3.19)	1	EA	1,000.00	1,000.00
BP.114	14 FOOT WIDE BY 5 FOOT HIGH CHAIN LINK FENCE GATE (SP 2.3.19)	1	EA	1,350.00	1,350.00
BP.115	16 FOOT WIDE BY 6 FOOT HIGH CHAIN LINK FENCE GATE (SP 2.3.19)	1	EA	1,600.00	1,600.00
BP.116	3 FOOT OR 4 FOOT HIGH CHAIN LINK FENCE TYPE CL (SP 2.3.19)	190	LF	26.50	5,035.00
BP.117	3 FOOT TO 4 FOOT WIDE BY 3 FOOT TO 4 FOOT HIGH CHAIN LINK FENCE GATE (SP 2.3.19)	4	EA	305.00	1,220.00
BP.118	3 FOOT HIGH PICKET FENCE (SP 2.3.19)	200	LF	27.00	5,400.00
BP.119	CONCRETE BLOCK/WOOD RAIL FENCE (SP 2.3.19)	165	LF	95.00	15,675.00
BP.120	FLEXIBLE GUIDE POSTS (BOLT DOWN) (SP 2.3.20)	35	EA	62.00	2,170.00
BP.121	PERMANENT SIGNS - GROUND MOUNTED METAL SUPPORTS (SP 2.3.21)	315	SF	40.00	12,600.00
BP.122	PIPE BOLLARDS (SP 2.2.11)	12	EA	400.00	4,800.00
BP.123	CLASS "A" SURVEY MONUMENTS (SP 2.3.23)	21	EA	350.00	7,350.00
BP.124	3 INCH CALIPER TREES (SP 2.3.23)	5	EA	345.00	1,725.00
BP.125	2 INCH CALIPER TREES (SP 2.3.23)	10	EA	240.00	2,400.00
BP.126	8 FOOT HEIGHT EVERGREENS (SP 2.3.23)	7	EA	290.00	2,030.00
BP.127	4 FOOT HEIGHT EVERGREENS (SP 2.3.23)	3	EA	107.00	321.00
BP.128	4 FOOT HEIGHT SHRUBS (SP 2.3.23)	3	EA	102.00	306.00
BP.129	5 GALLON SHRUBS (SP 2.3.23)	321	EA	18.00	5,778.00
BP.130	2 GALLON SHRUBS (SP 2.3.23)	42	EA	17.00	714.00
BP.131	1 GALLON SHRUBS (SP 2.3.23)	267	EA	6.50	1,735.50
BP.132	WEED CLOTH AND PRE-EMERGENT (SP 2.3.24)	30000	SF	1.10	33,000.00
BP.133	REPLACEMENT SOD (SP 2.3.25)	2000	SF	1.10	2,200.00
BP.134	COBBLE, LAVA ROCK AND BARK MULCH (SP 2.3.26)	1	LS	475.00	475.00
BP.135	3-INCH TO 8-INCH ROUNDED RIVER COBBLE, (SP 2.3.27)	500	CY	46.00	23,000.00
BP.136	TOPSOIL FOR MOUNDS AND PLANTER AREAS (SP 2.3.28)	250	CY	33.50	8,375.00
BP.137	LANDSCAPE BOULDERS (SP 2.3.29)	21	EA	141.00	2,961.00
BP.138	LANDSCAPE ROCK WALL (SP 2.3.30)	1	LS	11,500.00	11,500.00
BP.139	IRRIGATION SYSTEM (SP 2.3.31)	1	LS	17,400.00	17,400.00
BP.140	OVER EXCAVATION OF UNSUITABLE MATERIALS (SP 2.3.32)	800	CY	10.50	8,400.00
Sub-Total Schedule B:				1,991,161.00	

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
	SCHEDULE C - BASE ITEMS (WATER SYSTEM IMPROVEMENTS)				
BP.141	MOBILIZATION, DEMOBILIZATION AND CLEAN-UP FOR SCHEDULE C WORK (SP 2.4.1)	1	LS	50,000.00	50,000.00
BP.142	SURVEYING FOR SCHEDULE C WORK (SP 2.4.2)	1	LS	3,400.00	3,400.00
BP.143	TRAFFIC CONTROL FOR SCHEDULE C WORK (SP 2.4.3)	1	LS	28,000.00	28,000.00
BP.144	REMOVE PIT SETTER OR METER BOX (SP 2.4.5)	26	EA	175.00	4,550.00
BP.145	REMOVE FIRE HYDRANT ASSEMBLY (SP 2.4.5)	6	EA	250.00	1,500.00
BP.146	REMOVE AND RESET EXISTING FIRE HYDRANT ASSEMBLY (SP 2.4.6)	1	EA	2,700.00	2,700.00
BP.147	TEMPORARY LOWERING OF EXISTING WATER MAINS (SP 2.4.7)	1	LS	5,000.00	5,000.00
BP.148	ADJUST EXISTING WATER VALVE BOX TO NEW FINISH GRADE (SP 2.4.8)	7	EA	500.00	3,500.00
BP.149	ADJUST EXISTING PIT SETTER TO NEW FINISH GRADE (SP 2.4.8)	4	EA	500.00	2,000.00
BP.150	CAP AND SLURRY FILL EXISTING WATER MAIN 4 INCH (SP 2.4.9)	1307	LF	3.00	3,921.00
BP.151	CAP AND SLURRY FILL EXISTING WATER MAIN 6 INCH (SP 2.4.9)	1045	LF	3.00	3,135.00
BP.152	CAP AND SLURRY FILL EXISTING WATER MAIN 8 INCH (SP 2.4.9)	1832	LF	3.00	5,496.00
BP.153	CAP AND SLURRY FILL EXISTING WATER MAIN 12 INCH (SP 2.4.9)	385	LF	6.00	2,310.00
BP.154	ABANDON EXISTING VALVE (SP 2.4.10)	22	EA	250.00	5,500.00
BP.155	4 INCH PVC C900 WATER MAIN DR 18 (SP 2.4.11)	90	LF	55.00	4,950.00
BP.156	6 INCH PVC C900 WATER MAIN DR 18 (SP 2.4.11)	845	LF	50.00	42,250.00
BP.157	8 INCH PVC C900 WATER MAIN DR 18 (SP 2.4.11)	890	LF	60.00	53,400.00
BP.158	10 INCH PVC C900 WATER MAIN DR 18 (SP 2.4.11)	2212	LF	62.00	137,144.00
BP.159	12 INCH PVC C900 WATER MAIN DR 18 (SP 2.4.11)	476	LF	94.00	44,744.00
BP.160	4 INCH GATE VALVE (SP 2.4.12)	3	EA	1,170.00	3,510.00
BP.161	6 INCH GATE VALVE (SP 2.4.12)	5	EA	1,550.00	7,750.00
BP.162	8 INCH GATE VALVE (SP 2.4.12)	9	EA	1,700.00	15,300.00
BP.163	10 INCH GATE VALVE (SP 2.4.12)	15	EA	2,350.00	35,250.00
BP.164	12 INCH GATE VALVE (SP 2.4.12)	7	EA	2,750.00	19,250.00
BP.165	WATER MAIN LINE LOCATION RISER (SP 2.4.12)	5	EA	610.00	3,050.00
BP.166	3/4 INCH SINGLE PIT SETTER (SP 2.4.13)	15	EA	1,400.00	21,000.00
BP.167	3/4 INCH DOUBLE PIT SETTER (SP 2.4.13)	1	EA	1,775.00	1,775.00
BP.168	1 INCH SINGLE PIT SETTER (SP 2.4.13)	4	EA	1,650.00	6,600.00
BP.169	1-1/2 OR 2 INCH PIT SETTER (SP 2.4.13)	7	EA	2,800.00	19,600.00
BP.170	1 INCH PE SERVICE LINE (SP 2.4.14)	877	LF	6.50	5,700.50

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
BP.171	2 INCH PE SERVICE LINE (SP 2.4.14)	322	LF	8.50	2,737.00
BP.172	FIRE HYDRANT ASSEMBLY (SP 2.4.15)	12	EA	4,000.00	48,000.00
BP.173	PERMANENT PAVEMENT PATCH FOR SCHEDULE C WORK (SP 2.4.16)	220	LF	15.00	3,300.00
BP.174	TEMPORARY PAVEMENT PATCH FOR SCHEDULE C WORK (SP 2.4.16)	1	LS	11,000.00	11,000.00
BP.175	PIPE BOLLARDS (SP 2.4.17)	2	EA	400.00	800.00
BP.176	PERMANENT FLUSH VALVE ASSEMBLY (SP 2.4.18)	1	EA	2,500.00	2,500.00
BP.177	AIR RELIEF VALVE (SP 2.4.18)	3	EA	1,600.00	4,800.00
Sub-Total Schedule C:				615,422.50	
SCHEDULE D - BASE ITEMS (SANITARY SEWER SYSTEM IMPROVEMENTS)					
BP.178	MOBILIZATION, DEMOBILIZATION AND CLEAN-UP FOR SCHEDULE D WORK (SP 2.5.1)	1	LS	50,000.00	50,000.00
BP.179	SURVEYING FOR SCHEDULE D WORK (SP 2.5.2)	1	LS	3,700.00	3,700.00
BP.180	TRAFFIC CONTROL FOR SCHEDULE D WORK (SP 2.5.3)	1	LS	28,000.00	28,000.00
BP.181	REMOVE OR ABANDON SANITARY SEWER MANHOLE (SP 2.5.5)	25	EA	400.00	10,000
BP.182	TEMPORARY SANITARY SEWER SYSTEM CONNECTIONS (SP 2.5.6)	1	LS	90,000.00	90,000.00
BP.183	CAP AND SLURRY FILL EXISTING 6 INCH SANITARY SEWER (SP 2.5.7)	420	LF	3.10	1,302.00
BP.184	CAP AND SLURRY FILL EXISTING 8 INCH SANITARY SEWER (SP 2.5.7)	2366	LF	2.00	4,732.00
BP.185	CAP AND SLURRY FILL EXISTING 10 INCH SANITARY SEWER (SP 2.5.7)	1930	LF	3.00	5,790.00
BP.186	CAP AND SLURRY FILL EXISTING 12 INCH SANITARY SEWER (SP 2.5.7)	205	LF	5.50	1,127.50
BP.187	48 INCH PRECAST SANITARY SEWER MANHOLE TYPE 1 (SP 2.5.8)	12	EA	2,350.00	28,200.00
BP.188	60 INCH PRECAST SANITARY SEWER MANHOLE TYPE 1 (SP 2.5.8)	1	EA	3,900.00	3,900.00
BP.189	60 INCH PRECAST SPECIAL DROP MANHOLE (SP 2.5.8)	5	EA	4,100.00	20,500.00
BP.190	8 INCH SDR35 PVC SANITARY SEWER MAIN (SP 2.5.9)	782	LF	40.00	31,280.00
BP.191	12 INCH SDR35 PVC SANITARY SEWER MAIN (SP 2.5.9)	2134	LF	49.00	104,566.00
BP.192	4 INCH SDR35 PVC SANITARY SEWER LATERAL (SP 2.5.10)	735	LF	26.50	19,477.50
BP.193	6 INCH SDR35 PVC SANITARY SEWER LATERAL (SP 2.5.10)	175	LF	27.00	4,725.00
BP.194	SANITARY SEWER CLEANOUT (SP 2.5.11)	7	EA	400.00	2,800.00
BP.195	PERMANENT PAVEMENT PATCH (SP 2.5.12)	430	LF	15.00	6,450.00
BP.196	TEMPORARY PAVEMENT PATCH (SP 2.5.12)	1	LS	16,000.00	16,000.00
BP.197	ADJUST EXISTING SEWER MANHOLE TO NEW FINISH GRADE (SP 2.5.13)	1	EA	500.00	500.00

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
Sub-Total Schedule D:			433,050.00		
SCHEDULE E - BASE ITEMS (STORM SEWER SYSTEM IMPROVEMENTS)					
BP.198	MOBILIZATION, DEMOBILIZATION AND CLEAN-UP FOR SCHEDULE E WORK (SP 2.6.1)	1	LS	50,000.00	50,000.00
BP.199	SURVEYING FOR SCHEDULE E WORK (SP 2.6.2)	1	LS	4,000.00	4,000.00
BP.200	TRAFFIC CONTROL FOR SCHEDULE E WORK (SP 2.6.3)	1	LS	28,000.00	28,000.00
BP.201	CAP AND SLURRY FILL EXISTING 12 INCH STORM DRAIN (SP 2.6.4)	280	LF	6.00	1,680.00
BP.202	CAP AND SLURRY FILL EXISTING 15 INCH STORM DRAIN (SP 2.6.4)	55	LF	23.00	1,265.00
BP.203	CAP AND SLURRY FILL EXISTING 18 INCH STORM DRAIN (SP 2.6.4)	547	LF	9.00	4,923.00
BP.204	CAP AND SLURRY FILL EXISTING 24 INCH STORM DRAIN (SP 2.6.4)	50	LF	30.00	1,500.00
BP.205	REMOVE STORM DRAIN MANHOLE (SP 2.6.5)	1	EA	350.00	350.00
BP.206	REMOVE STORM DRAIN CATCH BASIN OR DROP INLET (SP 2.6.5)	12	EA	350.00	4,200.00
BP.207	REMOVE EXISTING CATCH BASIN AND CONST TYPE 3 CATCH BASIN (SP 2.6.6)	2	EA	3,500.00	7,000.00
BP.208	ADJUST EXISTING STORM DRAIN MANHOLE TO NEW FINISH GRADE (SP 2.6.7)	3	EA	500.00	1,500.00
BP.209	12 INCH CLASS III OR CLASS IV RCP STORM DRAIN (SP 2.6.8)	32	LF	90.00	2,880.00
BP.210	15 INCH CLASS III OR CLASS IV RCP STORM DRAIN (SP 2.6.8)	1295	LF	43.00	55,685.00
BP.211	18 INCH CLASS IV RCP STORM DRAIN (SP 2.6.8)	532	LF	53.00	28,196.00
BP.212	24 INCH CLASS IV RCP STORM DRAIN (SP 2.6.8)	826	LF	63.00	52,038.00
BP.213	CATCH BASIN TYPE 4-R (SP 2.6.9)	21	EA	1,900.00	39,900.00
BP.214	48 INCH STORM DRAIN MANHOLE TYPE 1 (SP 2.6.10)	1	EA	2,300.00	2,300.00
BP.215	60 INCH STORM DRAIN MANHOLE TYPE 1 (SP 2.6.10)	1	EA	3,000.00	3,000.00
BP.216	48 INCH STORM DRAIN MANHOLE TYPE 1-B (SP 2.6.10)	5	EA	2,000.00	10,000.00
BP.217	60 INCH STORM DRAIN MANHOLE TYPE 1-B (SP 2.6.10)	3	EA	2,550.00	7,650.00
BP.218	60 INCH STORM DRAIN MANHOLE TYPE IV (SP 2.6.10)	3	EA	1,900.00	5,700.00
BP.219	PERMANENT PAVEMENT PATCH (SP 2.6.11)	360	LF	17.00	6,120.00
BP.220	TEMPORARY PAVEMENT PATCH (SP 2.6.11)	1	LS	10,500.00	10,500.00
Sub-Total Schedule E:			328,387.00		
SCHEDULE F: Additive Alternates					

	DESCRIPTION	SCHEDULED VALUE	UNIT	UNIT PRICE	TOTAL PRICE
BP.221	ADDITIVE ALTERNATIVE 1: TRENCHING, BACKFILL & PAVEMENT PATCH FOR ADJUSTMENT OF EX UTILITIES (SP 2.7.1)	400	LF	15.00	6,000.00
BP.222	ADDITIVE ALTERNATIVE 2: SUBSTITUTE PVC C-900 CLASS 100 DR 25 PIPE FOR PVC SDR 35 PIPE WHEN CONNECTING, REPLACING OR INSTALLING A NEW 4-INCH SANITARY SEWER LATERAL (SP 2.7.2)	29	LF	2.25	65.25
BP.223	ADDITIVE ALTERNATIVE 3: INSTALL 4-INCH ROMAC COUPLER WHEN SUBSTITUTING PVC C-900 PIPE FOR PVC SDR 35 (SP 2.7.3)	2	EA	82.00	164.00
BP.224	ADDITIVE ALTERNATIVE 4: SUBSTITUTE PVC C-900 CLASS 100 DR 25 PIPE FOR PVC SDR 35 PIPE WHEN CONNECTING, REPLACING OR INSTALLING A NEW 6-INCH SANITARY SEWER LATERAL (SP 2.7.4)	50	LF	4.25	212.50
BP.225	ADDITIVE ALTERNATE 5: INSTALL 6-INCH ROMAC COUPLER WHEN SUBSTITUTING PVC C-900 PIPE FOR PVC SDR 35 (SP 2.7.5)	2	EA	110.00	220.00
Sub-Total Schedule F:				6,661.75	
Total Bid Price Schedule A + B + C + D + E + F				3,983,203.70	

BP.227 Total Bid Price Written in Words:
THREE MILLION, NINE-HUNDRED EIGHTY-THREE THOUSAND, TWO-HUNDRED THREE DOLLARS AND SEVENTY CENTS.

BID PROPOSAL

BP.225 BIDDER INFORMATION:

Company Name:	Capriati Construction Corp Inc
Federal ID No.:	05-0475007
Mailing Address:	3097 E. Warm Springs #300
City, State, Zip Code:	Las Vegas, Nevada 89120
Complete Telephone Number:	702-547-1182
Complete Fax Number:	702-547-0598
Fax Number including area code:	702-547-0598
E-mail:	sidp@capriaticonstruction.com
Contact Person / Title:	Sid Perry
Mailing Address:	3097 E. Warm Springs #300
City, State, Zip Code:	Las Vegas, Nevada 89120
Complete Telephone Number:	702 547-1182
Complete Fax Number:	702-547-0598
E-mail Address:	sidp@capriaticonstruction.com

BP.226 LICENSING INFORMATION:

Nevada State Contractor's License Number:	43705
License Classification(s):	"A" Full Engineering
Limitation(s) of License:	Unlimited
Date Issued:	1/24/1997
Date of Expiration:	1/31/2012
Name of Licensee:	David M. Rocchio
Carson City Business License Number:	To be Furnished Upon Award of Contract
Date Issued:	
Date of Expiration:	
Name of Licensee:	

BID PROPOSAL

BP.227 DISCLOSURE OF PRINCIPALS:

Individual and/or Partnership:

Owner 1) Name:	DAVID M. ROCCHIO
Address:	3097 E. WARM SPRINGS #300
City, State, Zip Code:	LAS VEGAS NEVADA 89120
Telephone Number:	702-547-1182
Owner 2) Name:	
Address:	
City, State, Zip Code:	
Telephone Number:	
Other 1) Title:	
Name	
Other 2) Title:	
Name:	

Corporation:

State in which Company is Incorporated:	RHODE ISLAND
Date Incorporated:	DECEMBER 13th, 1993
Name of Corporation:	Capriati Construction Corp.
Mailing Address	3097 E. WARM SPRINGS #300
City, State, Zip Code:	LAS VEGAS, NEVADA 89120
Telephone Number:	702-547-1182
President's Name:	DAVID M. ROCCHIO
Vice-President's Name:	—
Other 1) Name:	—
Title:	—
Other 2) Name:	—
Title	—

BID PROPOSAL

BP.228 MANAGEMENT AND SUPERVISORY PERSONNEL:

Persons and Positions	Years With Firm
Name 1) DAVID M. ROCCHIO - PRESIDENT	17 yrs
Title 1) PRESIDENT	
Name 2) MICHAEL D'ORSI - VICE PRESIDENT	15 YEARS
Title 2) VICE PRESIDENT	
Name 3) JAMES DONATALLI - CFO	5 YEARS
Title 3) CFO	
Name 4) GOLDEN WELCH - CONSTRUCTION ADMIN	1 YEAR
Title 4) CONTRACT/CONSTRUCTION ADMINISTRATION	
Name 5) Jolene Reece - OFFICE MGR	9 YEARS
Title 5) OFFICE MGR	
Name 6)	
Title 6)	

(If additional space is needed, attach a separate page)

BID PROPOSAL

BP.229 REFERENCES:

Instructions:
List at least three (3) contracts of a similar nature performed by your firm in the last three (3) years. If **NONE**, use your Company's letterhead (and submit with your bid proposal) to list what your qualifications are for this contract. Carson City reserves the right to contact and verify, with any and all references listed, the quality of and the degree of satisfaction for such performance.

Clients: (if additional space is needed attach a separate page)

Company Name 1):	City of Las Vegas
Contract Person:	Mark Prough - Construction Manager
Mailing Address:	400 E. Stewart Ave
City, State, Zip Code:	Las Vegas, Nevada 89101
Complete Telephone Number:	702-249-4869
E-Mail Address:	UTL
Project Title:	Hoover Ave & Casino Center Blvd Streetscape Improvements
Amount of Contract:	~~Electrical, Traffic~~ DBA $1,800,000
Scope of Work:	Electrical, Traffic control, AC pavement, curb, gutter, sidewalk, water sewer, storm drain & landscape
Company Name 2):	City of Henderson
Contract Person:	Tom Davy
Mailing Address:	2101 Moser Drive
City, State, Zip Code:	Henderson, Nevada 89009
Complete Telephone Number:	702-267-3104
E-Mail Address:	UTL
Project Title:	Water Street Phase 2
Amount of Contract:	$3,690,000
Scope of Work:	Traffic control, AC pavement, curb, gutter, sidewalk, water sewer, storm drain & landscape
Company Name 3):	City of Henderson
Contract Person:	Alan Randall
Mailing Address:	240 Water Street
City, State, Zip Code:	Henderson Nevada 89009
Complete Telephone Number:	702-267-3104
E-Mail Address:	UTL

BID PROPOSAL

Project Title:	Southwest Water Reclamation Facility
Amount of Contract	$ 10,091,241
Scope of Work:	Sewer, Water, Directional Boring, Electrical, Grading Paving, Traffic Control, Curb, Gutter, Sidewalk & Landscaping
Company Name 4):	City of Las Vegas
Contract Person:	Corey Schmidt
Mailing Address:	400 Stewart Ave
City, State, Zip Code:	Las Vegas, Nevada 89101
Complete Telephone Number:	702-256-4335
E-Mail Address:	UTL
Project Title:	Downtown Connector Grand Central Parkway
Amount of Contract:	$ 18,213,299
Scope of Work:	Street Demo, Concrete Flatwork, Underground, Electrical Traffic Control, Asphalt Paving and Landscape

BID PROPOSAL

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS PRIMARY COVERED TRANSACTIONS

BP. 230

1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals:

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal, State or Local department or agency.

b) Have not within a three-year period preceding this bid been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or Local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property.

c) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or Local) with commission of any of the offenses enumerated in paragraph (1)(b) of this certification; and

d) Have not within a three-year period preceding this bid had one or more public transactions (Federal, State or Local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this bid.

David M Rocchio
Signature of Authorized Certifying Official

PRESIDENT
Title

DAVID M. ROCCHIO
Printed Name

FEBRUARY 2ND 2010
Date

I am unable to certify to the above statement. My explanation is attached.

David M Rocchio DMR
Signature

Date

BIDDER'S SAFETY INFORMATION

Bidder's Safety Factors:

Year	"E-Mod" Factor[1]	OSHA Incident Rate[2]
2008	0.88	.0017427
2007	0.75	.000216

[1] E-Mod (Experience Modification) Factors are issued by the Employer's Insurance Company of Nevada.
[2] OSHA Incident Rate is the number of OSHA Recordable Accidents per 100 employees and is calculated as the number of accidents divided by 208,000.

BID PROPOSAL

SUBCONTRACTORS

BP. 231 **INSTRUCTIONS:** for Subcontractors **exceeding five (5) percent of bid amount.** This information must be submitted with your bid proposal. The bidder shall enter "**NONE**" under "**Name of Subcontractor**" if not utilizing subcontractors exceeding this amount. (This form must be complete in all respects. If, additional space is needed, attach a separate page).

Name of Subcontractor TRANSCORE	Address 697 CORINTHIAN N. LAS VEGAS, NV 89030	
Phone 702-873-3548	Nevada Contractor License # 62833	Limit of License UNLIMITED
Description of work ELECTRICAL		
Name of Subcontractor ATLAS CONTRACTORS	Address 808 E. COLLEGE PKWY CARSON CITY, NV 89706	
Phone 775-283-0999	Nevada Contractor License # 15657	Limit of License UNLIMITED
Description of work ASPHALT PAVING		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		

BID PROPOSAL

SUBCONTRACTORS

BP. 232 **INSTRUCTIONS:** for Subcontractors **exceeding one (1) percent of bid amount or $50,000 whichever is greater.** This information must be submitted by the three lowest bidders within two (2) hours after the completion of the opening of the bids. The bidder may elect to submit this information with the bid proposal and, in that case, the bidder will be considered as having submitted this information within the above two hours.

Name of Subcontractor TRANSCORE	Address 697 CORINTHIAN N. LAS VEGAS, NV 89030	
Phone 702-873-3548	Nevada Contractor License # 62833	Limit of License UNLIMITED
Description of work ELECTRICAL		
Name of Subcontractor ATLAS CONTRACTORS	Address 808 E. COLLEGE PKWY CARSON CITY, NV 89706	
Phone 775-283-0999	Nevada Contractor License # 15657	Limit of License UNLIMITED
Description of work ASPHALT PAVING		
Name of Subcontractor NEVADA BARRICADE AND SIGN	Address 975 INDUSTRIAL WAY, SPARKS, NV 89431	
Phone 775-355-6755	Nevada Contractor License # 52315	Limit of License 2,000,000.00
Description of work TRAFFIC CONTROL		
Name of Subcontractor PERI LANDSCAPE	Address 2510 PACCHINO ST. RENO, NV 89512	
Phone 775-359-4412	Nevada Contractor License # 36955	Limit of License 1,000,000.00
Description of work LANDSCAPE		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		

BID PROPOSAL

SUBCONTRACTORS

BP. 233 **INSTRUCTIONS:** for **all Subcontractors** **not previously listed** on the 5% and 1% pages. This information must be submitted by the three lowest bidders within twenty four (24) hours after the completion of the opening of the bids. The bidder may elect to submit this information with the bid proposal and, in that case, the bidder will be considered as having submitted this information within the above twenty four hours.

Name of Subcontractor ARTISTIC FENCE CO., INC	Address 480 MORRILL AVE. RENO, NV 89512	
Phone 775-786-6002	Nevada Contractor License # 7798A	Limit of License UNLIMITED
Description of work FENCING		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		

BID PROPOSAL

BP. 234 ACKNOWLEDGMENT AND EXECUTION:

STATE OF NEVADA)
) **SS**
COUNTY OF CLARK)

I DAVID M. ROCCHIO (Name of party signing this Bid Proposal), do depose and say: That I am the Bidder or authorized agent of the Bidder; and that I have read and agree to abide by this Bid which includes, but is not limited to the following documents: Notice to Contractors, Table of Contents, Project Coordination, Instructions to Bidders, Bid Bond, Proposal Summary, Contract Award Instructions and Information, Sample Contract, Sample Performance Bond, Sample Labor and Material Payment Bond, General Conditions, Special Conditions, Standard Specifications, Prevailing Wage Rates, Technical Specifications, Geotechnical Report (if any), Contract Drawings, Permits (if any), and any addenda issued and understands the terms, conditions, and requirements thereof; that if his/her bid is accepted that he/she agrees to furnish and deliver all materials except those specified to be furnished by the City (Owner) and to do and perform all work for the **"Roop Street Widening – Phase II Project"**, contract number **0910-131**, together with incidental items necessary to complete the work to be constructed in accordance with the Contract Documents, Contract Drawings, and Specifications annexed hereto.

BIDDER: Capriati Construction Corp. INC

PRINTED NAME OF BIDDER: DAVID M. ROCCHIO

TITLE: PRESIDENT

FIRM: Capriati Construction Corp INC

Address: 3097 E. Warm Springs #300

City, State, Zip: LAS VEGAS, NEVADA 89120

Telephone: 702-547-1182

Fax: 702-547-0598

E-mail Address: davidre@capriaticonstruction.com

David M Rocchio
(Signature of Bidder)

DATED: FEBRUARY 2ND, 2010

Signed and sworn (or affirmed) before me on this 2nd day of February, 2010, by David M Rocchio.

(Signature of Notary)

CLIFF GOODRICH
Notary Public, State of Nevada
Appointment No. 00-62481-1
My Appt. Expires April 25, 2012

(Notary Stamp)

END OF BID PROPOSAL