



**Background/Issues & Analysis**

The Project consists of the reconstruction of deteriorated and non-ADA compliant sidewalks and pedestrian ramps, as well as the construction of new sidewalks and ramps in areas without existing facilities. This Contract includes the placement of concrete (curb, gutter, sidewalk, ramps and stairs), paving, landscape buffers, striping and associated improvements. The Project area is within Redevelopment Area 1 and more specifically includes the northwest corner of the intersection of N. Stewart and E. Musser Streets, the frontage of N. Stewart between E. Musser Street and E. Proctor Street and the west side of Anderson Street between E. Caroline Street and E. Washington Street.

The solicitation for the Contract included two additive alternative bid items that would expand the Project area. Additive Alternative 1 expands to Project area to include improvements at the northwest corner of the intersection of E. Caroline Street and N. Valley Street. Additive Alternative 2 expands to Project area to include improvements at the southwest and northwest corners of the intersection of N. Stewart Street and E. Proctor Street.

A notice to contractors regarding the opportunity to bid on this Project was published in the Reno Gazette Journal and posted on the Nevada Government eMarketplace ("NGEM") on September 27, 2022. Two bids were opened at approximately 11:30 a.m. on October 11, 2022, via online Cisco Webex bid opening. Present during the bid opening were: Darcy Carpenter, SNC; Skye Colling, FW Carson Co; Brianna Greenlaw, Kate Allen and Jeff Freeman, Carson City Public Works; and Carol Akers, Carson City Purchasing and Contracts Administrator.

The City received the following bids:

Bidders	Base Bid	Add Alt 1	Add Alt 2
FW Carson Co	\$358,513.08	\$77,365.73	\$150,014.27
SNC	\$380,007.00	\$67,000.00	\$120,000.00

Staff recommends award to FW Carson Co as the lowest responsive and responsible bidder pursuant to NRS Chapter 338. Staff does not recommend exercising the option to include Additive Alternative 1 or 2 in the Contract because of budgetary limitations.

**Applicable Statute, Code, Policy, Rule or Regulation**

NRS Chapter 338

**Financial Information**

**Is there a fiscal impact? Yes**

**If yes, account name/number:** Project# P751021003

Redevelopment Revolving Fund, Capital Improvements Account / 6037510-507010

Water Utility Fund, Capital Improvements Account / 5203505-507010

**Is it currently budgeted? Yes**

**Explanation of Fiscal Impact:** Project# P751021003 will be reduced by a not to exceed amount of \$394,364.39. The approved funding through the Redevelopment Authority for Project# P751021003 is \$475,000. The funding from the Water Utility Fund for Project# P751021003 is \$26,767; however, this Project has not yet been set-up in the Water Fund. There is funding available in the Water Fund in undesignated Infrastructure Capital Projects for transfer once the Project is created.

**Alternatives**

Do not approve the contract and/or provide alternative direction to staff.

**Attachments:**

[23300223 Bid Tabulation\\_ROA.pdf](#)

[23300223 Draft Contract.pdf](#)

**Board Action Taken:**

Motion: \_\_\_\_\_

1) \_\_\_\_\_

2) \_\_\_\_\_

Aye/Nay

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_  
(Vote Recorded By)

**Bid Tabulation Report from Carson City Purchasing & Contracts**  
**775-283-7362**  
**Carol Akers, Cakers@carson.org**

**Notice to Contractors Bid# 23300223 RACC Sidewalk Project**

**Date and Time of Opening: October 11, 2022 at 11:30am**

Line #	Description	QTY	UOM	FW Carson Co		Sierra Nevada Construction, Inc.	
				Unit	Extended	Unit	Extended
1.1	Mobilization, Demobilization and Clean-Up	1	LS	\$21,179.41	\$21,179.41	\$30,921.00	\$30,921.00
1.2	Stormwater Protection	1	LS	\$4,621.89	\$4,621.89	\$2,500.00	\$2,500.00
1.3	Project Sign	2	EA	\$2,951.97	\$5,903.94	\$750.00	\$1,500.00
1.4	Clear & Grub	1	LS	\$5,311.61	\$5,311.61	\$13,000.00	\$13,000.00
1.5	Sawcut & Remove Pavement	4405	SF	\$3.84	\$16,915.20	\$4.00	\$17,620.00
1.6	Sawcut & Remove Concrete Overlaid with AC	55	SF	\$44.78	\$2,462.90	\$10.00	\$550.00
1.7	Remove Sign	1	EA	\$1,063.94	\$1,063.94	\$100.00	\$100.00
1.8	Remove PCC Curb, Gutter, & Sidewalk	2660	SF	\$4.70	\$12,502.00	\$10.00	\$26,600.00
1.9	Remove PCC Curb & Gutter	201	LF	\$22.54	\$4,530.54	\$25.00	\$5,025.00
1.10	Remove PCC Valley Gutter	94	SF	\$32.16	\$3,023.04	\$10.00	\$940.00
1.11	Remove Pedestrian Ramp	177	SF	\$14.09	\$2,493.93	\$9.00	\$1,593.00
1.12	Remove & Reinstall Bollards	2	EA	\$1,627.27	\$3,254.54	\$1,200.00	\$2,400.00
1.13	Remove & Reinstall Bike Hitch Post	1	EA	\$1,983.69	\$1,983.69	\$600.00	\$600.00
1.14	Remove & Reinstall Wheel Stops	6	EA	\$341.74	\$2,050.44	\$250.00	\$1,500.00
1.15	Remove PCC Step & Landing	36	SF	\$76.89	\$2,768.04	\$17.00	\$612.00
1.16	Remove & Reinstall Pipe Railing	1	LS	\$3,223.07	\$3,223.07	\$2,700.00	\$2,700.00
1.17	Remove Trees	1	LS	\$3,098.26	\$3,098.26	\$4,500.00	\$4,500.00
1.18	Remove & Replace Water Meter Pit	1	EA	\$5,148.29	\$5,148.29	\$5,500.00	\$5,500.00
1.19	Remove & Replace Fire Hydrant Assembly	1	EA	\$15,184.43	\$15,184.43	\$15,000.00	\$15,000.00
1.20	Remove & Replace Water Service from Meter through Main	10	LF	\$643.39	\$6,433.90	\$550.00	\$5,500.00
1.21	Remove & Replace Traffic Signal Box	1	EA	\$3,747.23	\$3,747.23	\$3,500.00	\$3,500.00
1.22	Remove & Replace Vehicle Detection Traffic Signal Box	1	EA	\$2,534.56	\$2,534.56	\$3,000.00	\$3,000.00
1.23	Modify Existing Roof Drains	1	LS	\$3,313.37	\$3,313.37	\$2,500.00	\$2,500.00
1.24	Install 4" Irrigation Conduit	230	LF	\$57.18	\$13,151.40	\$81.00	\$18,630.00
1.25	Install 4" Electrical Conduit	245	LF	\$53.43	\$13,090.35	\$75.00	\$18,375.00
1.26	Install Irrigation Pullbox	2	EA	\$3,018.64	\$6,037.28	\$2,700.00	\$5,400.00
1.27	Install Electrical Pullbox	2	EA	\$3,018.64	\$6,037.28	\$2,700.00	\$5,400.00
1.28	Construct Pedestrian Ramps	360	SF	\$22.11	\$7,959.60	\$45.00	\$16,200.00
1.29	Construct Modified PCC Driveway Apron Type 1	526	SF	\$19.51	\$10,262.26	\$31.00	\$16,306.00
1.30	Construct 6" PCC Retaining Curb	103	LF	\$44.43	\$4,576.29	\$62.00	\$6,386.00
1.31	Construct 8" PCC Retaining Curb	100	LF	\$54.10	\$5,410.00	\$64.00	\$6,400.00
1.32	Construct PCC Sidewalk	1481	SF	\$17.97	\$26,613.57	\$23.00	\$34,063.00
1.33	Construct PCC Steps/Landing	35	SF	\$103.46	\$3,621.10	\$100.00	\$3,500.00
1.34	Construct Type A Sidewalk	1159	SF	\$17.59	\$20,386.81	\$23.00	\$26,657.00
1.35	Construct PCC Type 1 Curb & Gutter	157	LF	\$67.56	\$10,606.92	\$100.00	\$15,700.00
1.36	Construct PCC Valley Gutter/Spandrel	133	SF	\$44.40	\$5,905.20	\$32.00	\$4,256.00
1.37	Construct Depressed Landscape Buffer	100	LF	\$43.86	\$4,386.00	\$25.00	\$2,500.00
1.38	Install DG in Landscape Buffer	74	SF	\$29.46	\$2,180.04	\$16.00	\$1,184.00
1.39	Install Hand Rails for Ramp	28	LF	\$457.99	\$12,823.72	\$85.00	\$2,380.00
1.40	Install Chain & Anchors	1	LS	\$2,482.98	\$2,482.98	\$2,500.00	\$2,500.00
1.41	Pavement Patch (4" AC on 8" AB)	4371	SF	\$10.63	\$46,463.73	\$9.00	\$39,339.00
1.42	Adjust Catch Basin to Finished Grade	1	EA	\$2,735.96	\$2,735.96	\$700.00	\$700.00
1.43	Adjust Water Valve to Finished Grade	2	EA	\$2,192.62	\$4,385.24	\$1,500.00	\$3,000.00
1.44	Adjust Pedestrian Push Buttons	1	LS	\$2,592.44	\$2,592.44	\$1,500.00	\$1,500.00
1.45	Cut & Blend Concrete at TS Pole Base to Grade	1	EA	\$3,276.42	\$3,276.42	\$450.00	\$450.00
1.46	Paint 24" White Crosswalk/ Stopbar Marking	80	LF	\$71.92	\$5,753.60	\$12.50	\$1,000.00
1.47	Miscellaneous Striping & Pavement Markings	1	LS	\$5,026.67	\$5,026.67	\$520.00	\$520.00
<b>1</b>	<b>Schedule A: Base Bid Items</b>	<b>1</b>	<b>EA</b>		<b>\$358,513.08</b>		<b>\$380,007.00</b>
2.1	Mobilization, Demobilization and Clean-Up	1	LS	\$13,674.01	\$13,674.01	\$2,372.00	\$2,372.00
2.2	Stormwater Protection	1	LS	\$4,991.90	\$4,991.90	\$200.00	\$200.00
2.3	Project Sign	1	EA	\$4,460.62	\$4,460.62	\$200.00	\$200.00
2.4	Sawcut Remove Pavement	1198	SF	\$7.08	\$8,481.84	\$12.00	\$14,376.00
2.5	Remove PCC Curb, Gutter, & Sidewalk	575	SF	\$9.61	\$5,525.75	\$12.00	\$6,900.00

2.6	Remove PCC Valley Gutter	54	SF	\$49.18	\$2,655.72	\$30.00	\$1,620.00
2.7	Construct Pedestrian Ramps	381	SF	\$23.72	\$9,037.32	\$40.00	\$15,240.00
2.8	Construct PCC Sidewalk	190	SF	\$29.73	\$5,648.70	\$22.00	\$4,180.00
2.9	Construct PCC Type 1 Curb Gutter	25	LF	\$166.60	\$4,165.00	\$160.00	\$4,000.00
2.10	Construct PCC Valley Gutter	58	SF	\$82.13	\$4,763.54	\$73.00	\$4,234.00
2.11	Pavement Patch (4" AC on 8" AB)	977	SF	\$14.29	\$13,961.33	\$14.00	\$13,678.00
<b>2</b>	<b>Schedule B: Alternate Bid Item 1</b>	<b>1</b>	<b>EA</b>	<b>\$77,365.73</b>	<b>\$77,365.73</b>	<b>\$67,000.00</b>	<b>\$67,000.00</b>
3.1	Mobilization, Demobilization and Clean-Up	1	LS	\$15,602.14	\$15,602.14	\$3,240.00	\$3,240.00
3.2	Stormwater Protection	1	LS	\$4,587.64	\$4,587.64	\$200.00	\$200.00
3.3	Sawcut Remove Pavement	1825	SF	\$5.89	\$10,749.25	\$8.00	\$14,600.00
3.4	Remove PCC Curb, Gutter, & Sidewalk	489	SF	\$11.59	\$5,667.51	\$10.00	\$4,890.00
3.5	Remove PCC Curb	3	LF	\$838.91	\$2,516.73	\$130.00	\$390.00
3.6	Remove PCC Valley Gutter	204	SF	\$24.39	\$4,975.56	\$13.00	\$2,652.00
3.7	Remove Pedestrian Ramp	175	SF	\$17.63	\$3,085.25	\$5.00	\$875.00
3.8	Remove Relocate Stop Sign	1	EA	\$2,284.11	\$2,284.11	\$650.00	\$650.00
3.9	Install 4" Irrigation Conduit	75	LF	\$98.56	\$7,392.00	\$75.00	\$5,625.00
3.10	Install 4" Electrical Conduit	75	LF	\$98.56	\$7,392.00	\$75.00	\$5,625.00
3.11	Install Irrigation Pullbox	1	EA	\$4,100.08	\$4,100.08	\$3,000.00	\$3,000.00
3.12	Install Electrical Pullbox	1	EA	\$4,335.91	\$4,335.91	\$3,100.00	\$3,100.00
3.13	Construct Pedestrian Ramps	502	SF	\$22.61	\$11,350.22	\$47.00	\$23,594.00
3.14	Construct PCC Sidewalk	106	SF	\$41.46	\$4,394.76	\$54.00	\$5,724.00
3.15	Construct Type 1 Curb Gutter	30	LF	\$187.17	\$5,615.10	\$138.00	\$4,140.00
3.16	Construct 6" PCC Retaining Curb	48	LF	\$95.61	\$4,589.28	\$110.00	\$5,280.00
3.17	Construct PCC Valley Gutter/Spandrel	395	SF	\$31.48	\$12,434.60	\$35.00	\$13,825.00
3.18	Pavement Patch (4" AC on 8" AB)	1691	SF	\$13.28	\$22,456.48	\$10.00	\$16,910.00
3.19	Paint 24" White Crosswalk/ Stopbar Marking	45	LF	\$109.63	\$4,933.35	\$12.00	\$540.00
3.20	Paint Parking Space Marking	28	LF	\$138.97	\$3,891.16	\$5.00	\$140.00
3.21	Replace Landscaping	1	LS	\$7,661.14	\$7,661.14	\$5,000.00	\$5,000.00
<b>3</b>	<b>Schedule C: Alternate Bid Item 2</b>			<b>\$150,014.27</b>	<b>\$150,014.27</b>	<b>\$120,000.00</b>	<b>\$120,000.00</b>

Carson City is recommending award to F.W. Carson Co. and is tentatively scheduled for approval and award at the October 20, 2022 Board of Supervisors meeting.

# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

Contract No: 23300223

Title: RACC Downtown Sidewalks Project

THIS CONTRACT is made and entered into this 20<sup>th</sup> day of October, 2022, by and between Carson City, a consolidated municipality, a political subdivision of the State of Nevada, hereinafter referred to as "CITY", and F.W. Carson Co., hereinafter referred to as "CONTRACTOR".

## WITNESSETH:

**WHEREAS**, the Purchasing and Contracts Manager for **CITY** is authorized pursuant to Nevada Revised Statutes (hereinafter referred to as "NRS") 338 and Carson City Purchasing Resolution #1990-R71, to approve and accept this Contract as set forth in and by the following provisions; and

**WHEREAS**, this Contract involves a "public work," which pursuant to NRS 338.010(18) means any project for the new construction, repair or reconstruction of an applicable project financed in whole or in part from public money; and

**WHEREAS**, **CONTRACTOR'S** compensation under this agreement (does\_\_\_) (does not X) utilize in whole or in part money derived from one or more federal grant funding source(s); and

**WHEREAS**, it is deemed necessary that the services of **CONTRACTOR** for **CONTRACT No. 23300223**, titled **RACC Downtown Sidewalks Project** (hereinafter referred to as "Contract") are both necessary and in the best interest of **CITY**; and

**NOW, THEREFORE**, in consideration of the aforesaid premises, and the following terms, conditions and other valuable consideration, the parties mutually agree as follows:

### 1. REQUIRED APPROVAL:

This Contract shall not become effective until and unless approved by the Carson City Board of Supervisors and all required documents are received and signed by all parties.

### 2. SCOPE OF WORK (Incorporated Contract Documents):

2.1 The parties agree that the Scope of Work will be specifically described and hereinafter referred to as the "WORK." This Contract incorporates the following attachments, and a **CONTRACTOR'S** attachment shall not contradict or supersede any **CITY** specifications and/or terms or conditions without written evidence of mutual assent to such change appearing in this Contract:

2.1.1 **CONTRACTOR** agrees that the Contract Documents for **Bid No.23300223** including, but not limited to, the Notice to Contractors, Table of Contents, Project Coordination, Instructions to Bidders, Contract Award Information, General Conditions, Special Conditions, Technical Specification, Prevailing Wages, Contract Drawings, and Addenda, if any, are intended to be complete and complementary and are intended to describe a complete WORK. These documents are incorporated herein by reference and made a part of this Contract. All of these documents can be viewed through the Carson City Website <https://carson.org/bids>.

2.1.2 **CONTRACTOR** additionally agrees **CONTRACTOR'S** Bid Bond, Bid Proposal, Proposal Summary, Executed Contract, Performance Bond, Labor and Material Bond, Certificate of Eligibility, Insurance Certificates, Permits, Notice of Award, Notice to Proceed and Executed Change Orders, hereinafter all referred to as Exhibit A, are incorporated herein and made a part of this Contract.

For P&C Use Only

CCBL expires	_____
NVCL expires	_____
GL expires	_____
AL expires	_____
WC expires	_____

# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

Contract No: 23300223

Title: RACC Downtown Sidewalks Project

## 3. CONTRACT TERM AND LIQUIDATED DAMAGES:

3.1 **CONTRACTOR** agrees to complete the WORK on or before the date specified in the Notice to Proceed or any executed Change Orders to the entire satisfaction of **CITY** before final payment is made, unless sooner termination by either party as specified in **Section 6** (CONTRACT TERMINATION) and the General Conditions, Section GC 3.18.

3.2 Pursuant to the provisions under Time for Completion and Liquidated Damages in the Contract Documents of said Specifications, **CONTRACTOR** will complete the WORK within the Contract time. Since **CITY** and **CONTRACTOR** agree it is difficult to ascertain the actual amount of damages incurred due to delay of the Project, it is agreed that **CITY** will be paid the liquidated damages as specified in the Contract Special Conditions for each and every calendar day of delay in the completion of the WORK, in addition to any direct charges incurred by **CITY** as a result of delay of the Project, including engineering fees and additional damages due to late construction. **CITY** also reserves the right to deduct any amounts due **CITY** from any monies earned by **CONTRACTOR** under this Contract.

3.3 That in the performance of this Contract, **CONTRACTOR** and any subcontractors, as employers, shall pay 1 ½ times an employee's regular wage rate whenever an employee who received compensation for employment at a rate less than 1 ½ time the minimum wage who works more than forty (40) hours in any scheduled work week, more than eight (8) hours in a day, unless by mutual agreement the employee works a scheduled ten (10) hours per day for four (4) calendar days within a work week. Employers should refer to NRS 608.018, NRS 338.020 and A.O. 2013-04 for further details on overtime requirements.

## 4. NOTICE:

4.1 Except the bid and award process where notices may be limited to postings by **CITY** on its Bid Opportunities website ([www.carson.org](http://www.carson.org)), all notices or other communications required or permitted to be given under this Contract shall be in writing and shall be deemed to have been duly given if delivered personally in hand, by e-mail, by regular mail, by telephonic facsimile with simultaneous regular mail, or by certified mail, return receipt requested, postage prepaid on the date posted, and addressed to the other party at the address specified below.

4.2 Notice to **CONTRACTOR** shall be addressed to:

Troy Carson, Vice President  
F.W. Carson Co.  
1064 Tahoe Blvd.  
Incline Village, NV 89451  
775-831-5008  
[troy@fwcarsonco.com](mailto:troy@fwcarsonco.com)

4.3 Notice to **CITY** shall be addressed to:

Carson City Purchasing and Contracts Department  
Carol Akers, Purchasing and Contracts Administrator  
201 North Carson Street, Suite 2  
Carson City, NV 89701  
775-283-7362 / FAX 775-887-2286  
[CAkers@carson.org](mailto:CAkers@carson.org)

# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

Contract No: 23300223

Title: RACC Downtown Sidewalks Project

## 5. COMPENSATION:

5.1 The parties agree that **CONTRACTOR** will provide the WORK specified in the Contract for the Contract Amount of Three Hundred Fifty Eight Thousand Five Hundred Thirteen Dollars and 08/100 (\$358,513.08).

5.2 **CITY** will pay **CONTRACTOR** progress payments and the final payment computed from the actual quantities of WORK performed and accepted and the materials furnished at the Unit and Lump Sum prices shown on **CONTRACTOR'S** Bid Proposal and any executed Change Orders.

5.3 Contract Amount represents full and adequate compensation for the complete WORK, and includes the furnishing of all materials, all labor, equipment, tools, transportation, services, appliances, and all expenses, direct or indirect connected with the proper execution of the WORK.

5.4 **CITY** does not agree to reimburse **CONTRACTOR** for expenses unless otherwise specified.

## 6. CONTRACT TERMINATION:

### 6.1 Termination Without Cause:

6.1.1 Any discretionary or vested right of renewal notwithstanding, this Contract may be terminated upon written notice by mutual consent of both parties or unilaterally by either party without cause.

6.1.2 **CITY** reserves the right to terminate this Contract for convenience whenever it considers termination, in its sole and unfettered discretion, to be in the public interest. In the event that the Contract is terminated in this manner, payment will be made for WORK actually completed. If termination occurs under this provision, in no event shall **CONTRACTOR** be entitled to anticipated profits on items of WORK not performed as of the effective date of the termination or compensation for any other item, including but not limited to, unabsorbed overhead. **CONTRACTOR** shall require that all subcontracts which it enters related to this Contract likewise contain a termination for convenience clause which precludes the ability of any subcontractor to make claims against **CONTRACTOR** for damages due to breach of contract, lost profit on items of WORK not performed, or unabsorbed overhead, in the event of a convenience termination.

### 6.2 Termination for Nonappropriation:

6.2.1 All payments and WORK provided under this Contract are contingent upon the availability of the necessary public funding, which may include various internal and external sources. In the event that Carson City does not acquire and appropriate the funding necessary to perform in accordance with the terms of the Contract, the Contract shall automatically terminate upon **CITY'S** notice to **CONTRACTOR** of such nonappropriation, and no claim or cause of action may be based upon any such nonappropriation.

### 6.3 Cause Termination for Default or Breach:

6.3.1 A default or breach may be declared with or without termination.

6.3.2 This Contract may be terminated by either party upon written notice of default or breach to the other party as follows:

6.3.2.1 If **CONTRACTOR** fails to provide or satisfactorily perform any of the conditions, WORK, deliverables, goods, or any services called for by this Contract within the time requirements specified in this Contract or within any granted extension of those time requirements; or



# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

Contract No: 23300223

## Title: RACC Downtown Sidewalks Project

6.3.2.2 If any state, county, city or federal license, authorization, waiver, permit, qualification or certification required by statute, ordinance, law, or regulation to be held by **CONTRACTOR** to provide the goods or WORK or any services required by this Contract is for any reason denied, revoked, debarred, excluded, terminated, suspended, lapsed, or not renewed; or

6.3.2.3 If **CONTRACTOR** becomes insolvent, subject to receivership, or becomes voluntarily or involuntarily subject to the jurisdiction of the bankruptcy court; or

6.3.2.4 If **CITY** materially breaches any material duty under this Contract and any such breach impairs **CONTRACTOR'S** ability to perform; or

6.3.2.5 If it is found by **CITY** that any quid pro quo or gratuities in the form of money, services, entertainment, gifts, or otherwise were offered or given by **CONTRACTOR**, or any agent or representative of **CONTRACTOR**, to any officer or employee of **CITY** with a view toward securing a contract or securing favorable treatment with respect to awarding, extending, amending, or making any determination with respect to the performing of such contract; or

6.3.2.6 If it is found by **CITY** that **CONTRACTOR** has failed to disclose any material conflict of interest relative to the performance of this Contract.

6.3.2.7 **CITY** may terminate this Contract if **CONTRACTOR**:

6.3.2.7.1 Fails to maintain bonding, Nevada State Contractors' Board License, State Industrial Insurance requirements or insurance policies for limits as defined in this Contract; or

6.3.2.7.2 Persistently or materially refuses or fails to supply properly skilled workers or proper materials; or

6.3.2.7.3 Fails to make payment to subcontractors for materials or labor in accordance with the respective agreements between **CONTRACTOR** and the subcontractors; or

6.3.2.7.4 Disregards laws, ordinances, or rules, regulations or order of a public authority having jurisdiction; or

6.3.2.7.5 Otherwise makes a material breach of a provision of this Contract; or

6.3.2.7.6 **CONTRACTOR** fails to maintain safe working conditions.

6.3.3 When any of the Subsection 6.3.2.7.1 through 6.3.2.7.6, inclusive, cause reasons exist, and without prejudice to any other rights or remedies of **CITY**, **CITY** may terminate this Contract at any time after giving **CONTRACTOR** and **CONTRACTOR'S** Surety seven (7) calendar days written notice of default or breach and intent to terminate and **CONTRACTOR'S** subsequent failure to timely correct as provided below, and subject to any prior rights of the Surety, **CITY** may:

6.3.3.1 Take possession of the site and of all materials, equipment, tools and construction equipment and machinery thereon owned by **CONTRACTOR**;

6.3.3.2 Accept assignment of subcontractors pursuant to this Contract (Contingent Assignment of Subcontracts to Carson City if this Contract is terminated); and

# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

Contract No: 23300223

## Title: RACC Downtown Sidewalks Project

6.3.3.3 Finish the WORK by whatever reasonable method **CITY** may deem expedient.

6.3.4 If **CITY** terminates this Contract for any of the cause reasons stated in **Section 6.3**:

6.3.4.1 **CONTRACTOR** shall not be entitled to receive further payment until the WORK is finished.

6.3.4.2 If the unpaid balance of the Contract Amount exceeds the cost of finishing the WORK including expenses made necessary thereby, such excess shall be paid to **CONTRACTOR**. If the costs of finishing the WORK exceed the unpaid balance, **CONTRACTOR** shall pay the difference to **CITY**. The amount to be paid to **CONTRACTOR** or **CITY**, as the case may be, shall survive termination of this Contract.

6.3.4.3 In the event of such cause termination, all monies due **CONTRACTOR** or retained under the terms of this Contract shall be held by **CITY**, however, such holdings will not release **CONTRACTOR** or its Sureties from liability for failure to fulfill this Contract. Any excess cost over and above the Contract Amount incurred by **CITY** arising from the termination of the operations of this Contract and the completion of the WORK by **CITY** as provided above shall be paid for by any available funds held by **CITY**. **CONTRACTOR** will be so credited with any surplus remaining after all just claims for such completion have been paid.

6.4 If at any time before completion of the WORK under this Contract, the WORK shall be stopped by an injunction of a court of competent jurisdiction or by order of any competent government authority, **CITY** may give immediate notice to **CONTRACTOR** to discontinue the WORK and terminate this Contract. **CONTRACTOR** shall discontinue the WORK in such manner, sequence, and at such times as **CITY** may direct. **CONTRACTOR** shall have no claim for damages for such discontinuance or termination, nor any claim for anticipated profits on the WORK thus dispensed with, nor for any claim for penalty, nor for any other claim such as unabsorbed overhead, except for the WORK actually performed up to the time of discontinuance, including any extra WORK ordered by **CITY** to be done.

6.5 Time to Correct (Declared Default or Breach):

6.5.1 Termination upon a declared default or breach may be exercised only after providing 7 (seven) calendar days written notice of default or breach, and the subsequent failure of the defaulting or breaching party, within five (5) calendar days of providing that default or breach notice, to provide evidence satisfactory to the aggrieved party demonstrating that the declared default or breach has been corrected. Time to correct shall run concurrently with any notice of default or breach and such time to correct is not subject to any stay with respect to the nonexistence of any Notice of Termination. Untimely correction shall not void the right to termination otherwise properly noticed unless waiver of the noticed default or breach is expressly provided in writing by the aggrieved party. There shall be no time to correct with respect to any notice of termination without cause, termination for nonappropriation or termination due to court injunction or order of a competent government authority.

6.6 Winding Up Affairs Upon Termination:

6.6.1 In the event of termination of this Contract for any reason, the parties agree that the provisions of this **Subsection 6.6** survive termination:

6.6.1.1 The parties shall account for and properly present to each other all claims for fees and expenses and pay those which are undisputed and otherwise not subject to set off under this Contract. Neither party may withhold performance of winding up provisions solely based on nonpayment of fees or expenses accrued up to the time of termination; and

# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

**Contract No: 23300223**

**Title: RACC Downtown Sidewalks Project**

6.6.1.2 **CONTRACTOR** shall satisfactorily complete WORK in progress at the agreed rate (or a pro rata basis if necessary) if so requested by **CITY**; and

6.6.1.3 **CONTRACTOR** shall execute any documents and take any actions necessary to effectuate an assignment of this Contract if so requested by **CITY**; and

6.6.1.4 **CONTRACTOR** shall preserve, protect, and promptly deliver into **CITY** possession all proprietary information in accordance with **Section 21**.

## 6.7 Notice of Termination:

6.7.1 Unless otherwise specified in this Contract, termination shall not be effective until seven (7) calendar days after a party has provided written notice of default or breach, or notice of without cause termination. Notice of Termination may be given at the time of notice of default or breach, or notice of without cause termination. Notice of Termination may be provided separately at any time after the running of the 7-day notice period, and such termination shall be effective on the date the Notice of Termination is provided to the party unless a specific effective date is otherwise set forth therein. Any delay in providing a Notice of Termination after the 7-day notice period has run without a timely correction by the defaulting or breaching party shall not constitute any waiver of the right to terminate under the existing notice(s).

## 7. DAVIS-BACON & RELATED ACTS 29 CFR PARTS 1,3,5,6,&7 AND NRS 338.070(5):

*In the event federal grant funds are used for payment of all or part of this Contract*

7.1 **CONTRACTOR** shall comply with Davis-Bacon Act and NRS 338.070(5). **CONTRACTOR** and each covered contractor or subcontractor must provide a weekly statement of wages paid to each of its employees engaged in covered WORK. The statement shall be executed by **CONTRACTOR** or subcontractor or by an authorized officer or employee of **CONTRACTOR** or subcontractor who supervised the payment of wages and shall be on the "Statement of Compliance" form. **CONTRACTOR** shall submit a Statement of Compliance that is prescribed by the Nevada Labor Commissioner or contains identical wording. Per NRS 338.070(6) the records maintained pursuant to subsection 5 must be open at all reasonable hours to the inspection of the public body (the **CITY'S** representative) awarding the contract. The **CONTRACTOR** engaged on the public work or subcontractor engaged on the public work shall ensure that a copy of each record for each calendar month is received by the public body awarding the contract (the **City**) **no later than 15 days after the end of the month**.

7.2 In the event federal funds are used for payment of all or part of this Contract, **CONTRACTOR** shall submit a Statement of Compliance form WH347 or a form with identical wording and a Statement of Compliance prescribed by the Nevada Labor Commissioner **within 7 days after the regular pay date for the pay period**. The original Statements shall be delivered to Carson City Public Works, 3505 Butti Way, Carson City, Nevada 89703, attention Davis-Bacon/Federal Funding Compliance.

## 7.3 CERTIFIED PAYROLLS FOR DAVIS-BACON AND PREVAILING WAGE PROJECTS:

7.3.1 The higher of the Federal or local prevailing wage rates for **CITY**, as established by the Nevada Labor Commission and the Davis-Bacon Act, shall be paid for all classifications of labor on this project WORK. Should a classification be missing from the Davis-Bacon rates the **CONTRACTOR** shall complete a request of authorization for additional classification or rate form SF1444 in its entirety and submit it to the **CITY** for approval and submission to the U.S. Department of Labor. Also, in accordance with NRS 338, the hourly and daily wage rates for the State and Davis-Bacon must be posted at the work site by **CONTRACTOR**. **CONTRACTOR** shall ensure that a copy of **CONTRACTOR'S** and subcontractor's certified payrolls for each calendar week are received by **CITY**.

# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

**Contract No: 23300223**

## **Title: RACC Downtown Sidewalks Project**

7.3.2 Per NRS 338.070(5) a **CONTRACTOR** engaged on a public work and each subcontractor engaged on the public work shall keep or cause to be kept:

(a) An accurate record showing, for each worker employed by the contractor or subcontractor in connection with the public work:

(1) The name of the worker;

(2) The occupation of the worker;

(3) The gender of the worker, if the worker voluntarily agreed to specify that information pursuant to subsection 4, or an entry indicating that the worker declined to specify such information;

(4) The ethnicity of the worker, if the worker voluntarily agreed to specify that information pursuant to subsection 4, or an entry indicating that the worker declined to specify such information;

(5) If the worker has a driver's license or identification card, an indication of the state or other jurisdiction that issued the license or card; and

(6) The actual per diem, wages and benefits paid to the worker; and

(b) An additional accurate record showing, for each worker employed by the contractor or subcontractor in connection with the public work who has a driver's license or identification card:

(1) The name of the worker;

(2) The driver's license number or identification card number of the worker; and

(3) The state or other jurisdiction that issued the license or card.

7.3.3 The original payroll records shall be certified and shall be submitted weekly to Carson City Public Works, 3505 Butti Way, Carson City, Nevada 89703, attention Davis-Bacon/Federal Funding Compliance. Submission of such certified payrolls shall be a condition precedent for processing the monthly progress payment. **CONTRACTOR**, as General Contractor, shall collect the wage reports from the subcontractors and ensure the receipt of a certified copy of each weekly payroll for submission to **CITY** as one complete package.

7.3.4 Pursuant to NRS 338.060 and 338.070, **CONTRACTOR** hereby agrees to forfeit, as a penalty to **CITY**, not less than Twenty Dollars (\$20) nor more than Fifty Dollars (\$50) for each calendar day or portion thereof that each worker employed on the Contract is paid less than the designated rate for any WORK done under the Contract, by **CONTRACTOR** or any subcontractor under him/her, or is not reported to **CITY** as required by NRS 338.070.

## **8. FAIR EMPLOYMENT PRACTICES:**

8.1 Pursuant to NRS 338.125, Fair Employment Practices, the following provisions must be included in any contract between **CONTRACTOR** and a public body such as **CITY**:

**8.1.1 *In connection with the performance of work under this Contract, CONTRACTOR agrees not to discriminate against any employee or applicant for employment because of race, creed, color, national origin, sex, sexual orientation, gender identity, or age, including, without limitation, with regard to employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or other forms of compensation, and selection for training, including without limitation, apprenticeship.***

# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

Contract No: 23300223

## Title: RACC Downtown Sidewalks Project

8.1.2 **CONTRACTOR** further agrees to insert this provision in all subcontracts hereunder, except subcontracts for standard commercial supplies or raw materials.

8.2 If the CITY was required by NRS 332.065(4) to advertise or request a proposal for this Agreement, by signing this Agreement, the **CONTRACTOR** provides a written certification that the **CONTRACTOR** is not currently engaged in, and during the Term shall not engage in, a Boycott of Israel. The term "Boycott of Israel" has the meaning ascribed to that term in Section 3 of Nevada Senate Bill 26 (2017). The **CONTRACTOR** shall be responsible for fines, penalties, and payment of any State of Nevada or federal funds that may arise (including those that the CITY pays, becomes liable to pay, or becomes liable to repay) as a direct result of the **CONTRACTOR**'s non-compliance with this Section.

### 9. PREFERENTIAL EMPLOYMENT:

9.1 Unless, and except if, this Contract is funded in whole or in part by federal grant funding (see 40 C.F.R. § 31.36(c) *Competition*), pursuant to NRS 338.130, in all cases where persons are employed in the construction of public works, preference must be given, the qualifications of the applicants being equal: (1) First: To persons who have been honorably discharged from the Army, Navy, Air Force, Marine Corps or Coast Guard of the United States, a reserve component thereof or the National Guard; and are citizens of the State of Nevada. (2) Second: To other citizens of the State of Nevada.

9.2 Unless, and except if, this Contract is funded in whole or in part by federal grant funding (see 40 CFR § 31.36(c) *Competition*), in connection with the performance of WORK under this Contract, **CONTRACTOR** agrees to comply with the provisions of NRS 338.130 requiring certain preferences to be given to which persons are employed in the construction of a public work. If **CONTRACTOR** fails to comply with the provisions of NRS 338.130, pursuant to the terms of NRS 338.130(3), this Contract is void, and any failure or refusal to comply with any of the provisions of this section renders this Contract void.

### 10. REMEDIES:

Except as otherwise provided for by law or this Contract, the rights and remedies of the parties shall not be exclusive and are in addition to any other rights and remedies provided by law or equity, including, without limitation, actual damages, and to a prevailing party reasonable attorney's fees and costs. The parties agree that, in the event a lawsuit is filed and a party is awarded attorney's fees by the court, for any reason, the amount of recoverable attorney's fees shall not exceed the rate of \$125 per hour. **CITY** may set off consideration against any unpaid obligation of **CONTRACTOR** to **CITY**.

### 11. LIMITED LIABILITY:

**CITY** will not waive and intends to assert available NRS Chapter 41 liability limitations in all cases. Contract liability of both parties shall not be subject to punitive damages. Liquidated damages shall not apply unless otherwise expressly provided for elsewhere in this Contract. Damages for any **CITY** breach shall never exceed the amount of funds appropriated for payment under this Contract, but not yet paid to **CONTRACTOR**, for the fiscal year budget in existence at the time of the breach. **CONTRACTOR'S** tort liability shall not be limited.

### 12. FORCE MAJEURE:

Neither party shall be deemed to be in violation of this Contract if it is prevented from performing any of its obligations hereunder due to strikes, failure of public transportation, civil or military authority, act of public enemy, accidents, fires, explosions, or acts of God, including, without limitation, earthquakes, floods, winds, or storms. In such an event the intervening cause must not be through the fault of the party asserting such an excuse, and the excused party is obligated to promptly perform in accordance with the terms of this Contract after the intervening cause ceases.

### 13. INDEMNIFICATION:

13.1 To the extent permitted by law, including, but not limited to, the provisions of NRS Chapter 41, each party shall indemnify, hold harmless and defend, not excluding the other's right to participate, the other party from and against all liability, claims, actions, damages, losses, and expenses, including but

# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

Contract No: 23300223

Title: RACC Downtown Sidewalks Project

not limited to reasonable attorney's fees and costs, arising out of any alleged negligent or willful acts or omissions of the indemnifying party, its officers, employees and agents. Such obligation shall not be construed to negate, abridge, or otherwise reduce any other right or obligation of the indemnity which would otherwise exist as to any party or person described in this Section.

13.2 Except as otherwise provided in **Subsection 13.4** below, the indemnifying party shall not be obligated to provide a legal defense to the indemnified party, nor reimburse the indemnified party for the same, for any period occurring before the indemnified party provides written notice of the pending claim(s) or cause(s) of action to the indemnifying party, along with:

13.2.1 a written request for a legal defense for such pending claim(s) or cause(s) of action; and

13.2.2 a detailed explanation of the basis upon which the indemnified party believes that the claim or cause of action asserted against the indemnified party implicates the culpable conduct of the indemnifying party, its officers, employees, and/or agents.

13.3 After the indemnifying party has begun to provide a legal defense for the indemnified party, the indemnifying party shall not be obligated to fund or reimburse any fees or costs provided by any additional counsel for the indemnified party, including counsel through which the indemnified party might voluntarily choose to participate in its defense of the same matter.

13.4 After the indemnifying party has begun to provide a legal defense for the indemnified party, the indemnifying party shall be obligated to reimburse the reasonable attorney's fees and costs incurred by the indemnified party during the initial thirty (30) day period of the claim or cause of action, if any, incurred by separate counsel.

## 14. **INDEPENDENT CONTRACTOR:**

14.1 **CONTRACTOR**, as an independent contractor, is a natural person, firm or corporation who agrees to perform WORK for a fixed price according to his or its own methods and without subjection to the supervision or control of the **CITY**, except as to the results of the WORK, and not as to the means by which the WORK are accomplished.

14.2 It is mutually agreed that **CONTRACTOR** is associated with **CITY** only for the purposes and to the extent specified in this Contract, and in respect to performance of the contracted WORK pursuant to this Contract. **CONTRACTOR** is and shall be an independent contractor and, subject only to the terms of this Contract, shall have the sole right to supervise, manage, operate, control, and direct performance of the details incident to its duties under this Contract.

14.3 Nothing contained in this Contract shall be deemed or construed to create a partnership or joint venture, to create relationships of an employer-employee or principal-agent, or to otherwise create any liability for **CITY** whatsoever with respect to the indebtedness, liabilities, and obligations of **CONTRACTOR** or any other party.

14.4 **CONTRACTOR**, in addition to **Section 13** (INDEMNIFICATION), shall indemnify and hold **CITY** harmless from, and defend **CITY** against, any and all losses, damages, claims, costs, penalties, liabilities, expenses arising out of or incurred in any way because of, but not limited to, **CONTRACTOR'S** obligations or legal duties regarding any taxes, fees, assessments, benefits, entitlements, notice of benefits, employee's eligibility to work, to any third party, subcontractor, employee, state, local or federal governmental entity.

14.5 Neither **CONTRACTOR** nor its employees, agents, or representatives shall be considered employees, agents, or representatives of **CITY**.

## 15. **INSURANCE REQUIREMENTS (GENERAL):**

**15.1 NOTICE: The following general insurance requirements shall apply unless these general requirements are altered by the specific requirements set forth in CITY'S solicitation for bid document, the adopted bid or other document incorporated into this Contract by the parties. These general insurance requirements do not include terms related to bond(s) required for this Contract, which are set forth in the CITY'S solicitation and below in this Contract following the execution pages.**

# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

Contract No: 23300223

## Title: RACC Downtown Sidewalks Project

15.2 **CONTRACTOR**, as an independent contractor and not an employee of **CITY**, must carry policies of insurance in amounts specified and pay all taxes and fees incident hereunto. **CITY** shall have no liability except as specifically provided in this Contract.

15.3 **CONTRACTOR** shall not commence work before: (1) **CONTRACTOR** has provided the required evidence of insurance to **CITY** Purchasing and Contracts, and (2) **CITY** has approved the insurance policies provided by **CONTRACTOR**.

15.4 Prior approval of the insurance policies by **CITY** shall be a condition precedent to any payment of consideration under this Contract and **CITY'S** approval of any changes to insurance coverage during the course of performance shall constitute an ongoing condition subsequent this Contract. Any failure of **CITY** to timely approve shall not constitute a waiver of the condition.

15.5 *Insurance Coverage (15.6 through 15.23):*

15.6 **CONTRACTOR** shall, at **CONTRACTOR'S** sole expense, procure, maintain and keep in force for the duration of this Contract the following insurance conforming to the minimum requirements specified below. Unless specifically specified herein or otherwise agreed to by **CITY**, the required insurance shall be in effect prior to the commencement of work by **CONTRACTOR** and shall continue in force as appropriate until the later of:

15.6.1 Final acceptance by **CITY** of the completion of this Contract; or

15.6.2 Such time as the insurance is no longer required by **CITY** under the terms of this Contract.

15.6.3 Any insurance or self-insurance available to **CITY** under its coverage(s) shall be in excess of and non-contributing with any insurance required from **CONTRACTOR**. **CONTRACTOR'S** insurance policies shall apply on a primary basis. Until such time as the insurance is no longer required by **CITY**, **CONTRACTOR** shall provide **CITY** with renewal or replacement evidence of insurance no less than thirty (30) calendar days before the expiration or replacement of the required insurance. If at any time during the period when insurance is required by this Contract, an insurer or surety shall fail to comply with the requirements of this Contract, as soon as **CONTRACTOR** has knowledge of any such failure, **CONTRACTOR** shall immediately notify **CITY** and immediately replace such insurance or bond with an insurer meeting the requirements.

15.7 *General Insurance Requirements (15.8 through 15.23):*

15.8 **Certificate Holder:** Each certificate shall list Carson City c/o Carson City Purchasing and Contracts, 201 N. Carson Street, Suite 2, Carson City, NV 89701 as a certificate holder.

15.9 **Additional Insured:** By endorsement to the general liability insurance policy evidenced by **CONTRACTOR**, The City and County of Carson City, Nevada, its officers, employees and immune contractors shall be named as additional insureds for all liability arising from this Contract.

15.10 **Waiver of Subrogation:** Each liability insurance policy, except for professional liability, shall provide for a waiver of subrogation in favor of the City.

15.11 **Cross-Liability:** All required liability policies shall provide cross-liability coverage as would be achieved under the standard ISO separation of insureds clause.

15.12 **Deductibles and Self-Insured Retentions:** Insurance maintained by **CONTRACTOR** shall apply on a first dollar basis without application of a deductible or self-insured retention unless otherwise specifically agreed to by **CITY**. Such approval shall not relieve **CONTRACTOR** from the obligation to pay any deductible or self-insured retention. Any deductible or self-insured retention shall not exceed \$5,000.00 per occurrence, unless otherwise approved by **CITY**.

15.13 **Policy Cancellation:** Except for ten (10) calendar days notice for non-payment of premium, **CONTRACTOR** or its insurers must provide thirty (30) calendar days prior written notice to Carson City Purchasing and Contracts if any policy will be canceled, non-renewed or if required coverage and /or limits reduced or materially altered, and shall provide that notices required by this paragraph shall be sent by mail to Carson City Purchasing and Contracts, 201 N. Carson Street, Suite 2, Carson City, NV 89701.

# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

**Contract No: 23300223**

**Title: RACC Downtown Sidewalks Project**

When available, each insurance policy shall be endorsed to provide thirty (30) days' notice of cancellation, except for ten (10) days' notice for non-payment of premium, to City.

**15.14 Approved Insurer:** Each insurance policy shall be issued by insurance companies authorized to do business in the State of Nevada or eligible surplus lines insurers under federal and Nevada law and having agents in Nevada upon whom service of process may be made, and currently rated by A.M. Best as "A-VII" or better.

**15.15 Evidence of Insurance:** Prior to commencement of work, **CONTRACTOR** must provide the following documents to Carson City Purchasing and Contracts, 201 North Carson Street, Suite 2, Carson City, NV 89701:

**15.16 Certificate of Insurance:** Contractor shall furnish City with a certificate(s) of insurance, executed by a duly authorized representative of each insurer, showing compliance with the insurance requirements set forth herein. The Acord 25 Certificate of Insurance form or a form substantially similar must be submitted to Carson City Purchasing and Contracts to evidence the insurance policies and coverages required of **CONTRACTOR**.

**15.17 Additional Insured Endorsement:** An Additional Insured Endorsement (CG20 10 or C20 26), signed by an authorized insurance company representative, must be submitted to Carson City Purchasing and Contracts to evidence the endorsement of **CITY** as an additional insured per **Subsection 15.9** (Additional Insured).

**15.18 Schedule of Underlying Insurance Policies:** If Umbrella or Excess policy is evidenced to comply with minimum limits, a copy of the Underlying Schedule from the Umbrella or Excess insurance policy may be required.

**15.19 Review and Approval:** Documents specified above must be submitted for review and approval by **CITY** Purchasing and Contracts prior to the commencement of work by **CONTRACTOR**. Neither approval by **CITY** nor failure to disapprove the insurance furnished by **CONTRACTOR** shall relieve **CONTRACTOR** of **CONTRACTOR'S** full responsibility to provide the insurance required by this Contract. Compliance with the insurance requirements of this Contract shall not limit the liability of **CONTRACTOR** or its sub-contractors, employees or agents to **CITY** or others, and shall be in addition to and not in lieu of any other remedy available to **CITY** under this Contract or otherwise. **CITY** reserves the right to request and review a copy of any required insurance policy or endorsement to assure compliance with these requirements.

## **15.20 COMMERCIAL GENERAL LIABILITY INSURANCE:**

Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial umbrella insurance with a limit of not less than \$1,000,000 each occurrence.

15.20.1 *Minimum Limits required:*

15.20.2 Two Million Dollars (\$2,000,000.00) - General Aggregate.

15.20.3 Two Million Dollars (\$2,000,000.00) - Products & Completed Operations. Aggregate

15.20.4 One Million Dollars (\$1,000,000.00) - Each Occurrence.

15.20.5 CGL insurance shall be written on ISO occurrence form CG 00 01 04 13 (or a substitute form providing equivalent coverage) and shall cover liability arising from premises, operations, products-completed operations, personal and advertising injury, and liability assumed under an insured contract [(including the tort liability of another assumed in a business contract)].

15.20.6 City and County of Carson City, Nevada, its officers, employees and immune contractors shall be included as an insured under the CGL, using ISO additional insured endorsement CG 20 10 or CG 20 26, or a substitute providing equivalent coverage, and under the commercial umbrella, if any.



# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

Contract No: 23300223

## Title: RACC Downtown Sidewalks Project

- 15.20.7 This insurance shall apply as primary insurance with respect to any other insurance or self-insurance programs afforded to City. There shall be no endorsement or modification of the CGL to make it excess over other available insurance; alternatively, if the CGL states that it is excess or pro rata, the policy shall be endorsed to be primary with respect to the additional insured.
- 15.20.8 There shall be no endorsement or modification of the CGL limiting the scope of coverage for liability assumed under a contract.
- 15.20.9 Contractor waives all rights against City and its agents, officers, directors and employees for recovery of damages to the extent these damages are covered by the commercial general liability or commercial umbrella liability insurance maintained pursuant to this Contract. Insurer shall endorse CGL policy as required to waive subrogation against City with respect to any loss paid under the policy.
- 15.21 **BUSINESS AUTOMOBILE LIABILITY INSURANCE:**
- 15.21.1 *Minimum Limit required:*
- 15.21.2 Contractor shall maintain automobile liability and, if necessary, commercial umbrella liability insurance with a limit of not less than \$1,000,000 each accident for bodily injury and property damage.
- 15.21.3 Such insurance shall cover liability arising out of owned, hired, and non-owned autos (as applicable). Coverage as required above shall be written on ISO form CA 00 01, CA 00 05, CA 00 25, or a substitute form providing equivalent liability coverage.
- 15.21.4 Contractor waives all rights against City and its agents, officers, directors and employees for recovery of damages to the extent these damages are covered by the automobile liability or other liability insurance obtained by Contractor pursuant to this Contract.
- 15.22 **PROFESSIONAL LIABILITY INSURANCE (Architects, Engineers and Land Surveyors)**
- 15.22.1 *Minimum Limit required:*
- 15.22.2 CONTRACTOR shall maintain professional liability insurance applying to all activities performed under this Contract with limits not less than One Million Dollars (\$1,000,000.00) and Two Million Dollars (\$2,000,000) in the aggregate.
- 15.22.3 Retroactive date: Prior to commencement of the performance of this Contract.
- 15.22.4 CONTRACTOR will maintain professional liability insurance during the term of this Contract and for a period of three (3) years after termination of this Contract unless waived by the City. In the event of non-renewal or other lapse in coverage during the term of this Contract or the three (3) year period described above, CONTRACTOR shall purchase Extended Reporting Period coverage for claims arising out of CONTRACTOR's negligence acts, errors and omissions committed during the term of the Professional Liability Policy. The Extended Reporting Period shall continue through a minimum of three (3) years after termination date of this Contract.
- 15.22.5 A certified copy of this policy may be required.
- 15.23 **WORKERS' COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE:**
- 15.23.1 **CONTRACTOR** shall provide workers' compensation insurance as required by NRS Chapters 616A through 616D inclusive and Employer's Liability insurance with a minimum limit not less than \$1,000,000 each accident for bodily injury by accident or \$1,000,000 each employee for bodily injury by disease.
- 15.23.2 **CONTRACTOR** may, in lieu of furnishing a certificate of an insurer, provide an affidavit

# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

Contract No: 23300223

## Title: RACC Downtown Sidewalks Project

indicating that **CONTRACTOR** is a sole proprietor; that **CONTRACTOR** will not use the services of any employees in the performance of this Contract; that **CONTRACTOR** has elected to not be included in the terms, conditions, and provisions of NRS Chapters 616A-616D, inclusive; and that **CONTRACTOR** is otherwise in compliance with the terms, conditions, and provisions of NRS Chapters 616A-616D, inclusive.

15.23.3 **CONTRACTOR** waives all rights against City and its agents, officers, directors, and employees for recovery of damages to the extent these damages are covered by the workers' compensation and employer's liability or commercial umbrella liability insurance obtained by Contractor pursuant to this Contract. Contractor shall obtain an endorsement equivalent to WC 00 03 13 to affect this waiver.

### 16. BUSINESS LICENSE:

16.1 **CONTRACTOR** shall not commence work before **CONTRACTOR** has provided a copy of his Carson City business license to Carson City Purchasing and Contracts.

16.2 The Carson City business license shall continue in force until the later of: (1) final acceptance by **CITY** of the completion of this Contract; or (2) such time as the Carson City business license is no longer required by **CITY** under the terms of this Contract.

### 17. COMPLIANCE WITH LEGAL OBLIGATIONS:

**CONTRACTOR** shall procure and maintain for the duration of this Contract any state, county, city, or federal license, authorization, waiver, permit, qualification or certification required by statute, ordinance, law, or regulation to be held by **CONTRACTOR** to provide the goods or WORK or any services of this Contract. **CONTRACTOR** will be responsible to pay all government obligations, including, but not limited to, all taxes, assessments, fees, fines, judgments, premiums, permits, and licenses required or imposed by law or a court. Real property and personal property taxes are the responsibility of **CONTRACTOR** in accordance with NRS Chapter 361 generally and NRS 361.157 and 361.159, specifically regarding for profit activity. **CONTRACTOR** agrees to be responsible for payment of any such government obligations not paid by its subcontractors during performance of this Contract. **CITY** may set-off against consideration due any delinquent government obligation.

### 18. WAIVER OF BREACH:

Failure to declare a breach or the actual waiver of any particular breach of this Contract or its material or nonmaterial terms by either party shall not operate as a waiver by such party of any of its rights or remedies as to any other breach.

### 19. SEVERABILITY:

If any provision contained in this Contract is held to be unenforceable by a court of law or equity, this Contract shall be construed as if such provision did not exist and the nonenforceability of such provision shall not be held to render any other provision or provisions of this Contract unenforceable.

### 20. ASSIGNMENT / DELEGATION:

To the extent that any assignment of any right under this Contract changes the duty of either party, increases the burden or risk involved, impairs the chances of obtaining the performance of this Contract, attempts to operate as a novation, or includes a waiver or abrogation of any defense to payment by **CITY**, such offending portion of the assignment shall be void, and shall be a breach of this Contract. **CONTRACTOR** shall neither assign, transfer nor delegate any rights, obligations or duties under this Contract without the prior written approval of **CITY**. The parties do not intend to benefit any third party beneficiary regarding their respective performance under this Contract.

### 21. CITY OWNERSHIP OF PROPRIETARY INFORMATION:

21.1 Any files, reports, histories, studies, tests, manuals, instructions, photographs, negatives, blue prints, plans, maps, data, system designs, computer programs, computer codes, and computer records (which are intended to be consideration under this Contract), or any other documents or drawings, prepared or in the course of preparation by **CONTRACTOR** (or its subcontractors) in performance of its

# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

Contract No: 23300223

## Title: RACC Downtown Sidewalks Project

obligations under this Contract shall be the exclusive property of **CITY** and all such materials shall be delivered into **CITY** possession by **CONTRACTOR** upon completion, termination, or cancellation of this Contract. **CONTRACTOR** shall not use, willingly allow, or cause to have such materials used for any purpose other than performance of **CONTRACTOR'S** obligations under this Contract without the prior written consent of **CITY**. Notwithstanding the foregoing, **CITY** shall have no proprietary interest in any materials licensed for use by **CITY** that are subject to patent, trademark or copyright protection.

21.2 **CITY** shall be permitted to retain copies, including reproducible copies, of **CONTRACTOR'S** drawings, specifications, and other documents for information and reference in connection with this Contract.

21.3 **CONTRACTOR'S** drawings, specifications and other documents shall not be used by **CITY** or others without expressed permission of **CONTRACTOR**.

### 22. PUBLIC RECORDS:

Pursuant to NRS 239.010, information or documents received from **CONTRACTOR** may be open to public inspection and copying. **CITY** will have the duty to disclose unless a particular record is made confidential by law or a common law balancing of interests. **CONTRACTOR** may clearly label specific parts of an individual document as a "trade secret" or "confidential" in accordance with NRS 332.061, provided that **CONTRACTOR** thereby agrees to indemnify and defend **CITY** for honoring such a designation. The failure to so label any document that is released by **CITY** shall constitute a complete waiver of any and all claims for damages caused by any release of the records.

### 23. CONFIDENTIALITY:

**CONTRACTOR** shall keep confidential all information, in whatever form, produced, prepared, observed or received by **CONTRACTOR** to the extent that such information is confidential by law or otherwise required by this Contract.

### 24. FEDERAL FUNDING:

24.1 *In the event federal grant funds are used for payment of all or part of this Contract:*

24.1.1 **CONTRACTOR** certifies, by signing this Contract, that neither it nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency. This certification is made pursuant to the regulations implementing Executive Order 12549, Debarment and Suspension, 28 C.F.R. pt. 67, § 67.510, as published as pt. VII of the May 26, 1988, Federal Register (pp. 19160-19211), and any relevant program-specific regulations. This provision shall be required of every subcontractor receiving any payment in whole or in part from federal funds.

24.1.2 **CONTRACTOR** and its subcontractors must be registered in the US Government System for Award Management (SAM) for verification on projects with federal funding.

24.1.3 **CONTRACTOR** and its subcontractors shall comply with all terms, conditions, and requirements of the Americans with Disabilities Act of 1990 (P.L. 101-136), 42 U.S.C. 12101, as amended, and regulations adopted thereunder contained in 28 C.F.R. 26.101-36.999, inclusive, and any relevant program-specific regulations.

24.1.4 **CONTRACTOR** and its subcontractors shall comply with the requirements of the Civil Rights Act of 1964, as amended, the Rehabilitation Act of 1973, P.L. 93-112, as amended, and any relevant program-specific regulations, and Executive Order 11478 (July 21, 2014) and shall not discriminate against any employee or offeror for employment because of race, national origin, creed, color, sex, sexual orientation, gender identity, religion, age, disability or handicap condition (including AIDS and AIDS-related conditions).

24.14.1 If and when applicable to the particular federal funding and the Scope of Work under this Contract, **CONTRACTOR** and its subcontractors shall comply with: American Iron and Steel (AIS) provisions of P.L. 113-

# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

Contract No: 23300223

Title: RACC Downtown Sidewalks Project

76, Consolidated Appropriations Act, 2014, Section 1605 – Buy American (100% Domestic Content of iron, steel and manufactured goods); Federal Highway Administration (FHWA) 23 U.S.C. § 313 – Buy America, 23 C.F.R. §635.410 (100% Domestic Content of steel, iron and manufactured products); Federal Transit Administration (FTA)49 U.S.C. § 5323(j), 49 C.F.R. Part 661 – Buy America Requirements (See 60% Domestic Content for buses and other Rolling Stock).

## 25. LOBBYING:

25.1 The parties agree, whether expressly prohibited by federal law, or otherwise, that no funding associated with this Contract will be used for any purpose associated with or related to lobbying or influencing or attempting to lobby or influence for any purpose the following:

25.1.1 Any federal, state, county or local agency, legislature, commission, council or board;

25.1.2 Any federal, state, county or local legislator, commission member, council member, board member, or other elected official; or

25.1.3 Any officer or employee of any federal, state, county or local agency; legislature, commission, council or board.

## 26. GENERAL WARRANTY:

**CONTRACTOR** warrants that it will perform all WORK required hereunder in accordance with the prevailing standard of care by exercising the skill and care normally required of individuals performing the same or similar WORK, under the same or similar circumstances, in the State of Nevada.

## 27. PROPER AUTHORITY:

The parties hereto represent and warrant that the person executing this Contract on behalf of each party has full power and authority to enter into this Contract. **CONTRACTOR** acknowledges that this Contract is effective only after approval by the Carson City Board of Supervisors and only for the period of time specified in this Contract. Any WORK performed by **CONTRACTOR** before this Contract is effective or after it ceases to be effective is performed at the sole risk of **CONTRACTOR**.

## 28. ALTERNATIVE DISPUTE RESOLUTION (Public Work):

If the WORK under this Contract involves a “public work” as defined under NRS 338.010(18), then pursuant to NRS 338.150, a public body charged with the drafting of specifications for a public work shall include in the specifications a clause requiring the use of a method of alternative dispute resolution (“ADR”) before initiation of a judicial action if a dispute arising between the public body and the **CONTRACTOR** engaged on the public work cannot otherwise be settled. Therefore, unless ADR is otherwise provided for by the parties in any other incorporated attachment to this Contract, in the event that a dispute arising between **CITY** and **CONTRACTOR** regarding that public work cannot otherwise be settled, **CITY** and **CONTRACTOR** agree that, before judicial action may be initiated, **CITY** and **CONTRACTOR** will submit the dispute to non-binding mediation. **CITY** shall present **CONTRACTOR** with a list of three potential mediators. **CONTRACTOR** shall select one person to serve as the mediator from the list of potential mediators presented by **CITY**. The person selected as mediator shall determine the rules governing the mediation.

## 29. GOVERNING LAW / JURISDICTION:

This Contract and the rights and obligations of the parties hereto shall be governed by, and construed according to, the laws of the State of Nevada, without giving effect to any principle of conflict-of-law that would require the application of the law of any other jurisdiction. **CONTRACTOR** consents and agrees to the jurisdiction of the courts of the State of Nevada located in Carson City, Nevada for enforcement of this Contract.

## 30. ENTIRE CONTRACT AND MODIFICATION:

This Contract and its integrated attachment(s) constitute the entire Contract of the parties and such are intended as a complete and exclusive statement of the promises, representations, negotiations, discussions, and other Contracts that may have been made in connection with the subject matter hereof. Unless an integrated attachment to this Contract specifically displays a mutual intent to amend a particular part of this Contract, general conflicts in language between any such attachment and this Contract shall be construed consistent with the terms

# CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT

**Contract No: 23300223**

**Title: RACC Downtown Sidewalks Project**

of this Contract. Unless otherwise expressly authorized by the terms of this Contract, no modification or amendment to this Contract shall be binding upon the parties unless the same is in writing and signed by the respective parties hereto and approved by the Carson City Board of Supervisors. Conflicts in language between this Contract and any other agreement between **CITY** and **CONTRACTOR** on this same matter shall be construed consistent with the terms of this Contract. The parties agree that each has had their respective counsel review this Contract which shall be construed as if it was jointly drafted.

**CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT**

**Contract No: 23300223**

**Title: RACC Downtown Sidewalks Project**

**31. ACKNOWLEDGMENT AND EXECUTION:**

This Contract may be executed in counterparts. The parties hereto have caused this Contract to be signed and intend to be legally bound thereby as follows:

**AND ALL SUPPLEMENTAL AGREEMENTS AMENDING OR EXTENDING THE WORK CONTEMPLATED.**

**ACKNOWLEDGMENT AND EXECUTION:**

In witness whereof, the parties hereto have caused this Contract to be signed and intend to be legally bound thereby.

**CITY**

Executive Office  
Purchasing and Contracts Department  
201 North Carson Street, Suite 2  
Carson City, Nevada 89701  
Telephone: 775-283-7362  
Fax: 775-887-2286  
[CAkers@carson.org](mailto:CAkers@carson.org)

**CITY'S LEGAL COUNSEL**

Carson City District Attorney  
I have reviewed this Contract and approve  
as to its legal form.

By: \_\_\_\_\_  
Sheri Russell, Chief Financial Officer

By: \_\_\_\_\_  
Deputy District Attorney

Dated \_\_\_\_\_

Dated \_\_\_\_\_

**CONTRACTOR will not be given authorization  
to begin work until this Contract has been  
signed by Purchasing and Contracts**

**BY:** Carol Akers  
Purchasing & Contracts Administrator

Project# P751021003  
Account # 6037510-507010  
5203505-507010

By: \_\_\_\_\_

Dated \_\_\_\_\_

**PROJECT CONTACT PERSON:**

Brianna Greenlaw, Project Manager  
Telephone: 775-283-7083

**CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT**

**Contract No: 23300223**

**Title: RACC Downtown Sidewalks Project**

**Undersigned** deposes and says under penalty of perjury: That he/she is **CONTRACTOR** or authorized agent of **CONTRACTOR**; that he/she has read the foregoing Contract; and that he/she understands the terms, conditions and requirements thereof.

**CONTRACTOR**

**BY:** Troy Carson

**TITLE:** President

**FIRM:** F.W. Carson Co.

**CARSON CITY BUSINESS LICENSE #:** BL-006992

**NEVADA CONTRACTORS LICENSE #:** 0044726

**Address:** 1064 Tahoe Blvd.

**City:** Incline Village **State:** NV

**Zip Code:** 89451

**Telephone:** 775-831-5008

**E-mail Address:** [troy@fwcarsonco.com](mailto:troy@fwcarsonco.com)

\_\_\_\_\_  
(Signature of Contractor)

**DATED** \_\_\_\_\_

**STATE OF** \_\_\_\_\_ )

)ss

**County of** \_\_\_\_\_ )

Signed and sworn (or affirmed before me on this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_.

\_\_\_\_\_  
(Signature of Notary)

(Notary Stamp)

**CONSTRUCTION INDEPENDENT CONTRACTOR AGREEMENT**

**Contract No: 23300223**

**Title: RACC Downtown Sidewalks Project**

**CONTRACT ACCEPTANCE AND EXECUTION:**

The Board of Supervisors for Carson City, Nevada at their publicly noticed meeting of October 20, 2022, approved the acceptance of the attached Contract hereinbefore identified as **CONTRACT No. 23300223** and titled **RACC Downtown Sidewalks Project**. Further, the Board of Supervisors authorizes the Mayor of Carson City, Nevada to sign this document and record the signature for the execution of this Contract in accordance with the action taken.

**CARSON CITY, NEVADA**

\_\_\_\_\_  
LORI BAGWELL, MAYOR

DATED this 20<sup>th</sup> day of October 2022.

**ATTEST:**

\_\_\_\_\_  
AUBREY ROWLATT, CLERK-RECORDER

DATED this 20<sup>th</sup> day of October 2022.



# PERFORMANCE BOND

Doc. No. 2151  
(Rev. 11-17-99)

Bond #: \_\_\_\_\_

**KNOW ALL MEN BY THESE PRESENTS**, that I/we \_\_\_\_\_ as Principal, hereinafter called CONTRACTOR,  
and

\_\_\_\_\_ a corporation duly organized under the laws of \_\_\_\_\_, as Surety, hereinafter called the Surety, are held and firmly bound unto Carson City, Nevada a consolidated municipality of the State of Nevada, hereinafter called CITY, for the sum of \$ \_\_\_\_\_ (state sum in Words) \_\_\_\_\_ for the payment whereof CONTRACTOR and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

**WHEREAS**, CONTRACTOR has by written agreement dated \_\_\_\_\_, entered into a contract with CITY for **BID# 23300223** and titled **RACC Downtown Sidewalks Project** in accordance with drawings and specifications prepared by CITY and which contract is by reference made a part hereof, and is hereinafter referred to as the Contract.

**NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION** is such that, if CONTRACTOR shall promptly and faithfully perform said Contract then this obligation shall be null and void; otherwise it shall remain in full force and effect. The Surety hereby waives notice of any alteration or extension of time made by CITY and its obligation is not affected by any such alteration or extension provided the same is within the scope of the Contract. Whenever CONTRACTOR shall be, and is declared by CITY to be in default under the Contract, CITY having performed CITY'S obligations thereunder, the Surety may promptly remedy the default or shall promptly:

- 1) Complete the Contract in accordance with its terms and conditions; or
- 2) Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon determination by CITY and the Surety jointly of the lowest responsive, responsible bidder, arrange for a contract between such bidder and CITY, and make available as work progresses (even though there should be a default or a succession of defaults under the contract or contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion less the balance of the Contract price, but not exceeding, including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term "balance of the Contract price", as used in this paragraph, shall mean the total amount payable by CITY to CONTRACTOR under the Contract and any amendments thereto, less the amount properly paid by CITY to CONTRACTOR. No right of action shall accrue on this bond to or for the use of any person or corporation other than CITY or successors of CITY.



# LABOR AND MATERIAL PAYMENT BOND

Bond #: \_\_\_\_\_

Doc. No. 2152  
(Rev. 11-17-99)

**KNOW ALL MEN BY THESE PRESENTS**, that I/we \_\_\_\_\_  
\_\_\_\_\_ as Principal, hereinafter called

CONTRACTOR, and

\_\_\_\_\_ a  
corporation duly organized under the laws of the State of Nevada, as Surety, hereinafter called the Surety, are held and firmly bound unto Carson City, Nevada a consolidated municipality of the State of Nevada, hereinafter called CITY, for the \$ \_\_\_\_\_ Dollars (state sum in words) \_\_\_\_\_

\_\_\_\_\_ for  
the payment whereof CONTRACTOR and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

**WHEREAS**, CONTRACTOR has by written agreement dated \_\_\_\_\_ entered into a contract with CITY for **BID# 23300223** and titled **RACC Downtown Sidewalks Project** in accordance with drawings and specifications prepared by CITY and which contract is by reference made a part hereof, and is hereinafter referred to as the Contract.

**NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION** is such that, if CONTRACTOR shall promptly make payment to all claimants as hereinafter defined, for all labor and material used or reasonably required for use in the performance of the Contract, then this obligation shall be void; otherwise it shall remain in full force and effect, subject, however, to the following conditions:

- 1) A claimant is defined as one having a direct contract with CONTRACTOR or with a Subcontractor of the Principal for labor, material, or both, used or reasonably required for use in the performance of the Contract, labor and material being construed to include that part of water, gas, power, light, heat, oil, gasoline, telephone service, or rental of equipment directly applicable to the Contract.
- 2) The above-named Principal and Surety hereby jointly and severally agree with CITY that every claimant as herein defined, who has not been paid in full before the expiration of a period of ninety (90) days after the date on which the last of such claimant's work or labor was done or performed, or materials were furnished by such claimant, may sue on this bond for the use of such claimant, prosecute the suit to final judgment for such sum or sums as may be justly due claimant, and have execution thereon. CITY shall not be liable for the payment of any costs or expenses of any such suit.
- 3) No suit or action shall be commenced hereunder by any claimant:
  - a) Unless claimant, other than one having a direct contract with CONTRACTOR, shall have given written notice to any two of the following: CONTRACTOR, CITY, or the Surety above named, within ninety (90) days after such claimant did or performed the last of the work or labor, or furnished the last of the materials for which said claim is made, stating with substantial accuracy the amount claimed and the name of the party to whom the materials were furnished, or for whom the work or labor was done or performed. Such notice shall be personally served or served by mailing the same by registered mail or certified mail, postage prepaid, in an envelope addressed to the Principal at any place the Principal maintains an office or conducts its business.
  - b) After the expiration of one (1) year following the date on which the last of the labor was performed or material was supplied by the party bringing suit.
  - c) Other than in a court of competent jurisdiction for the county or district in which the construction Contract was to be performed.



CITY OF CARSON CITY, NEVADA – BID BOND

KNOW ALL MEN BY THESE PRESENTS: That we the undersigned F.W. Carson Co., as "Principal," and The Ohio Casualty Insurance Company, as "Surety," are hereby held and firmly bound unto the City of Carson City, Nevada, as "Obligee," in the penal sum of Ten Percent of Total Amount Bid dollars (\$ 10% of Bid) for the payment of which, well and truly to be made, the Principal and Surety bind themselves, their heirs, executors, and administrators, successors and assigns, jointly and severally, by this instrument. The condition of the obligation of this bid bond is as follows:

WHEREAS, NRS 332.105 authorizes local governments to require bid bonds to insure execution and proper performance of the Contract and the Bonding Company has an "A" or better rating with Moody's or A.M. Best and T-Listed with the U.S. Treasury Department;

AND, WHEREAS, the Principal has submitted a bid for Bid # 23300223, PWP # CC-2023-048, for the Project Title: RACC Downtown Sidewalk Project.

NOW, THEREFORE,

- (a) If said Bid shall be rejected; or
- (b) If said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or
- (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds,

then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated.


The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers.

Signed, Sealed and dated: October 7, 2022

F.W. Carson Co.  
Principal  
By: [Signature]

The Ohio Casualty Insurance Company  
Surety  
By: [Signature]  
Alexis Estrada, Attorney-In-Fact



### ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
County of Placer )


On October 7, 2022 before me, K. Hanley, Notary Public  
(insert name and title of the officer)

personally appeared Alexis Estrada,  
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature *K Hanley* (Seal)





This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

Certificate No: 8208535-977442

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Alexis Estrada, Curtis A. Bowden, Dona Lisa Buschmann, Edward D. Johnson, J. Buschmann, Julie A. Shiroma, K. Hanley, Kathy Rangel, Lisa Wilson, Maggie Bender-Johnson, Robert D. Laux

all of the city of Roseville state of CA each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 2nd day of August, 2022.



Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company
By: David M. Carey, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

For bond and/or Power of Attorney (POA) verification inquiries, please call 610-832-8240 or email HOSUR@libertymutual.com.

State of PENNSYLVANIA ss
County of MONTGOMERY

On this 2nd day of August, 2022 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.



Commonwealth of Pennsylvania - Notary Seal
Teresa Pastella, Notary Public
Montgomery County
My commission expires March 28, 2025
Commission number 1128044
Member, Pennsylvania Association of Notaries

By: Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 7th day of October, 2022.



By: Renee C. Llewellyn, Assistant Secretary



# 23300223 (PWP# CC-2023-048) Addendum 1

## FW Carson Co

## FW Carson Co

## Supplier Response

### Event Information

Number: 23300223 (PWP# CC-2023-048) Addendum 1  
Title: RACC Downtown Sidewalks Project  
Type: Invitation for Bid  
Issue Date: 9/27/2022  
Deadline: 10/11/2022 11:00 AM (PT)  
Notes: **The project includes sidewalk and ADA improvements in Redevelopment Area #1. Project areas include the NW corner of N. Stewart and E. Musser St, extending down the frontages of N. Stewart and E. Musser Streets, as well as the west side of Anderson St. between E. Caroline St. and E. Washington St. Two bid alternates are also included in the project. The bid alternates include ADA improvements at the intersection of N. Stewart St. and E. Proctor St. as well as at the NW corner of E. Caroline St. and N. Valley St. Bids must be submitted in accordance with the bid documents, drawings and plans, specifications and special conditions related hereto.**

Project # P751021003  
PWP# CC-2023-048

Engineers Estimate: \$230,000

This Project is deemed a **Horizontal** Construction Project.

### Contact Information

Contact: Carol Akers, Purchasing & Contracts Administrator  
Address: Suite 2  
City Hall - Executive Office  
201 North Carson Street, Suite 2



Carson City, NV 89701

Exhibit A

Phone: 1 (775) 283-7362

Fax: 1 (775) 887-2286

Email: [cakers@carson.org](mailto:cakers@carson.org)

## FW Carson Co Information

Contact: Andy Good  
 Address: 1064 Tahoe Blvd  
 Incline Village, NV 89451  
 Phone: (775) 831-5008  
 Email: agood@fwcarsonco.com

By submitting your response, you certify that you are authorized to represent and bind your company.

Matt Mangalin

*Signature*

Submitted at 10/11/2022 10:48:11 AM (PT)

mmangalin@fwcarsonco.com

*Email*

## Requested Attachments

### Bid Bond Form

RACC Downtown Sidewalk Project - Bid Bond.pdf

This document is required at time of bid submission. You can download this document from the "Attachments" Tab.

### Vendor Information Form

RACC Vendor Information.docx

This document is required at time of bid submission. You can download this document from the "Attachments" Tab.

### References

FWC Reference Projects.docx

This is required at time of bid submission. Refer to Attributes for information needed.

### 5% Subcontractor Information

RACC 5% list.pdf

This document is required at time of bid submission. You can download this document from the "Attachments" Tab.

### 1% Subcontractor Information

RACC 1% list.pdf

Required 2 hours after bid opening. This form can be located in the "Attachments section of this bid"

Email to CAkers@carson.org

### Debarment & Safety Form

RACC Debarment.pdf

This document is required at time of bid submission. You can download this document from the "Attachments" Tab.

### Certification of Auth & Understanding

RACC Cert of Authorization and Understanding.pdf

This document is required at time of bid submission from the General Contractor. You can download this document from the "Attachments" Tab.

### Conflict of Interest

RACC Conflict of Interest .pdf

This document is required at time of bid submission from the General Contractor. You can download this document from the "Attachments" Tab.

### Local Preference Affidavit

RACC Local Preference Affidavit.pdf

This document is required at time of bid submission. You can download this document from the "Attachments" Tab.(If Applicable)

### Certificate of Eligibility (NRS 338.147 & 338.1389)

NV State Contractors Board Certificate of Eligibility exp. 7.31.23.pdf

Required Certificate from General at time of bid (If Applicable)

<b>1</b>	<p><b>Contractor's License</b></p> <p>Carson City has determined that the responsive bidder must possess a minimum of a Class A with appropriate sub-classifications or subcontractors. All Contractors license shall be in good standing and issued by the Nevada State Contractor's Board at the time of the bid.</p> <p><input checked="" type="checkbox"/> Acknowledged (Acknowledged )</p>
<b>2</b>	<p><b>A Copy of Contractor's Certificate of Eligibility</b></p> <p>A copy of Contractor's Certificate of eligibility issued by the State of Nevada Contractors' Board as proof of Bidder's compliance with the provisions of N.R.S. 338.147 must be submitted with his/her bid for the preference to be considered.</p> <p><i>This Statute does not apply to projects expected to cost less than \$250,000.</i></p> <p><input checked="" type="checkbox"/> Acknowledged (Acknowledged )</p>
<b>3</b>	<p><b>Substitutions</b></p> <p>No substitution or revision to this Bid Proposal form will be accepted. Carson City will reject any Bid that is received that has changes or alterations to this document.</p> <p><input checked="" type="checkbox"/> Acknowledged (Acknowledged )</p>
<b>4</b>	<p><b>Acknowledgement of Addendums</b></p> <p>Bidder acknowledges receipt of _____ Addendums.</p> <div style="border: 1px solid black; padding: 2px; width: 80%; margin-top: 5px;">1</div>
<b>5</b>	<p><b>References</b></p> <p>Submit <b>(In Response Attachments)</b> at least (3) contracts of a similar nature performed by your firm in the last (3) years. If NONE, use your Company's letterhead (and submit with your bid proposal) to list what your qualifications are for this contract. Carson City reserves the right to contact and verify, with any and all references listed, the quality of and the degree of satisfaction for such performance.</p> <p><b>Information to be included:</b></p> <ol style="list-style-type: none"> <li>1. Company Name</li> <li>2. Mailing Address</li> <li>2. Telephone Number</li> <li>4. E-Mail</li> <li>5. Project Title</li> <li>6. Amount of Contract</li> <li>7. Scope of Work</li> </ol> <p><input checked="" type="checkbox"/> Acknowledged (Acknowledged )</p>
<b>6</b>	<p><b>Prevailing Wages (State/Local)</b></p> <p>The successful bidder will be required to provide the current Prevailing Wages used in preparation of their bid within 24 hours of bid submission. The bidder is responsible to verify with the Labor Commissioner if any addendums have been issued. <b>(Email to Cakers@carson.org)</b></p> <p><input checked="" type="checkbox"/> Acknowledged (Acknowledged )</p>

## 7 Required Documents

Exhibit A

### **Acknowledgement of Required Documents:**

**Bid Bond**-Due at Bid Submission

**Vendor Information**-Due at Bid Submission

**References**-Due at Bid Submission

**5%-Sub-Contractor Information**-Due at Bid Submission

**1%-Sub-Contractor Information**-Due by the (3) three lowest bidders (2) two hours after bid opening (**Email to Cakers@carson.org**)

**Debarment & Safety Form**-Due at Bid Submission

**Cert of Authorization & Understanding**-Due from General at Bid Submission/Sub-Contractors first week of work

**Conflict of Interest**-Due from General at Bid Submission/Sub-Contractors first week of work

**Local Preference Affidavit**-Due at time of Bid Submission (If applicable)

**Certificate of Eligibility**-(NRS 338.14 & 338.1389-Due from General at Bid Submission (If applicable)

**Project Workforce Checklist**-Due from Lowest Bid-General Contractor & Sub-Contractors 24 hours from bid opening (**Email to Cakers@carson.org**)

**Prevailing Wage Determination(State)**-Due from General Contractor 24 hours after bid opening (**Email to Cakers@carson.org**)

**Sub Contractor Monthly Payment Form**-Due with each pay application submitted

**Project Sign**-Acknowledgement for the requirement of a Project Sign on project.

Acknowledged (Acknowledged )

**Apprentices-NRS 338.01165; SB 207 (2019)**

As of January 1, 2020, NRS 338.01165 requires all contractors employing workers on certain public works projects to utilize apprentices for portions of the work. One or more apprentices must be used for at least 10% of the total hours on vertical construction and 3% of the total hours for horizontal construction. These percentages apply to the total hours of labor worked for each apprenticed craft or type of work to be performed on the public work for which more than three workers are employed. Under NRS Chapter 338, this project is a public work that requires the use of apprentices. All contractors must comply with NRS 338.01165 for this project, unless a modification, waiver, or exemption applies.

The Nevada Labor Commissioner has prepared forms for use in complying with the apprenticeship requirements. The following forms are available on the Labor Commissioner's website at: [http://labor.nv.gov/Apprenticeship\\_Utilization\\_Act/Apprenticeship\\_Utilization\\_Act/](http://labor.nv.gov/Apprenticeship_Utilization_Act/Apprenticeship_Utilization_Act/)

- **Apprenticeship Utilization Request Form**  
Titled "Request For Apprentice Availability On A Public Work"
- **Apprenticeship Utilization Waiver Request Form**  
Titled: "Apprenticeship Utilization Act Waiver Request"
- **Apprenticeship Agreement Form**  
Titled: "Apprentice Agreement"
- **\*Sample\* Project Workforce Checklist**  
Titled: "Project Workforce Checklist"

**NO APPRENTICESHIP DOCUMENTS ARE REQUIRED TO BE SUBMITTED WITH A CONTRACTOR'S BID.**

After the bids are opened, the apparent successful bidder must provide the Project Workforce Checklist to the City within 24 hours after bid opening along with the subcontractor list, that indicates expected classification of workers on the project and the determination as to whether or not apprentices may be required. **A PROJECT WORKFORCE CHECKLIST MUST BE COMPLETED BY THE CONTRACTOR AND BY EACH SUBCONTRACTOR.** (Email to [Cakers@carson.org](mailto:Cakers@carson.org))

After the bid is awarded a pre-construction meeting will be held to set up the construction schedule. When working dates are known and if apprentices are required by NRS 338.01165, the Apprenticeship Utilization Request Form should be submitted to the necessary Registered Apprenticeship Programs to request apprentices for the project.

Waiver requests may be submitted to the City at any time, due to NRS 338.01165(10)(d) (1) (no apprentices available from apprenticeship programs within Carson City's jurisdiction) (2) (required to perform uniquely complex or hazardous tasks on the public work that require the skill and expertise of a greater percentage of the journeymen) or (3) (apprentices requested from an apprenticeship program have been denied or not approved within 5 business days). The waiver requests should be submitted to the City as soon as the need for a waiver is known. Along with the waiver request, the contractor and any subcontractors must provide to the City all required documentation to support the waiver request.

Upon receipt of any waiver requests, the City will forward the materials to the Nevada Labor Commissioner for consideration and possible approval. Upon receipt of that determination, the City will communicate the results back to the Contractor as soon as possible.

**IF NO WAIVER OR MODIFICATION IS OBTAINED, THE CONTRACTOR IS RESPONSIBLE FOR COMPLYING WITH THE APPRENTICESHIP REQUIREMENTS OF NRS 338.01165.**

Acknowledged (Acknowledged )

**9 Acknowledgement & Execution of Bid Proposal**

Exhibit A

I the Bidder, do depose and say: That I am the Bidder or authorized agent of the Bidder; and that I have read and agree to abide by this Bid which includes, but is not limited to the following documents: Instructions to Bidders, Bid Bond, Proposal Summary, Contract Award Instructions and Information, Sample Contract, Sample Performance Bond, Sample Labor and Material Payment Bond, General Conditions, Special Conditions, Standard Specifications, Technical Specifications, Geotechnical Report (if any), Contract Drawings, Permits (if any), and any addenda issued and understands the terms, conditions, and requirements thereof; that if his/her bid is accepted that he/she agrees to furnish and deliver all materials except those specified to be furnished by the City (Owner) and to do and perform all work for said project, together with incidental items necessary to complete the work to be constructed in accordance with the Contract Documents, Contract Drawings, and Specifications annexed hereto.

Acknowledged (Acknowledged )

**Bid Lines**

**1 Package Header**

Schedule A: Base Bid Items

Quantity:   1   UOM:  EA  Total: \$358,513.08

**Package Items**

**1.1 Mobilization, Demobilization and Clean-Up**

Quantity:   1   UOM:  LS  Unit Price: \$21,179.41 Total: \$21,179.41

**1.2 Stormwater Protection**

Quantity:   1   UOM:  LS  Unit Price: \$4,621.89 Total: \$4,621.89

**1.3 Project Sign**

Quantity:   2   UOM:  EA  Unit Price: \$2,951.97 Total: \$5,903.94

**1.4 Clear & Grub**

Quantity:   1   UOM:  LS  Unit Price: \$5,311.61 Total: \$5,311.61

**1.5 Sawcut & Remove Pavement**

Quantity: 4405 UOM:  SF  Unit Price: \$3.84 Total: \$16,915.20

**1.6 Sawcut & Remove Concrete Overlaid with AC**

Quantity:  55  UOM:  SF  Unit Price: \$44.78 Total: \$2,462.90

**1.7 Remove Sign**

Quantity:   1   UOM:  EA  Unit Price: \$1,063.94 Total: \$1,063.94

**1.8 Remove PCC Curb, Gutter, & Sidewalk**

Quantity: 2660 UOM:  SF  Unit Price: \$4.70 Total: \$12,502.00

**1.9 Remove PCC Curb & Gutter**

Quantity:  201  UOM:  LF  Unit Price: \$22.54 Total: \$4,530.54

**1.10 Remove PCC Valley Gutter**

Quantity:   94  UOM:  SF  Unit Price: \$32.16 Total: \$3,023.04

**1.11 Remove Pedestrian Ramp**

Quantity:  177  UOM:  SF  Unit Price: \$14.09 Total: \$2,493.93

**1.12 Remove & Reinstall Bollards**

Quantity:   2   UOM:  EA  Unit Price: \$1,627.27 Total: \$3,254.54

<b>1.13 Remove &amp; Reinstall Bike Hitch Post</b>	Quantity: <u>  1  </u> UOM: <u> EA </u>	Unit Price: <input type="text" value="\$1,983.69"/>	Total: <input type="text" value="\$1,983.69"/>
<b>1.14 Remove &amp; Reinstall Wheel Stops</b>	Quantity: <u>  6  </u> UOM: <u> EA </u>	Unit Price: <input type="text" value="\$341.74"/>	Total: <input type="text" value="\$2,050.44"/>
<b>1.15 Remove PCC Step &amp; Landing</b>	Quantity: <u> 36 </u> UOM: <u> SF </u>	Unit Price: <input type="text" value="\$76.89"/>	Total: <input type="text" value="\$2,768.04"/>
<b>1.16 Remove &amp; Reinstall Pipe Railing</b>	Quantity: <u>  1 </u> UOM: <u> LS </u>	Unit Price: <input type="text" value="\$3,223.07"/>	Total: <input type="text" value="\$3,223.07"/>
<b>1.17 Remove Trees</b>	Quantity: <u>  1 </u> UOM: <u> LS </u>	Unit Price: <input type="text" value="\$3,098.26"/>	Total: <input type="text" value="\$3,098.26"/>
<b>1.18 Remove &amp; Replace Water Meter Pit</b>	Quantity: <u>  1 </u> UOM: <u> EA </u>	Unit Price: <input type="text" value="\$5,148.29"/>	Total: <input type="text" value="\$5,148.29"/>
<b>1.19 Remove &amp; Replace Fire Hydrant Assembly</b>	Quantity: <u>  1 </u> UOM: <u> EA </u>	Unit Price: <input type="text" value="\$15,184.43"/>	Total: <input type="text" value="\$15,184.43"/>
<b>1.20 Remove &amp; Replace Water Service from Meter through Main</b>	Quantity: <u> 10 </u> UOM: <u> LF </u>	Unit Price: <input type="text" value="\$643.39"/>	Total: <input type="text" value="\$6,433.90"/>
<b>1.21 Remove &amp; Replace Traffic Signal Box</b>	Quantity: <u>  1 </u> UOM: <u> EA </u>	Unit Price: <input type="text" value="\$3,747.23"/>	Total: <input type="text" value="\$3,747.23"/>
<b>1.22 Remove &amp; Replace Vehicle Detection Traffic Signal Box</b>	Quantity: <u>  1 </u> UOM: <u> EA </u>	Unit Price: <input type="text" value="\$2,534.56"/>	Total: <input type="text" value="\$2,534.56"/>
<b>1.23 Modify Existing Roof Drains</b>	Quantity: <u>  1 </u> UOM: <u> LS </u>	Unit Price: <input type="text" value="\$3,313.37"/>	Total: <input type="text" value="\$3,313.37"/>
<b>1.24 Install 4" Irrigation Conduit</b>	Quantity: <u> 230 </u> UOM: <u> LF </u>	Unit Price: <input type="text" value="\$57.18"/>	Total: <input type="text" value="\$13,151.40"/>
<b>1.25 Install 4" Electrical Conduit</b>	Quantity: <u> 245 </u> UOM: <u> LF </u>	Unit Price: <input type="text" value="\$53.43"/>	Total: <input type="text" value="\$13,090.35"/>
<b>1.26 Install Irrigation Pullbox</b>	Quantity: <u>  2 </u> UOM: <u> EA </u>	Unit Price: <input type="text" value="\$3,018.64"/>	Total: <input type="text" value="\$6,037.28"/>
<b>1.27 Install Electrical Pullbox</b>	Quantity: <u>  2 </u> UOM: <u> EA </u>	Unit Price: <input type="text" value="\$3,018.64"/>	Total: <input type="text" value="\$6,037.28"/>
<b>1.28 Construct Pedestrian Ramps</b>	Quantity: <u> 360 </u> UOM: <u> SF </u>	Unit Price: <input type="text" value="\$22.11"/>	Total: <input type="text" value="\$7,959.60"/>
<b>1.29 Construct Modified PCC Driveway Apron Type 1</b>	Quantity: <u> 526 </u> UOM: <u> SF </u>	Unit Price: <input type="text" value="\$19.51"/>	Total: <input type="text" value="\$10,262.26"/>
<b>1.30 Construct 6" PCC Retaining Curb</b>	Quantity: <u> 103 </u> UOM: <u> LF </u>	Unit Price: <input type="text" value="\$44.43"/>	Total: <input type="text" value="\$4,576.29"/>
<b>1.31 Construct 8" PCC Retaining Curb</b>	Quantity: <u> 100 </u> UOM: <u> LF </u>	Unit Price: <input type="text" value="\$54.10"/>	Total: <input type="text" value="\$5,410.00"/>

<b>1.32 Construct PCC Sidewalk</b>	Quantity: <u>1481</u> UOM: <u>SF</u>	Unit Price: <input type="text" value="\$17.97"/>	Total: <input type="text" value="\$26,613.57"/>
<b>1.33 Construct PCC Steps/Landing</b>	Quantity: <u>35</u> UOM: <u>SF</u>	Unit Price: <input type="text" value="\$103.46"/>	Total: <input type="text" value="\$3,621.10"/>
<b>1.34 Construct Type A Sidewalk</b>	Quantity: <u>1159</u> UOM: <u>SF</u>	Unit Price: <input type="text" value="\$17.59"/>	Total: <input type="text" value="\$20,386.81"/>
<b>1.35 Construct PCC Type 1 Curb &amp; Gutter</b>	Quantity: <u>157</u> UOM: <u>LF</u>	Unit Price: <input type="text" value="\$67.56"/>	Total: <input type="text" value="\$10,606.92"/>
<b>1.36 Construct PCC Valley Gutter/Spandrel</b>	Quantity: <u>133</u> UOM: <u>SF</u>	Unit Price: <input type="text" value="\$44.40"/>	Total: <input type="text" value="\$5,905.20"/>
<b>1.37 Construct Depressed Landscape Buffer</b>	Quantity: <u>100</u> UOM: <u>LF</u>	Unit Price: <input type="text" value="\$43.86"/>	Total: <input type="text" value="\$4,386.00"/>
<b>1.38 Install DG in Landscape Buffer</b>	Quantity: <u>74</u> UOM: <u>SF</u>	Unit Price: <input type="text" value="\$29.46"/>	Total: <input type="text" value="\$2,180.04"/>
<b>1.39 Install Hand Rails for Ramp</b>	Quantity: <u>28</u> UOM: <u>LF</u>	Unit Price: <input type="text" value="\$457.99"/>	Total: <input type="text" value="\$12,823.72"/>
<b>1.40 Install Chain &amp; Anchors</b>	Quantity: <u>1</u> UOM: <u>LS</u>	Unit Price: <input type="text" value="\$2,482.98"/>	Total: <input type="text" value="\$2,482.98"/>
<b>1.41 Pavement Patch (4" AC on 8" AB)</b>	Quantity: <u>4371</u> UOM: <u>SF</u>	Unit Price: <input type="text" value="\$10.63"/>	Total: <input type="text" value="\$46,463.73"/>
<b>1.42 Adjust Catch Basin to Finished Grade</b>	Quantity: <u>1</u> UOM: <u>EA</u>	Unit Price: <input type="text" value="\$2,735.96"/>	Total: <input type="text" value="\$2,735.96"/>
<b>1.43 Adjust Water Valve to Finished Grade</b>	Quantity: <u>2</u> UOM: <u>EA</u>	Unit Price: <input type="text" value="\$2,192.62"/>	Total: <input type="text" value="\$4,385.24"/>
<b>1.44 Adjust Pedestrian Push Buttons</b>	Quantity: <u>1</u> UOM: <u>LS</u>	Unit Price: <input type="text" value="\$2,592.44"/>	Total: <input type="text" value="\$2,592.44"/>
<b>1.45 Cut &amp; Blend Concrete at TS Pole Base to Grade</b>	Quantity: <u>1</u> UOM: <u>EA</u>	Unit Price: <input type="text" value="\$3,276.42"/>	Total: <input type="text" value="\$3,276.42"/>
<b>1.46 Paint 24" White Crosswalk/ Stopbar Marking</b>	Quantity: <u>80</u> UOM: <u>LF</u>	Unit Price: <input type="text" value="\$71.92"/>	Total: <input type="text" value="\$5,753.60"/>
<b>1.47 Miscellaneous Striping &amp; Pavement Markings</b>	Quantity: <u>1</u> UOM: <u>LS</u>	Unit Price: <input type="text" value="\$5,026.67"/>	Total: <input type="text" value="\$5,026.67"/>

## 2 Package Header

Schedule B: Alternate Bid Item 1

Quantity: 1 UOM: EA Total:

### Package Items

**2.1 Mobilization, Demobilization and Clean-Up**

Quantity: 1 UOM: LS Unit Price:  Total:



**2.2 Stormwater Protection**Quantity: 1 UOM: LS Unit Price:  Total: **2.3 Project Sign**Quantity: 1 UOM: EA Unit Price:  Total: **2.4 Sawcut & Remove Pavement**Quantity: 1198 UOM: SF Unit Price:  Total: **2.5 Remove PCC Curb, Gutter, & Sidewalk**Quantity: 575 UOM: SF Unit Price:  Total: **2.6 Remove PCC Valley Gutter**Quantity: 54 UOM: SF Unit Price:  Total: **2.7 Construct Pedestrian Ramps**Quantity: 381 UOM: SF Unit Price:  Total: **2.8 Construct PCC Sidewalk**Quantity: 190 UOM: SF Unit Price:  Total: **2.9 Construct PCC Type 1 Curb & Gutter**Quantity: 25 UOM: LF Unit Price:  Total: **2.10 Construct PCC Valley Gutter**Quantity: 58 UOM: SF Unit Price:  Total: **2.11 Pavement Patch (4" AC on 8" AB)**Quantity: 977 UOM: SF Unit Price:  Total: **3 Package Header**

Schedule C: Alternate Bid Item 2

Quantity: 1 UOM: EA Total: **Package Items****3.1 Mobilization, Demobilization and Clean-Up**Quantity: 1 UOM: LS Unit Price:  Total: **3.2 Stormwater Protection**Quantity: 1 UOM: LS Unit Price:  Total: **3.3 Sawcut & Remove Pavement**Quantity: 1825 UOM: SF Unit Price:  Total: **3.4 Remove PCC Curb, Gutter, & Sidewalk**Quantity: 489 UOM: SF Unit Price:  Total: **3.5 Remove PCC Curb**Quantity: 3 UOM: LF Unit Price:  Total: **3.6 Remove PCC Valley Gutter**Quantity: 204 UOM: SF Unit Price:  Total: **3.7 Remove Pedestrian Ramp**Quantity: 175 UOM: SF Unit Price:  Total:

**3.8 Remove & Relocate Stop Sign**Quantity: 1 UOM: EA Unit Price:  Total: **3.9 Install 4" Irrigation Conduit**Quantity: 75 UOM: LF Unit Price:  Total: **3.10 Install 4" Electrical Conduit**Quantity: 75 UOM: LF Unit Price:  Total: **3.11 Install Irrigation Pullbox**Quantity: 1 UOM: EA Unit Price:  Total: **3.12 Install Electrical Pullbox**Quantity: 1 UOM: EA Unit Price:  Total: **3.13 Construct Pedestrian Ramps**Quantity: 502 UOM: SF Unit Price:  Total: **3.14 Construct PCC Sidewalk**Quantity: 106 UOM: SF Unit Price:  Total: **3.15 Construct Type 1 Curb & Gutter**Quantity: 30 UOM: LF Unit Price:  Total: **3.16 Construct 6" PCC Retaining Curb**Quantity: 48 UOM: LF Unit Price:  Total: **3.17 Construct PCC Valley Gutter/Spandrel**Quantity: 395 UOM: SF Unit Price:  Total: **3.18 Pavement Patch (4" AC on 8" AB)**Quantity: 1691 UOM: SF Unit Price:  Total: **3.19 Paint 24" White Crosswalk/ Stopbar Marking**Quantity: 45 UOM: LF Unit Price:  Total: **3.20 Paint Parking Space Marking**Quantity: 28 UOM: LF Unit Price:  Total: **3.21 Replace Landscaping**Quantity: 1 UOM: LS Unit Price:  Total: **Response Total: \$585,893.08**

## Vendor Information

<b>Vendor Information:</b>	
Company Name: F. W. Carson Co.	Federal ID No: 88-0268421  UEI/DUNS #: 806598082
Mailing Address: 1064 Tahoe Blvd.	City, State, Zip Code: Incline Village, NV 89451
Telephone Number: 775-831-5008	Email: troy@fwcarsonco.com

<b>Contact Person/Title:</b>	
Name: Troy Carson	Title: Vice President
Mailing Address: 1064 Tahoe Blvd.	City, State, Zip Code: Incline Village, NV 89451
Telephone Number: 775-831-5008	Email: troy@fwcarsonco.com

<b>Licensing Information:</b>	
Nevada State Contractor's License Number: 44726	
License Classification(s): A - General Engineering	Date Issued: 7-1-1997
Limitation(s) of License: Unlimited	Date of Expiration: 7-31-2024
Name of Licensee: F. W. Carson Col	
<b>Carson City Business License Number:</b> BL-006992-2022	

Name of Licensee: F. W. Carson Co.		
<b>Disclosures of Principals:</b>		
<b>Individual and/or Partnership:</b>		
<b>(1) Owner Name: Barbara Carson</b>		
Address: 1064 Tahoe Blvd.		
City: Incline Village	State: NV	Zip Code: 89451
Telephone: 775-831-5008	Email: Barbara@fwcarsonco.com	
<b>(2) Owner Name:</b>		
Address:		
City:	State:	Zip Code:
Telephone:	Email:	
<b>(1) Other Title: Vice President</b>		
Name: Troy Carson		
<b>(2) Other Title: Vice President</b>		
Name: Rian Carson		



GENERAL ENGINEERING CONTRACTORS

---

## Reference - Major Projects

2016-2022

### **Oak Angle, LLC (Lumberyard) – Private Sector**

1054 Tahoe Blvd. Incline Village, NV 89451

Sub to RJ Dailey : Aaron Ackerman - (831) 809-4922

Project Manager: Skye Colling / Project Foreman: Richard Cox

Superintendent: Carl Walker

Scope: Demolition, grading, utilities, excavation, paving, BMPs, rock retaining wall, shoring

Current Contract \$1,994,450.00

Start Date: 5/13/22 (pause for winter 10/15/22-5/1/22) Estimated Finish Date: Summer 2023

### **Indigo Violet / Oak Angle, LLC – Private Sector**

949 Lakeshore Blvd., Incline Village, NV 89451

Sub to RJ Dailey : Aaron Ackerman - (831) 809-4922

Project Manager: Matt Mangalin / Superintendent: Carl Walker

Scope: Building demolition, excavation, shoring, structural excavation, BMPs

Current Contract \$1,454,910.00 Start Date: 4/13/22 Estimated Finish Date: 11/2022

### **Valley Road Multi-Family – Private Sector**

0 Valley Road Reno, NV 89512

Sub to Plenum Builders: Tom Stoddard (775) 842-7314

Project Manager: Kyle LaFave / Project Foremen: Chris Hamlin / Rigo Barajas / Rich Cox

Superintendent: Carl Walker

Scope: Temp BMP's, demolition, earthwork, structural excavation, base & vapor barrier under the SOG, underground utilities, base under site concrete & asphalt, and asphalt paving.

Current Contract \$2,148,067.00 Start Date 3/1/22 Finish Date: Projected – 3/1/23



GENERAL ENGINEERING CONTRACTORS

---

**Lake Tahoe Community College Remodel - Efficiency / Science Modernization – Private Sector**

One College Drive South Lake Tahoe, CA

Sub to Bobo Construction: Chris Bobo (916) 383-7777

Project Manager: Matt Mangalin / Foreman: Chris Hamlin

Superintendent: Carl Walker

Scope: Temp BMP's, demolition, earthwork, excavation for site walls, base under concrete & asphalt and asphalt paving.

Current Contract: \$935,130.00 Start Date: 4/25/2022 Projected Finish Date: 8/2022

**Alpine Meadows Mid Station – Private Sector**

Owner: Palisades Tahoe (formerly Squaw Valley-Alpine Meadows)

1960 Squaw Valley Rd., Olympic Valley, CA 96146

Subcontractor to Plenum Builders: Tom Stoddard (775) 842-7314

Project Manager: Kyle LaFave / Project Foreman: Rigo Barajas

Superintendent: Carl Walker

Scope: Temp BMP's, tree stump removal, earthwork, underground utilities, base under the slab on grade, permanent BMP's and rock excavation

Final Contract: \$1,918,451.00 Start Date: 7/23/21 Finish Date: Projected - October 2022

**Squaw Valley Base Station – Private Sector**

Owner: Palisades Tahoe (formerly Squaw Valley-Alpine Meadows)

1960 Squaw Valley Rd., Olympic Valley, CA 96146

Subcontractor to Plenum Builders: Tom Stoddard (775) 842-7314

Project Manager: Kyle LaFave / Project Foreman: Rigo Barajas

Superintendent: Carl Walker

Scope: Temp. BMP's, earthwork, underground utilities, retaining wall excavation, base under the site concrete & pavers, base under the asphalt paving, asphalt paving & drip lines

Final Contract: \$1,936,115.50 Start Date: 8/9/21 Finish Date: Projected - October 2022



GENERAL ENGINEERING CONTRACTORS

---

**Lake Tahoe Schools Gate & Fence Replacement Project – Private Sector**

Owner: Lake Tahoe School Point of Contact : Bob Graves (775)548-6182

995 Tahoe Blvd., Incline Village, NV

Project Manager: Matt Mangalin / Project Foreman: Carl Walker

Scope: Temp BMP's, demolition, structural excavation, concrete sidewalk & curb, automatic gate & fence and asphalt paving and striping

Current Contract \$727,544.53

**Mountain Golf Course Cart Path Improvements – Public Sector**

Owner: Incline Village General Improvement District

893 Southwood Blvd. Incline Village, NV 89451

Project Manager – Troy Carson / Project Foreman: Rodney Murray

Scope: Reconstruction of an existing asphalt cart path.

Final Contract: \$414,918.00 Start Date: 9/21/21 Finish Date: 11/3/21

**Legacy Trail – Brockway Road Multi-Use Trail Connector – Public Sector**

Owner: Town of Truckee, CA – Point of Contact: Jessica Thompson – (530)582-2938

10183 Truckee Airport Road Truckee, CA 96161

Project Manager: Kaveh Mansoor / Project Foreman: Chris Hamlin / Super: Doug Whipple

Scope: Construction of an asphalt paved multi-use trail including grading, storm drain improvements, rock & concrete retaining walls, sidewalks, railings and striping & signage

Final Contract \$ 2,370,784.14 Start Date:6/7/21 Finish Date: 11/4/21

**Mammoth Elementary School Addition/Modernization - Public Sector**

Owner: Mammoth Unified School District

1500 Meridian Blvd. Mammoth Lakes, CA 93546

Subcontractor to SierraCon – Josh Merkow [jmerkow@sierracon.biz](mailto:jmerkow@sierracon.biz) (530) 307-8898

Project Manager: Andy Good / Project Foremen: Chris Hamlin, Rodney Murray & Rigo Barajas

Superintendent: Troy Carson

Scope: Earthwork for a new addition, including site utilities, base & paving

Final Contract \$ 2,122,219.00 Start Date: 5/19/20 Finish Date: Substantial Completion 8/31/21



GENERAL ENGINEERING CONTRACTORS

---

**Mammoth Middle School Classroom Addition – Public Sector**

Owner: Mammoth Unified School District

1600 Meridian Blvd. Mammoth Lakes, CA 93546

Subcontractor to SierraCon – Bridgette Toy [btoy@sierracon.biz](mailto:btoy@sierracon.biz) (650)576-1114

Project Manager: Andy Good / Project Foremen: Rodney Murray & Rigo Barajas

Superintendent: Troy Carson

Scope: BMP's, site demolition, excavation / backfill, aggregate base, vapor barrier, underground utilities and asphalt paving & base

Final Contract \$293,444.00 Start Date: 6/21/21 Finish Date: Substantial Completion 8/31/21

**Fleur du Lac Waterline Repair – Private Sector**

Owner: Fleur du Lac – Point of Contact: John Jackson (775)690-7789

4000 West Lake Blvd., Homewood, CA

Project Manager: Matt Mangalin, Todd Carson / Project Foreman: Sam Hall

Superintendent: Troy Carson

Scope: Water line replacement for (6) units including horizontal boring for (3)

Final Contract \$ 99,729.50 Start Date: 4/28/21 Finish Date: 5/18/21

**Nevada SR-88 Box Culvert Project – Public Sector**

Owner: Douglas County Public Works

P.O. Box 218 Minden, NV 89423

Contact: Reid Kaiser, P.E., Transportation Manager (775) 337-4704 / (775) 229-5509 [reid.kaiser@hdrinc.com](mailto:reid.kaiser@hdrinc.com)

Project Manager: Kyle LaFave / Traffic Control Construction Manager: Matt Mangalin

Project Foremen: Chris Hamlin, Rodney Murray, Rigo Barajas

Construction Manager: Doug Whipple / Superintendent: Troy Carson

Scope: Installation of 4 cell 14' x 6' x 76' precast box culvert, construction of a new flow channel, utility relocation, headwall construction, dewatering, 165 feet of pavement repair, grading, paving, SWPPPs, traffic control

Final Contract \$1,006,770.44 Start Date: 4/5/21 Finish Date: 6/4/21





GENERAL ENGINEERING CONTRACTORS

---

**580 Edgewood Pump House**

Owner: The Cherif A. Bondjakdji Trust

580 Edgewood Dr. Stateline, NV 89449

Sub to Covenant Builders – Scott Hamann – covenantbuilders1@hotmail.com – (775) 741-1892

Project Manager/Superintendent: Troy Carson / Project Foremen: Sean Quinn

Scope: Temp BMP's, tree removal, grading, partial utilities, base under the curb & gutter, curb & gutter, gravel cap and rock walls

Final Contract \$343,003

Start Date: 4/27/21    Finish Date: 6/29/21

**Hyatt Regency Lake Tahoe Outdoor Grill Project – Private Sector**

Owner: Hyatt Equities

Owner: Hyatt Equities

998 Lakeshore Blvd. Incline Village, NV

Sub to SierraCon - Josh Merkow [jmerkow@sierracon.biz](mailto:jmerkow@sierracon.biz) (530) 307-8898

Project Manager: Andy Good / Project Foreman: Rigo Barajas / Superintendent: Troy Carson

Scope: Demolition, earthwork, underground utilities, structural excavation and base prep

Final Contract \$531,757.00    Start Date: 4/26/21 (no work in winter)    Finish Date: 5/31/22

**Hyatt Regency Lake Tahoe – Electrical Trench & Backfill / Lone Eagle & Cottages BMP Retrofit**

Private Sector

Owner: Hyatt Equities

998 Lakeshore Blvd. Incline Village, NV

Sub to SierraCon - Josh Merkow [jmerkow@sierracon.biz](mailto:jmerkow@sierracon.biz) (530) 307-8898

Project Manager: Andy Good / Project Foreman: Chris Hamlin / Superintendent: Troy Carson

Scope: Electrical excavation and backfill

Final Contract \$719,884.00

Start Date: 5/10/19    Finish Date: 10/31/19



GENERAL ENGINEERING CONTRACTORS

---

**Squaw Creek Townhomes – Phase 2A Infrastructure** - Private Sector

Owner: Squaw Creek Associates, LLC.

400 Squaw Creek Road Olympic Valley, CA

Contact person: Kaveh Mansoor - [kaveh@spectrum-cm.com](mailto:kaveh@spectrum-cm.com) – (530) 386-6349

Project Managers: Andy Good/Kyle LaFave Project Foreman: Rigoberto Barajas

Superintendent: Troy Carson

Scope: Realigning the service road for future townhomes including pavement removal, water, sewer, electrical & communication facilities, storm drain, temporary BMPs, concrete headwall, site grading, rockery wall, concrete curb, asphalt paving, striping, site restoration and temporary erosion control

Final Contract \$3,461,636.00 Start Date: 5/14/19 Finish Date: 5/2020

**580 Edgewood Dr. Phase 1 - Caretakers Quarters** - Private Sector

Owner: The Cherif A. Bondjakdji Trust

580 Edgewood Dr. Stateline, NV

Sub to Clark & Sullivan – Jarrett Rosenau – [Jarrett@clarksullivan.com](mailto:Jarrett@clarksullivan.com) – (775) 355-8500

Project Manager: Andy Good / Project Foreman: Chris Hamlin / Superintendent: Troy Carson

Scope: Install underground booster pump, fire service connection, PI & FDC, asphalt paving at the Caretaker's Quarters and from Sta.0+00 – 6+92 and grading at the USFS road

Final Contract \$309,945.00 Start Date: 6/7/19 Finish Date: 11/16/19

**Sierra Star – Sitework** - Private Sector

Owner: Tower, LLC

1135 Lakeshore Blvd. Incline Village, NV 89451

Sub to Crestwood Con. – Robert Ellis – [Robert@crestwoodconstruction.com](mailto:Robert@crestwoodconstruction.com) (916) 367-1336

Project Manager: Andy Good / Project Foreman: Chris Hamlin / Superintendent: Troy Carson

Scope: Cut & cap utilities including street cut permit. Landscape T&M and utilities to main house

Final Contract \$1,246,284.06 Start Date: 4/23/18 Finish Date: 10/6/19



GENERAL ENGINEERING CONTRACTORS

---

**580 Edgewood Dr. Phase 1c.2, 1d.4-1e - 2018 - Private Sector**

Owner: The Cherif A. Bondjakdji Trust

580 Edgewood Dr. Stateline, NV

Sub to Clark & Sullivan – Jarrett Rosenau – [Jarrett@clarksullivan.com](mailto:Jarrett@clarksullivan.com) – (775) 355-8500

Project Manager: Andy Good / Project Foreman: Chris Hamlin / Superintendent: Troy Carson

Scope: Underground utilities, base under concrete and asphalt paving & slurry seal

Final Contract \$879,748.00      Start Date: 6/11/18      Finish Date: 10/5/18

**580 Edgewood Dr. Phase 1c.1, 1d.1-d3 (partial) - 2017 - Private Sector**

Owner: The Cherif A. Bondjakdji Trust

580 Edgewood Dr. Stateline, NV

Sub to Clark & Sullivan – Jarrett Rosenau – [Jarrett@clarksullivan.com](mailto:Jarrett@clarksullivan.com) – (775) 355-8500

Project Manager: Andy Good / Project Foreman: George Shaw / Superintendent: Troy Carson

Scope: SWPPP Maintenance, earthwork, demo, sewer (to Sta. 9+00), rip rap, rock walls & utilities (Hubbard to Edgewood).

Final Contract \$604,073.00      Start Date: 7/10/17      Finish Date: 10/13/17

**Donner Trail Elementary School - Public Sector**

Owner: Tahoe Truckee Unified School District

52755 Donner Pass Rd. Truckee, CA

Sub to Reyman Brothers – Liz Callender – [ecallender@reymanbrothers.com](mailto:ecallender@reymanbrothers.com) (775) 356-0150

Project Manager: Andy Good / Project Foreman: Chris Hamlin / Superintendent: Troy Carson

Scope: BMPs, demolition, earthwork, underground utilities, structural excavation, base under the slab on grade, site concrete and base & paving.

Final Contract \$232,474.50      Start Date: 6/29/17      Finish Date: 4/5/18



GENERAL ENGINEERING CONTRACTORS

---

**Rideout Elementary School – Tahoe Lake Interim Housing** - Public Sector

Owner: Truckee Tahoe Unified School District

740 Timberland Lane Tahoe City, CA

Sub to Allegro General Contractors – Bill Roberts – [allegro@tellis.net](mailto:allegro@tellis.net) (530) 546-9344

Project Manager: Andy Good / Project Foreman: Todd Carson / Superintendent: Troy Carson

Scope: BMPs, demolition, earthwork / grading, base pads, structural excavation, base under the site concrete, base under the asphalt paving, asphalt paving, seal coat, permanent BMPs and gas trenching.

Final Contract \$280,917.50      Start Date: 4/27/17      Finish Date: 8/6/17

**IVGID Public Works Storage Building** - Public Sector

Owner: Incline Village General Improvement District

893 Southwood Blvd. Incline Village, NV 89451

Sub to Geney / Gassiot – Mari Tilzey - [mari@genevgassiot.com](mailto:mari@genevgassiot.com) (775) 747-2200

Project Manager: Andy Good / Project Foreman: Chris Hamlin / Superintendent: Troy Carson

Scope: Mobilization, BMPs, demolition, earthwork, underground utilities, structural excavation, base under the slab on grade, base under the site concrete, boulder barriers, excavate & backfill for oil tank and re-vegetation.

Final Contract \$509,399.72      Start Date: 6/5/17      Finish Date: 5/9/18

**TMWA Chalk Bluff Storage Pond** - Public Sector

Owner: Truckee Meadows Water Authority

P.O. Box 30013 Reno, NV 89520

General - Superintendent: Troy Carson [troy@fwcarsonco.com](mailto:troy@fwcarsonco.com) (530) 214-6273

Scope: Construction of a new storage pond

Final Contract \$404,252.95      Start Date: 10/12/16      Finish Date: 12/14/16

**Squaw Valley Community Park Pickleball Courts** - Public Sector

Owner: Placer County

100 Squaw Valley Road Olympic Valley, CA

General - Superintendent: Troy Carson [troy@fwcarsonco.com](mailto:troy@fwcarsonco.com) (530) 214-6273

Scope: Construct three (3) new Pickleball courts

Final Contract \$232,681.00      Start Date: 7/11/16      Finish Date: 8/23/16

**BIDDER SUBCONTRACTOR INFORMATION**  
(For subcontractors exceeding five percent (5%) of the bid amount)

Contract No.:

Contractor: F.W. Carson Co.

Project No(s): PWP-CC-2023-048

Address: 1044 Tahoe Blvd.

Total Bid Amount \$ 585,893.08


Incline Village, NV 89451

This information must be submitted with your bid proposal. The bidder shall enter "NONE" under "SUBCONTRACTOR NAME" if not using subcontractors exceeding 5% of the bid amount. Per NRS 338.141 Prime Contractor to list itself on Subcontractor's list if to perform any of the work.

SUBCONTRACTOR NAME AND ADDRESS AND DUNS NUMBER	PHONE NO.	PROPOSAL (BID) LINE ITEM NO(S).*	NEVADA CONTRACTOR LICENSE # (IF APPLICABLE)	LICENSE LIMIT (IF APPLICABLE)	DESCRIPTION OF WORK OR SERVICES TO BE SUBCONTRACTED
<u>FW Carson Co. Dunst 806598082 1044 Tahoe Blvd. Incline Village, NV 89451</u>	<u>775-831-5008</u>	<u>Schedule A 1.1 - 1.47</u>	<u>44726</u>	<u>Unlimited</u>	<u>All other work complete other than specifically listed herein</u>
		<u>Schedule B 2.1 - 2.11</u>			
		<u>Schedule C 3.1 - 3.21</u>			

**The undersigned affirms all work, other than that being performed by the subcontractors listed in the subcontractor reports submitted for this contract, will be performed by the Prime Contractor listed above.**

\* Please list all items (attach a separate sheet if necessary). Do not enter "multiple" or "various."

  
Contractor's Signature

10/10/22  
Date

Telephone No. 775-831-5008

**BIDDER SUBCONTRACTOR INFORMATION**

(For subcontractors exceeding one percent (1%) of bid amount or \$50,000, whichever is greater)

Contract No.:

Contractor: F. W. Carson Co.

Project No(s): PWP# CC-2023-048  
RACC Downtown Sidewalks


Address: 1064 Tahoe Blvd.  
Incline Village, NV 89451

Bid Amount \$ \_\_\_\_\_

This information must be submitted by the three (3) lowest bidders **no later than 2 hours after the bid opening time.** The bidder shall enter "NONE" under "SUBCONTRACTOR NAME" if not using subcontractors exceeding 1% of the bid amount. Per NRS 338.141 Prime Contractor to list itself on Subcontractor's list if to perform any of the work.

SUBCONTRACTOR NAME AND ADDRESS AND UEI NUMBER	SUBCONTRACTOR PHONE NO.	PROPOSAL (Bid) LINE ITEM NO(S).*	NEVADA CONTRACTOR LICENSE # (IF APPLICABLE)	LICENSE LIMIT (IF APPLICABLE)	DESCRIPTION OF WORK OR SERVICES TO BE SUBCONTRACTED
F.W. Carson Co. 1064 Tahoe Blvd. Incline Village, NV 89451	775-831- 5008		44726	Unlimited	All work not otherwise specified herein

\* Please list all items (attach a separate sheet if necessary). Do not enter "multiple" or "various."

  
Contractor's Signature \_\_\_\_\_ Date 10/10/22

Telephone No. 775-831-5008

\*\*\*\*\*Email to Cakers@carson.org

**Certification of Authorization and Understanding**

Project Name: RACC Downtown Sidewalks

Project Number: PWP# CC-2023-048

This is to certify that the principals, and the authorized payroll officer certify the following person(s) is designated as the payroll officer for the undersigned and is authorized to sign the Statement of Compliance which will accompany each weekly certified payroll report for this project.

Cathy Rhaesa

Payroll Officer (Name)

Cathy Rhaesa

Payroll Officer (Signature)

F. W. Carson Co.

(Name of Contractor/Subcontractor)

By [Signature]

(Owner's Signature)

VP

(Title)

NV# 44726

(Contractor/Subcontractor License Number)

10/10/22

(Date)

**Conflict of Interest Disclosure Form**

Date: 10/10/22

Project: PWP# CC-2023-048

Title: RACC Downtown Sidewalks

Name: Troy Carson

Position: Vice President

Please describe below any relationships, transactions, positions you hold (volunteer or otherwise), or circumstances that you believe could contribute to a conflict of interest:

I have no conflict of interest to report.

I have the following conflict of interest to report (please specify other nonprofit and for-profit boards you (and your spouse) sit on, any for-profit businesses for which you or an immediate family member are an officer or director, or a majority shareholder, and the name of your employer and any businesses you or a family member own:

I hereby certify that the information set forth above is true and complete to the best of my knowledge.

Signature: 

Date: 10/10/22



## DEBARMENT AND SAFETY FORM

### CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS PRIMARY COVERED TRANSACTIONS

1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals:
  - a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal, State or Local department or agency.
  - b) Have not within a three-year period preceding this bid been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or Local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property.
  - c) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or Local) with commission of any of the offenses enumerated in paragraph (1)(b) of this certification; and
  - d) Have not within a three-year period preceding this bid had one or more public transactions (Federal, State or Local) terminated for cause or default.
2. Where the prospective primary participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this bid.

  
 \_\_\_\_\_  
 Signature of Authorized Certifying Official  
**Troy Carson**  
 \_\_\_\_\_  
 Printed Name

**Vice President**  
 \_\_\_\_\_  
 Title  
 10/10/22  
 \_\_\_\_\_  
 Date

I am unable to certify to the above statement. My explanation is attached.

\_\_\_\_\_  
 Signature

\_\_\_\_\_  
 Date

#### BIDDER'S SAFETY INFORMATION

##### Bidder's Safety Factors:

Year	"E-Mod" Factor <sup>1</sup>	OSHA Incident Rate <sup>2</sup>
2021	.85	16.0
2020	.87	14.4

<sup>1</sup> E-Mod (Experience Modification) Factors are issued by the Employer's Insurance Company of Nevada.

<sup>2</sup> OSHA Incident Rate is the number of OSHA Recordable Accidents per 100 employees and is calculated as the number of accidents divided by 208,000.

# BID PROPOSAL

## Local Preference Affidavit (This form is required to receive a preference in bidding)

I, Troy Carson, on behalf of the Contractor, F.W. Carson Co., swear and affirm that in order to be in compliance with NRS 338.147 and NRS 338.1389 and be eligible to receive a preference in bidding on:

Bid No. PWP# CC-2023-048

Project Name: RACC Downtown Sidewalks Project

certify that the following requirement will be adhered to, documented, and attained on completion of the contract. Upon submission of this affidavit on behalf of

I recognize and accept that failure to comply with any requirements is a material breach of the contract and entitles the City to damages. In addition, the Contractor may lose their preference designation and/or lose their ability to bid on public works for one year, pursuant to NRS 338.147 and NRS 338.1389:

1. The Contractor shall ensure that 50 percent of the workers employed on the job possess a Nevada driver's license or identification card;
2. The Contractor shall ensure all vehicles used primarily for the public work will be registered and (where applicable) partially apportioned to Nevada;
3. The Contractor shall ensure at least 50 percent of the design professionals who work on the project (including sub-contractors) have a Nevada driver's license or identification card.
4. The Contractor shall ensure payroll records related to this project are maintained and available within the State of Nevada.

**\*Note that specific sections of NRS 338 detailing the continued procedures associated with the use of the "bidder's preference" have been amended by the passage of Assembly Bill 172 effective 7/1/13, requiring this affidavit and subsequent record keeping and reporting by the General Contractor using the preference program and awarded this project . These requirements are not applicable to Contractors who do not use the "Bidder's Preference" eligibility certificate in their bid.**

By: Troy Carson

Title: Vice President

Signature:



Date:

10/10/22



# NEVADA STATE CONTRACTORS BOARD

5390 KIETZKE LANE, SUITE 102, RENO, NEVADA, 89511 (775) 688-1141 FAX (775) 688-1271, INVESTIGATIONS (775) 688-1150  
8400 WEST SUNSET ROAD, SUITE 150, LAS VEGAS, NEVADA, 89113, (702) 486-1100 FAX (702) 486-1190, INVESTIGATIONS (702) 486-1110

## CERTIFICATE OF ELIGIBILITY PER NRS 338.147 and NRS 338.1389

CERTIFICATE NUMBER: **BPC-03-01-02-0240**

**F W CARSON CO** (HEREIN THE "GENERAL CONTRACTOR") NEVADA STATE CONTRACTORS' LICENSE NUMBER: **0044726** ORIGINAL ISSUE DATE: **07/01/1997** BUSINESS TYPE: **CORPORATION** CLASSIFICATION: **A-GENERAL ENGINEERING** MONETARY LICENSE LIMIT: **UNLIMITED** STATUS: **ACTIVE,** IS HEREBY ISSUED THIS CERTIFICATE BY THE NEVADA STATE CONTRACTORS' BOARD, BASED UPON THE INFORMATION CONTAINED IN THE STATEMENT OF COMPLIANCE WITH NEVADA REVISED STATUTES (NRS) 338.147 AND NRS 338.1389 AND THE AFFIDAVIT OF CERTIFIED PUBLIC ACCOUNTANT SUBMITTED TO THE NEVADA STATE CONTRACTORS BOARD AS PROOF OF CONTRACTOR'S COMPLIANCE WITH THE PROVISIONS OF NRS 338.147 AND NRS 338.1389. IN ACCORDANCE WITH THE PROVISIONS OF NRS 338.147(3), THE ABOVE-NAMED GENERAL CONTRACTOR AND A CERTIFIED PUBLIC ACCOUNTANT HAVE SUBMITTED FULLY EXECUTED AND NOTARIZED SWORN AFFIDAVITS AS PROOF OF PREFERENTIAL BIDDER STATUS, UNDER PENALTY OF PERJURY, CERTIFYING THAT THE GENERAL CONTRACTOR IS QUALIFIED TO RECEIVE A PREFERENCE IN BIDDING AS SET FORTH IN NRS 338.147 AND NRS 338.1389 AND OTHER MATTERS RELATING THERETO.

THIS CERTIFICATE OF ELIGIBILITY IS ISSUED ON **AUGUST 1, 2022** AND EXPIRES ON **JULY 31, 2023,** UNLESS SOONER REVOKED OR SUSPENDED BY THE NEVADA STATE CONTRACTORS BOARD.



*Nancy Mathias*

NANCY MATHIAS, LICENSING ADMINISTRATOR  
FOR MARGI A. GREIN, EXECUTIVE OFFICER

*8/4/2022*

DATE

The Nevada State Contractors Board assumes no liability or responsibility for the accuracy or validity of the information contained in the Contractors Statement of Compliance or the Affidavit of Certified Public Accountant as Proof of Contractors Compliance with the Provisions of NRS 338.147 and NRS 338.1389. The above-named General Contractor shall bear the responsibility to ascertain the accuracy and validity of the affidavits provided to support the issuance of this certificate.