Agenda Item No: 11.C



STAFF REPORT

Report To: Board of Supervisors **Meeting Date:** April 6, 2023

Staff Contact: Carol Akers, Purchasing & Contracts Administrator and Jennifer Budge, Parks, Recreation

and Open Space Director

Agenda Title: For Possible Action: Discussion and possible action regarding a determination that Coons

Construction LLC ("Coons"), is the lowest responsive and responsible bidder pursuant to Nevada Revised Statutes ("NRS") Chapter 338 and whether to award Contract No. 23300291 for the Mills Park Maintenance Shop Project ("Project") to Coons for a total

amount not to exceed \$448,942.84. (Carol Akers, cakers@carson.org and Nick

Wentworth, nwentworth@carson.org)

Staff Summary: This Project includes grading, concrete, purchase and erection of a metal building system, electrical and water connections to existing utilities, HVAC system, fencing, drainage system and asphalt grindings. The not to exceed amount of \$448,942.84 comprises the base bid amount of \$408,129.85, plus a 10% contingency of \$40,812.99.

The engineer's estimate was \$443,055. This Project was approved as part of the Fiscal

Year ("FY") 2023 Capital Improvement Program ("CIP").

Agenda Action: Formal Action / Motion Time Requested: Consent

Proposed Motion

I move to approve the contract as presented and authorize the Parks and Recreation Director to approve expenditure of the 10 percent contingency, if necessary.

Board's Strategic Goal

Sustainable Infrastructure

Previous Action

May 19, 2022 (Item 17A): The Board of Supervisors ("Board") approved the final budget for FY 2023, including the CIP which included an additional \$300,000.00 for the Mills Park Maintenance Shop project.

May 21, 2020 (Item 16A): The Board approved the final budget for FY 2021, including the CIP which included \$150,000.00 for the Mills Park Maintenance Shop project.

Background/Issues & Analysis

This Project will provide a safe and secure location for the Carson City Parks, Recreation and Open Space Department maintenance staff to store tools, equipment and supplies at Mills Park. The existing maintenance yard is made up of two small sheds and surrounded by a 4' chain-link fence which offer very little security from vandalism and theft. Regularly used tools having a secure storage solution on site at our largest park will reduce maintenance staff's time transporting those tools back and forth to the Corporate Yard. The project has already obtained a special use permit from the Planning Commission.

A notice to contractors regarding the opportunity to bid on this Project was published in the Reno Gazette Journal and posted on NGEM on February 22, 2023. Three bids were opened at approximately 11:30 a.m. on March 22, 2023, via online Cisco Webex bid opening. Present during the bid opening were: Anna Coons, Coons; Ashley Collier, Truckee Meadows Construction; Will Lyons, Anchor Concrete; Kimberly Martinez, Houston Smith Construction; Mike Protani, Ace Grading & Paving; Mike C., West Coast Dirt; Nick Wentworth, Carson City Parks, Rec. and Open Space; Alexis Philippi, EO Office Specialist and Carol Akers, Carson City Purchasing and Contracts Administrator.

1. Coons \$408,129.85

2. Truckee Meadows Construction \$434,3733. Anchor Concrete \$452,422.31

Staff recommends award to Coons, as the lowest responsive and responsible bidder.

Applicable Statute, Code, Policy, Rule or Regulation

NRS Chapter 338

Financial Information

Is there a fiscal impact? Yes

If yes, account name/number: Project # P504621001 Quality of Life Fund, Capital department / Capital Projects Account / 2545046-507010 Quality of Life Fund. Capital department /Undesignated Account 2545046-507199

Is it currently budgeted? Yes

Explanation of Fiscal Impact: Project # P504621001, Account 2545046-507010 will be reduced by a not to exceed amount of \$448,942.84. The total project budget (Project Number P504621001) for design and construction is \$450,000.00. \$37,956.00 has been expensed to Dube Group for Architectural & Engineering with another \$1,950.00 encumbered. The project funding available is \$410,094.00. A budget transfer in the amount of \$39,000.00 will be generated from Quality of Life Capital Undesignated account 2545046-507199 for a total available project budget of \$449,094.00. The current undesignated available balance is \$298,039.00.

Alternatives

Do not approve the contract and/or provide alternative direction to staff.

Attachments:

23300291 Bid Tabulation_ROA.pdf

23300291 DRAFT Contract.pdf

Board Action Taken:		
	1)	Δυσ/Νου
Motion:	1) 2)	Aye/Nay
	- /	
(Vote Recorded Bv)		

BID# 23300291 Mills Park Maintenance Shop Date and Time of Bid Opening 3/22/2023 @ 11:30am

				Coons Construction LLc		Truckee Meadows Construction		Anchor Concrete	
Line #	Description	QTY	UOM	Unit	Extended	Unit	Extended	Unit	Extended
1.1	Permitting	1	LS	\$9,185.00	\$9,185.00	\$4,500.00	\$4,500.00	\$7,240.00	\$7,240.00
1.2	Mobilization, Demobilization and Clean-Up	1	LS	\$10,750.00	\$10,750.00	\$17,294.00	\$17,294.00	\$32,151.00	\$32,151.00
1.3	PCC Driveway Aprons	15	CY	\$388.55	\$5,828.25	\$300.00	\$4,500.00	\$1,084.73	\$16,270.95
1.4	PCC Building Slab and Foundation	42	CY	\$1,904.94	\$80,007.48	\$1,429.00	\$60,018.00	\$1,312.38	\$55,119.96
1.5	Steel Pipe Bollards	2	EA	\$650.00	\$1,300.00	\$1,500.00	\$3,000.00	\$815.00	\$1,630.00
1.6	Sectional Door w/ Elec. Operator	1	EA	\$6,669.32	\$6,669.32	\$6,005.10	\$6,005.10	\$8,075.00	\$8,075.00
1.7	Metal Building System	1	LS	\$74,500.45	\$74,500.45	\$58,466.00	\$58,466.00	\$70,986.00	\$70,986.00
1.8	Metal Building Erection	1	LS	\$34,615.00	\$34,615.00	\$140,000.00	\$140,000.00	\$68,488.00	\$68,488.00
1.9	Irrigation Plumbing (Fixtures)	1	LS	\$2,850.00	\$2,850.00	\$1,000.00	\$1,000.00	\$3,440.00	\$3,440.00
1.10	Irrigation Plumbing (Underground)	150	LF	\$107.01	\$16,051.50	\$75.00	\$11,250.00	\$43.42	\$6,513.00
1.11	HVAC Design Build	1680	SF	\$10.20	\$17,136.00	\$3.42	\$5,745.60	\$11.00	\$18,480.00
1.12	Electrical Design Build	1680	SF	\$6.67	\$11,205.60	\$10.00	\$16,800.00	\$13.08	\$21,974.40
1.13	Underground Electrical System	220	LF	\$63.52	\$13,974.40	\$50.00	\$11,000.00	\$66.77	\$14,689.40
1.14	Site Clearing	16500	SF	\$0.10	\$1,650.00	\$0.41	\$6,765.00	\$1.93	\$31,845.00
1.15	Site Grading	230	CY	\$79.32	\$18,243.60	\$47.41	\$10,904.30	\$79.57	\$18,301.10
1.16	Security Fence	425	LF	\$106.83	\$45,402.75	\$85.00	\$36,125.00	\$78.30	\$33,277.50
1.17	Fence Gates	1	LS	\$2,300.00	\$2,300.00	\$4,000.00	\$4,000.00	\$3,381.00	\$3,381.00
1.18	Asphalt Grindings	150	CY	\$69.17	\$10,375.50	\$100.00	\$15,000.00	\$103.74	\$15,561.00
1.19	Pavement Striping	1	LS	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00	\$2,459.00	\$2,459.00
1.20	Permanent BMP's (Trenching)	300	LF	\$70.23	\$21,069.00	\$40.00	\$12,000.00	\$20.00	\$6,000.00
1.21	Permanent BMP's (Structures)	1	LS	\$22,516.00	\$22,516.00	\$5,000.00	\$5,000.00	\$16,540.00	\$16,540.00
Schedule A: Base Bid Items		\$408	,129.85	\$434	373.00	\$452,	422.31		

Carson City is recommending award to Coons Construction LLC, and is tentatively scheduled for approval and award at the April 6, 2023 Board of Supervisors meeting.

Title: Mills Park Maintenance Shop

THIS CONTRACT is made and entered into this 6th day of April 2023, by and between Carson City, a consolidated municipality, a political subdivision of the State of Nevada, hereinafter referred to as "CITY", and Coons Construction, LLC, hereinafter referred to as "CONTRACTOR".

WITNESSETH:

WHEREAS, the Purchasing and Contracts Manager for CITY is authorized pursuant to Nevada Revised Statutes (hereinafter referred to as "NRS") 338 and Carson City Purchasing Resolution #1990-R71, to approve and accept this Contract as set forth in and by the following provisions; and

WHEREAS, this Contract involves a "public work," which pursuant to NRS 338.010(18) means any project for the new construction, repair or reconstruction of an applicable project financed in whole or in part from public money; and

WHEREAS, **CONTRACTOR'S** compensation under this agreement (does___) (does not _X_) utilize in whole or in part money derived from one or more federal grant funding source(s); and

WHEREAS, it is deemed necessary that the services of CONTRACTOR for CONTRACT No. 23300291, titled Mills Park Maintenance Shop (hereinafter referred to as "Contract") are both necessary and in the best interest of CITY; and

NOW, THEREFORE, in consideration of the aforesaid premises, and the following terms, conditions and other valuable consideration, the parties mutually agree as follows:

1. REQUIRED APPROVAL:

This Contract shall not become effective until and unless approved by the Carson City Board of Supervisors and all required documents are received and signed by all parties.

2. SCOPE OF WORK (Incorporated Contract Documents):

- 2.1 The parties agree that the Scope of Work will be specifically described and hereinafter referred to as the "WORK." This Contract incorporates the following attachments, and a **CONTRACTOR'S** attachment shall not contradict or supersede any **CITY** specifications and/or terms or conditions without written evidence of mutual assent to such change appearing in this Contract:
 - 2.1.1 **CONTRACTOR** agrees that the Contract Documents for Bid No. 23300291 including, but not limited to, the Notice to Contractors, Project Coordination, Instructions to Bidders, Contract Award Information, General Conditions, Special Conditions, Technical Specification, Prevailing Wages, Contract Drawings, and Addenda, if any, are intended to be complete and complementary and are intended to describe a complete WORK. These documents are incorporated herein by reference and made a part of this Contract. All of these documents can be viewed through the Carson City Website https://carson.org/bids.
 - 2.1.2 **CONTRACTOR** additionally agrees **CONTRACTOR'S** Bid Bond, Bid Proposal, Proposal Summary, Executed Contract, Performance Bond, Labor and Material Bond, Certificate of Eligibility, Insurance Certificates, Permits, Notice of Award, Notice to Proceed and Executed Change Orders, hereinafter all referred to as Exhibit A, are incorporated herein and made a part of this Contract.

For P&C Use Only	
CCBL expires	
NVCL expires	
GL expires	
AL expires	
WC expires	

Contract No: 23300291
Title: Mills Park Maintenance Shop

3. CONTRACT TERM AND LIQUIDATED DAMAGES:

- 3.1 **CONTRACTOR** agrees to complete the WORK on or before the date specified in the Notice to Proceed or any executed Change Orders to the entire satisfaction of **CITY** before final payment is made, unless sooner termination by either party as specified in **Section 6** (CONTRACT TERMINATION) and the General Conditions, Section GC 3.18.
- 3.2 Pursuant to the provisions under Time for Completion and Liquidated Damages in the Contract Documents of said Specifications, **CONTRACTOR** will complete the WORK within the Contract time. Since **CITY** and **CONTRACTOR** agree it is difficult to ascertain the actual amount of damages incurred due to delay of the Project, it is agreed that **CITY** will be paid the liquidated damages as specified in the Contract Special Conditions for each and every calendar day of delay in the completion of the WORK, in addition to any direct charges incurred by **CITY** as a result of delay of the Project, including engineering fees and additional damages due to late construction. **CITY** also reserves the right to deduct any amounts due **CITY** from any monies earned by **CONTRACTOR** under this Contract.
- 3.3 That in the performance of this Contract, **CONTRACTOR** and any subcontractors, as employers, shall pay 1 ½ times an employee's regular wage rate whenever an employee who received compensation for employment at a rate less than 1 ½ time the minimum wage who works more than forty (40) hours in any scheduled work week, more than eight (8) hours in a day, unless by mutual agreement the employee works a scheduled ten (10) hours per day for four (4) calendar days within a work week. Employers should refer to NRS 608.018, NRS 338.020 and A.O. 2013-04 for further details on overtime requirements.

4. NOTICE:

- 4.1 Except the bid and award process where notices may be limited to postings by **CITY** on its Bid Opportunities website (www.carson.org), all notices or other communications required or permitted to be given under this Contract shall be in writing and shall be deemed to have been duly given if delivered personally in hand, by e-mail, by regular mail, by telephonic facsimile with simultaneous regular mail, or by certified mail, return receipt requested, postage prepaid on the date posted, and addressed to the other party at the address specified below.
- 4.2 Notice to CONTRACTOR shall be addressed to:

Daniel Coons, Managing Member Coons Construction, LLC PO Box 1460 Dayton, NV 89403 775-246-1660 danny@coons.biz

4.3 Notice to CITY shall be addressed to:

Carson City Purchasing and Contracts Department Carol Akers, Purchasing and Contracts Administrator 201 North Carson Street, Suite 2 Carson City, NV 89701 775-283-7362 / FAX 775-887-2286 CAkers@carson.org

5. COMPENSATION:

5.1 The parties agree that **CONTRACTOR** will provide the WORK specified in the Contract for the Contract Amount of Four Hundred Eight Thousand One Hundred Twenty Nine Dollars and 85/100 (\$408,129.85).

Contract No: 23300291
Title: Mills Park Maintenance Shop

- 5.2 **CITY** will pay **CONTRACTOR** progress payments and the final payment computed from the actual quantities of WORK performed and accepted and the materials furnished at the Unit and Lump Sum prices shown on **CONTRACTOR'S** Bid Proposal and any executed Change Orders.
- 5.3 Contract Amount represents full and adequate compensation for the complete WORK, and includes the furnishing of all materials, all labor, equipment, tools, transportation, services, appliances, and all expenses, direct or indirect connected with the proper execution of the WORK.
- 5.4 CITY does not agree to reimburse CONTRACTOR for expenses unless otherwise specified.

6. CONTRACT TERMINATION:

- 6.1 Termination Without Cause:
 - 6.1.1 Any discretionary or vested right of renewal notwithstanding, this Contract may be terminated upon written notice by mutual consent of both parties or unilaterally by either party without cause.
 - 6.1.2 **CITY** reserves the right to terminate this Contract for convenience whenever it considers termination, in its sole and unfettered discretion, to be in the public interest. In the event that the Contract is terminated in this manner, payment will be made for WORK actually completed. If termination occurs under this provision, in no event shall **CONTRACTOR** be entitled to anticipated profits on items of WORK not performed as of the effective date of the termination or compensation for any other item, including but not limited to, unabsorbed overhead. **CONTRACTOR** shall require that all subcontracts which it enters related to this Contract likewise contain a termination for convenience clause which precludes the ability of any subcontractor to make claims against **CONTRACTOR** for damages due to breach of contract, lost profit on items of WORK not performed, or unabsorbed overhead, in the event of a convenience termination.
- 6.2 <u>Termination for Nonappropriation</u>:
 - 6.2.1 All payments and WORK provided under this Contract are contingent upon the availability of the necessary public funding, which may include various internal and external sources. In the event that Carson City does not acquire and appropriate the funding necessary to perform in accordance with the terms of the Contract, the Contract shall automatically terminate upon CITY'S notice to CONTRACTOR of such nonappropriation, and no claim or cause of action may be based upon any such nonappropriation.
- 6.3 Cause Termination for Default or Breach:
 - 6.3.1 A default or breach may be declared with or without termination.
 - 6.3.2 This Contract may be terminated by either party upon written notice of default or breach to the other party as follows:
 - 6.3.2.1 If **CONTRACTOR** fails to provide or satisfactorily perform any of the conditions, WORK, deliverables, goods, or any services called for by this Contract within the time requirements specified in this Contract or within any granted extension of those time requirements; or
 - 6.3.2.2 If any state, county, city or federal license, authorization, waiver, permit, qualification or certification required by statute, ordinance, law, or regulation to be held by **CONTRACTOR** to provide the goods or WORK or any services required by this Contract is for any reason denied, revoked, debarred, excluded, terminated, suspended, lapsed, or not renewed; or

Contract No: 23300291
Title: Mills Park Maintenance Shop

- 6.3.2.3 If **CONTRACTOR** becomes insolvent, subject to receivership, or becomes voluntarily or involuntarily subject to the jurisdiction of the bankruptcy court; or
- 6.3.2.4 If **CITY** materially breaches any material duty under this Contract and any such breach impairs **CONTRACTOR'S** ability to perform; or
- 6.3.2.5 If it is found by **CITY** that any quid pro quo or gratuities in the form of money, services, entertainment, gifts, or otherwise were offered or given by **CONTRACTOR**, or any agent or representative of **CONTRACTOR**, to any officer or employee of **CITY** with a view toward securing a contract or securing favorable treatment with respect to awarding, extending, amending, or making any determination with respect to the performing of such contract; or
- 6.3.2.6 If it is found by **CITY** that **CONTRACTOR** has failed to disclose any material conflict of interest relative to the performance of this Contract.
- 6.3.2.7 **CITY** may terminate this Contract if **CONTRACTOR**:
 - 6.3.2.7.1 Fails to maintain bonding, Nevada State Contractors' Board License, State Industrial Insurance requirements or insurance policies for limits as defined in this Contract; or
 - 6.3.2.7.2 Persistently or materially refuses or fails to supply properly skilled workers or proper materials; or
 - 6.3.2.7.3 Fails to make payment to subcontractors for materials or labor in accordance with the respective agreements between **CONTRACTOR** and the subcontractors; or
 - 6.3.2.7.4 Disregards laws, ordinances, or rules, regulations or order of a public authority having jurisdiction; or
 - 6.3.2.7.5 Otherwise makes a material breach of a provision of this Contract; or
 - 6.3.2.7.6 **CONTRACTOR** fails to maintain safe working conditions.
- 6.3.3 When any of the <u>Subsection 6.3.2.7.1 through 6.3.2.7.6, inclusive</u>, cause reasons exist, and without prejudice to any other rights or remedies of CITY, CITY may terminate this Contract at any time after giving CONTRACTOR and CONTRACTOR'S Surety <u>seven (7) calendar days</u> written notice of default or breach and intent to terminate and CONTRACTOR'S subsequent failure to timely correct as provided below, and subject to any prior rights of the Surety, CITY may:
 - 6.3.3.1 Take possession of the site and of all materials, equipment, tools and construction equipment and machinery thereon owned by **CONTRACTOR**;
 - 6.3.3.2 Accept assignment of subcontractors pursuant to this Contract (Contingent Assignment of Subcontracts to Carson City if this Contract is terminated); and
 - 6.3.3.3 Finish the WORK by whatever reasonable method CITY may deem expedient.
- 6.3.4 If CITY terminates this Contract for any of the cause reasons stated in <u>Section 6.3</u>:
 - 6.3.4.1 **CONTRACTOR** shall not be entitled to receive further payment until the WORK is finished.

Contract No: 23300291
Title: Mills Park Maintenance Shop

6.3.4.2 If the unpaid balance of the Contract Amount exceeds the cost of finishing the WORK including expenses made necessary thereby, such excess shall be paid to **CONTRACTOR**. If the costs of finishing the WORK exceed the unpaid balance, **CONTRACTOR** shall pay the difference to **CITY**. The amount to be paid to **CONTRACTOR** or **CITY**, as the case may be, shall survive termination of this Contract.

- 6.3.4.3 In the event of such cause termination, all monies due **CONTRACTOR** or retained under the terms of this Contract shall be held by **CITY**, however, such holdings will not release **CONTRACTOR** or its Sureties from liability for failure to fulfill this Contract. Any excess cost over and above the Contract Amount incurred by **CITY** arising from the termination of the operations of this Contract and the completion of the WORK by **CITY** as provided above shall be paid for by any available funds held by **CITY**. **CONTRACTOR** will be so credited with any surplus remaining after all just claims for such completion have been paid.
- 6.4 If at any time before completion of the WORK under this Contract, the WORK shall be stopped by an injunction of a court of competent jurisdiction or by order of any competent government authority, CITY may give immediate notice to CONTRACTOR to discontinue the WORK and terminate this Contract. CONTRACTOR shall discontinue the WORK in such manner, sequence, and at such times as CITY may direct. CONTRACTOR shall have no claim for damages for such discontinuance or termination, nor any claim for anticipated profits on the WORK thus dispensed with, nor for any claim for penalty, nor for any other claim such as unabsorbed overhead, except for the WORK actually performed up to the time of discontinuance, including any extra WORK ordered by CITY to be done.

6.5 Time to Correct (Declared Default or Breach):

6.5.1 Termination upon a declared default or breach may be exercised only after providing 7 (seven) calendar days written notice of default or breach, and the subsequent failure of the defaulting or breaching party, within five (5) calendar days of providing that default or breach notice, to provide evidence satisfactory to the aggrieved party demonstrating that the declared default or breach has been corrected. Time to correct shall run concurrently with any notice of default or breach and such time to correct is not subject to any stay with respect to the nonexistence of any Notice of Termination. Untimely correction shall not void the right to termination otherwise properly noticed unless waiver of the noticed default or breach is expressly provided in writing by the aggrieved party. There shall be no time to correct with respect to any notice of termination without cause, termination for nonappropriation or termination due to court injunction or order of a competent government authority.

6.6 Winding Up Affairs Upon Termination:

- 6.6.1 In the event of termination of this Contract for any reason, the parties agree that the provisions of this **Subsection 6.6** survive termination:
 - 6.6.1.1 The parties shall account for and properly present to each other all claims for fees and expenses and pay those which are undisputed and otherwise not subject to set off under this Contract. Neither party may withhold performance of winding up provisions solely based on nonpayment of fees or expenses accrued up to the time of termination; and
 - 6.6.1.2 **CONTRACTOR** shall satisfactorily complete WORK in progress at the agreed rate (or a pro rata basis if necessary) if so requested by **CITY**; and
 - 6.6.1.3 **CONTRACTOR** shall execute any documents and take any actions necessary to effectuate an assignment of this Contract if so requested by **CITY**; and

Title: Mills Park Maintenance Shop

6.6.1.4 **CONTRACTOR** shall preserve, protect, and promptly deliver into **CITY** possession all proprietary information in accordance with **Section 21**.

6.7 Notice of Termination:

6.7.1 Unless otherwise specified in this Contract, termination shall not be effective until seven (7) calendar days after a party has provided written notice of default or breach, or notice of without cause termination. Notice of Termination may be given at the time of notice of default or breach, or notice of without cause termination. Notice of Termination may be provided separately at any time after the running of the 7-day notice period, and such termination shall be effective on the date the Notice of Termination is provided to the party unless a specific effective date is otherwise set forth therein. Any delay in providing a Notice of Termination after the 7-day notice period has run without a timely correction by the defaulting or breaching party shall not constitute any waiver of the right to terminate under the existing notice(s).

7. DAVIS-BACON & RELATED ACTS 29 CFR PARTS 1,3,5,6,&7 AND NRS 338.070(5):

In the event federal grant funds are used for payment of all or part of this Contract

- 7.1 **CONTRACTOR** shall comply with <u>Davis-Bacon Act</u> and <u>NRS 338.070(5)</u>. **CONTRACTOR** and each covered contractor or subcontractor must provide a <u>weekly</u> statement of wages paid to each of its employees engaged in covered WORK. The statement shall be executed by **CONTRACTOR** or subcontractor or by an authorized officer or employee of **CONTRACTOR** or subcontractor who supervised the payment of wages and shall be on the "Statement of Compliance" form. **CONTRACTOR** shall submit a Statement of Compliance that is prescribed by the Nevada Labor Commissioner or contains <u>identical</u> wording. Per NRS 338.070(6) the records maintained pursuant to subsection 5 must be open at all reasonable hours to the inspection of the public body (the **CITY'S** representative) awarding the contract. The **CONTRACTOR** engaged on the public work or subcontractor engaged on the public work shall ensure that a copy of each record for each calendar month is received by the public body awarding the contract (the **City**) **no later than 15 days after the end of the month**.
- 7.2 In the event federal funds are used for payment of all or part of this Contract, **CONTRACTOR** shall submit a Statement of Compliance form WH347 or a form with <u>identical</u> wording <u>and</u> a Statement of Compliance prescribed by the Nevada Labor Commissioner **within 7 days after the regular pay date for the pay period**. The original Statements shall be delivered to Carson City Public Works, 3505 Butti Way, Carson City, Nevada 89703, attention Davis-Bacon/Federal Funding Compliance.

7.3 CERTIFIED PAYROLLS FOR DAVIS-BACON AND PREVAILING WAGE PROJECTS:

- 7.3.1 The higher of the Federal or local prevailing wage rates for CITY, as established by the Nevada Labor Commission and the Davis-Bacon Act, shall be paid for all classifications of labor on this project WORK. Should a classification be missing from the Davis-Bacon rates the CONTRACTOR shall complete a request of authorization for additional classification or rate form SF1444 in its entirety and submit it to the CITY for approval and submission to the U.S. Department of Labor. Also, in accordance with NRS 338, the hourly and daily wage rates for the State and Davis-Bacon must be posted at the work site by CONTRACTOR. CONTRACTOR shall ensure that a copy of CONTRACTOR'S and subcontractor's certified payrolls for each calendar week are received by CITY.
- 7.3.2 Per NRS 338.070(5) a **CONTRACTOR** engaged on a public work and each subcontractor engaged on the public work shall keep or cause to be kept:
 - (a) An accurate record showing, for each worker employed by the contractor or subcontractor in connection with the public work:
 - (1) The name of the worker;

Page: **C - 6**

Title: Mills Park Maintenance Shop

- (2) The occupation of the worker;
- (3) The gender of the worker, if the worker voluntarily agreed to specify that information pursuant to subsection 4, or an entry indicating that the worker declined to specify such information;
- (4) The ethnicity of the worker, if the worker voluntarily agreed to specify that information pursuant to subsection 4, or an entry indicating that the worker declined to specify such information;
- (5) If the worker has a driver's license or identification card, an indication of the state or other jurisdiction that issued the license or card; and
- (6) The actual per diem, wages and benefits paid to the worker; and
- (b) An <u>additional accurate record</u> showing, for each worker employed by the contractor or subcontractor in connection with the public work who has a driver's license or identification card:
 - (1) The name of the worker;
 - (2) The driver's license number or identification card number of the worker; and
 - (3) The state or other jurisdiction that issued the license or card.
- 7.3.3 The original payroll records shall be certified and shall be submitted <u>weekly</u> to Carson City Public Works, 3505 Butti Way, Carson City, Nevada 89703, attention Davis-Bacon/Federal Funding Compliance. Submission of such certified payrolls shall be a condition precedent for processing the monthly progress payment. **CONTRACTOR**, as General Contractor, shall collect the wage reports from the subcontractors and ensure the receipt of a certified copy of each weekly payroll for submission to **CITY** as one complete package.
- 7.3.4 Pursuant to NRS 338.060 and 338.070, **CONTRACTOR** hereby agrees to forfeit, as a penalty to **CITY**, not less than Twenty Dollars (\$20) nor more than Fifty Dollars (\$50) for each calendar day or portion thereof that each worker employed on the Contract is paid less than the designated rate for any WORK done under the Contract, by **CONTRACTOR** or any subcontractor under him/her, or is not reported to **CITY** as required by NRS 338.070.

8. FAIR EMPLOYMENT PRACTICES:

- 8.1 Pursuant to NRS 338.125, Fair Employment Practices, the following provisions must be included in any contract between **CONTRACTOR** and a public body such as **CITY**:
 - 8.1.1 In connection with the performance of work under this Contract, CONTRACTOR agrees not to discriminate against any employee or applicant for employment because of race, creed, color, national origin, sex, sexual orientation, gender identity, or age, including, without limitation, with regard to employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or other forms of compensation, and selection for training, including without limitation, apprenticeship.
 - 8.1.2 **CONTRACTOR** further agrees to insert this provision in all subcontracts hereunder, except subcontracts for standard commercial supplies or raw materials.
- 8.2 If the CITY was required by NRS 332.065(4) to advertise or request a proposal for this Agreement, by signing this Agreement, the CONTRACTOR provides a written certification that the CONTRACTOR is not currently engaged in, and during the Term shall not engage in, a Boycott of Israel. The term "Boycott of Israel" has the meaning ascribed to that term in Section 3 of Nevada Senate Bill 26

Contract No: 23300291
Title: Mills Park Maintenance Shop

(2017). The CONTRACTOR shall be responsible for fines, penalties, and payment of any State of Nevada or federal funds that may arise (including those that the CITY pays, becomes liable to pay, or becomes liable to repay) as a direct result of the CONTRACTOR's non-compliance with this Section.

9. PREFERENTIAL EMPLOYMENT:

- 9.1 Unless, and except if, this Contract is funded in whole or in part by federal grant funding (see 40 C.F.R. § 31.36(c) *Competition*), pursuant to NRS 338.130, in all cases where persons are employed in the construction of public works, preference must be given, the qualifications of the applicants being equal: (1) First: To persons who have been honorably discharged from the Army, Navy, Air Force, Marine Corps or Coast Guard of the United States, a reserve component thereof or the National Guard; and are citizens of the State of Nevada. (2) Second: To other citizens of the State of Nevada.
- 9.2 Unless, and except if, this Contract is funded in whole or in part by federal grant funding (see 40 CFR § 31.36(c) *Competition*), in connection with the performance of WORK under this Contract, **CONTRACTOR** agrees to comply with the provisions of NRS 338.130 requiring certain preferences to be given to which persons are employed in the construction of a public work. If **CONTRACTOR** fails to comply with the provisions of NRS 338.130, pursuant to the terms of NRS 338.130(3), this Contract is void, and any failure or refusal to comply with any of the provisions of this section renders this Contract void.

10. REMEDIES:

Except as otherwise provided for by law or this Contract, the rights and remedies of the parties shall not be exclusive and are in addition to any other rights and remedies provided by law or equity, including, without limitation, actual damages, and to a prevailing party reasonable attorney's fees and costs. The parties agree that, in the event a lawsuit is filed and a party is awarded attorney's fees by the court, for any reason, the amount of recoverable attorney's fees shall not exceed the rate of \$125 per hour. CITY may set off consideration against any unpaid obligation of **CONTRACTOR** to **CITY**.

11. <u>LIMITED LIABILITY</u>:

CITY will not waive and intends to assert available NRS Chapter 41 liability limitations in all cases. Contract liability of both parties shall not be subject to punitive damages. Liquidated damages shall not apply unless otherwise expressly provided for elsewhere in this Contract. Damages for any **CITY** breach shall never exceed the amount of funds appropriated for payment under this Contract, but not yet paid to **CONTRACTOR**, for the fiscal year budget in existence at the time of the breach. **CONTRACTOR'S** tort liability shall not be limited.

12. FORCE MAJEURE:

Neither party shall be deemed to be in violation of this Contract if it is prevented from performing any of its obligations hereunder due to strikes, failure of public transportation, civil or military authority, act of public enemy, accidents, fires, explosions, or acts of God, including, without limitation, earthquakes, floods, winds, or storms. In such an event the intervening cause must not be through the fault of the party asserting such an excuse, and the excused party is obligated to promptly perform in accordance with the terms of this Contract after the intervening cause ceases.

13. INDEMNIFICATION:

- 13.1 To the extent permitted by law, including, but not limited to, the provisions of NRS Chapter 41, each party shall indemnify, hold harmless and defend, not excluding the other's right to participate, the other party from and against all liability, claims, actions, damages, losses, and expenses, including but not limited to reasonable attorney's fees and costs, arising out of any alleged negligent or willful acts or omissions of the indemnifying party, its officers, employees and agents. Such obligation shall not be construed to negate, abridge, or otherwise reduce any other right or obligation of the indemnity which would otherwise exist as to any party or person described in this Section.
- 13.2 Except as otherwise provided in <u>Subsection 13.4</u> below, the indemnifying party shall not be obligated to provide a legal defense to the indemnified party, nor reimburse the indemnified party for the

Title: Mills Park Maintenance Shop

same, for any period occurring before the indemnified party provides written notice of the pending claim(s) or cause(s) of action to the indemnifying party, along with:

- 13.2.1 a written request for a legal defense for such pending claim(s) or cause(s) of action; and
- 13.2.2 a detailed explanation of the basis upon which the indemnified party believes that the claim or cause of action asserted against the indemnified party implicates the culpable conduct of the indemnifying party, its officers, employees, and/or agents.
- 13.3 After the indemnifying party has begun to provide a legal defense for the indemnified party, the indemnifying party shall not be obligated to fund or reimburse any fees or costs provided by any additional counsel for the indemnified party, including counsel through which the indemnified party might voluntarily choose to participate in its defense of the same matter.
- 13.4 After the indemnifying party has begun to provide a legal defense for the indemnified party, the indemnifying party shall be obligated to reimburse the reasonable attorney's fees and costs incurred by the indemnified party during the initial thirty (30) day period of the claim or cause of action, if any, incurred by separate counsel.

14. INDEPENDENT CONTRACTOR:

- 14.1 **CONTRACTOR**, as an independent contractor, is a natural person, firm or corporation who agrees to perform WORK for a fixed price according to his or its own methods and without subjection to the supervision or control of the **CITY**, except as to the results of the WORK, and not as to the means by which the WORK are accomplished.
- 14.2 It is mutually agreed that **CONTRACTOR** is associated with **CITY** only for the purposes and to the extent specified in this Contract, and in respect to performance of the contracted WORK pursuant to this Contract. **CONTRACTOR** is and shall be an independent contractor and, subject only to the terms of this Contract, shall have the sole right to supervise, manage, operate, control, and direct performance of the details incident to its duties under this Contract.
- 14.3 Nothing contained in this Contract shall be deemed or construed to create a partnership or joint venture, to create relationships of an employer-employee or principal-agent, or to otherwise create any liability for **CITY** whatsoever with respect to the indebtedness, liabilities, and obligations of **CONTRACTOR** or any other party.
- 14.4 **CONTRACTOR**, in addition to <u>Section 13</u> (INDEMNIFICATION), shall indemnify and hold **CITY** harmless from, and defend **CITY** against, any and all losses, damages, claims, costs, penalties, liabilities, expenses arising out of or incurred in any way because of, but not limited to, **CONTRACTOR'S** obligations or legal duties regarding any taxes, fees, assessments, benefits, entitlements, notice of benefits, employee's eligibility to work, to any third party, subcontractor, employee, state, local or federal governmental entity.
- 14.5 Neither **CONTRACTOR** nor its employees, agents, or representatives shall be considered employees, agents, or representatives of **CITY**.

15. INSURANCE REQUIREMENTS (GENERAL):

- 15.1 NOTICE: The following general insurance requirements shall apply unless these general requirements are altered by the specific requirements set forth in CITY'S solicitation for bid document, the adopted bid or other document incorporated into this Contract by the parties. These general insurance requirements do not include terms related to bond(s) required for this Contract, which are set forth in the CITY'S solicitation and below in this Contract following the execution pages.
- 15.2 **CONTRACTOR**, as an independent contractor and not an employee of **CITY**, must carry policies of insurance in amounts specified and pay all taxes and fees incident hereunto. **CITY** shall have no liability except as specifically provided in this Contract.
- 15.3 **CONTRACTOR** shall not commence work before: (1) **CONTRACTOR** has provided the required evidence of insurance to **CITY** Purchasing and Contracts, and (2) **CITY** has approved the insurance policies provided by **CONTRACTOR**.

Title: Mills Park Maintenance Shop

- 15.4 Prior approval of the insurance policies by **CITY** shall be a condition precedent to any payment of consideration under this Contract and **CITY'S** approval of any changes to insurance coverage during the course of performance shall constitute an ongoing condition subsequent this Contract. Any failure of **CITY** to timely approve shall not constitute a waiver of the condition.
- 15.5 Insurance Coverage (15.6 through 15.23):
- 15.6 **CONTRACTOR** shall, at **CONTRACTOR**'S sole expense, procure, maintain and keep in force for the duration of this Contract the following insurance conforming to the minimum requirements specified below. Unless specifically specified herein or otherwise agreed to by **CITY**, the required insurance shall be in effect prior to the commencement of work by **CONTRACTOR** and shall continue in force as appropriate until the later of:
 - 15.6.1 Final acceptance by CITY of the completion of this Contract; or
 - 15.6.2 Such time as the insurance is no longer required by **CITY** under the terms of this Contract.
 - 15.6.3 Any insurance or self-insurance available to CITY under its coverage(s) shall be in excess of and non-contributing with any insurance required from CONTRACTOR.

 CONTRACTOR'S insurance policies shall apply on a primary basis. Until such time as the insurance is no longer required by CITY, CONTRACTOR shall provide CITY with renewal or replacement evidence of insurance no less than thirty (30) calendar days before the expiration or replacement of the required insurance. If at any time during the period when insurance is required by this Contract, an insurer or surety shall fail to comply with the requirements of this Contract, as soon as CONTRACTOR has knowledge of any such failure, CONTRACTOR shall immediately notify CITY and immediately replace such insurance or bond with an insurer meeting the requirements.
- 15.7 General Insurance Requirements (15.8 through 15.23:
- 15.8 **Certificate Holder:** Each certificate shall list Carson City c/o Carson City Purchasing and Contracts, 201 N. Carson Street, Suite 2, Carson City, NV 89701 as a certificate holder.
- 15.9 **Additional Insured:** By endorsement to the general liability insurance policy evidenced by **CONTRACTOR**, The City and County of Carson City, Nevada, its officers, employees and immune contractors shall be named as additional insureds for all liability arising from this Contract.
- 15.10 **Waiver of Subrogation**: Each liability insurance policy, except for professional liability, shall provide for a waiver of subrogation in favor of the City.
- 15.11 **Cross-Liability**: All required liability policies shall provide cross-liability coverage as would be achieved under the standard ISO separation of insureds clause.
- 15.12 **Deductibles and Self-Insured Retentions**: Insurance maintained by **CONTRACTOR** shall apply on a first dollar basis without application of a deductible or self-insured retention unless otherwise specifically agreed to by **CITY**. Such approval shall not relieve **CONTRACTOR** from the obligation to pay any deductible or self-insured retention. Any deductible or self-insured retention shall not exceed \$5,000.00 per occurrence, unless otherwise approved by **CITY**.
- 15.13 **Policy Cancellation**: Except for ten (10) calendar days notice for non-payment of premium, **CONTRACTOR** or its insurers must provide thirty (30) calendar days prior written notice to Carson City Purchasing and Contracts if any policy will be canceled, non-renewed or if required coverage and /or limits reduced or materially altered, and shall provide that notices required by this paragraph shall be sent by mail to Carson City Purchasing and Contracts, 201 N. Carson Street, Suite 2, Carson City, NV 89701. When available, each insurance policy shall be endorsed to provide thirty (30) days' notice of cancellation, except for ten (10) days' notice for non-payment of premium, to City.
- 15.14 **Approved Insurer**: Each insurance policy shall be issued by insurance companies authorized to do business in the State of Nevada or eligible surplus lines insurers under federal and Nevada law and having agents in Nevada upon whom service of process may be made, and currently rated by A.M. Best as "A-VII" or better.

Title: Mills Park Maintenance Shop

- 15.15 **Evidence of Insurance:** Prior to commencement of work, **CONTRACTOR** must provide the following documents to Carson City Purchasing and Contracts, 201 North Carson Street, Suite 2, Carson City, NV 89701:
- 15.16 **Certificate of Insurance:** Contractor shall furnish City with a certificate(s) of insurance, executed by a duly authorized representative of each insurer, showing compliance with the insurance requirements set forth herein The Acord 25 Certificate of Insurance form or a form substantially similar must be submitted to Carson City Purchasing and Contracts to evidence the insurance policies and coverages required of **CONTRACTOR**.
- 15.17 **Additional Insured Endorsement:** An Additional Insured Endorsement (CG20 10 or C20 26), signed by an authorized insurance company representative, must be submitted to Carson City Purchasing and Contracts to evidence the endorsement of **CITY** as an additional insured per **Subsection 15.9** (Additional Insured).
- 15.18 **Schedule of Underlying Insurance Policies:** If Umbrella or Excess policy is evidenced to comply with minimum limits, a copy of the Underlying Schedule from the Umbrella or Excess insurance policy may be required.
- 15.19 **Review and Approval:** Documents specified above must be submitted for review and approval by **CITY** Purchasing and Contracts prior to the commencement of work by **CONTRACTOR**. Neither approval by **CITY** nor failure to disapprove the insurance furnished by **CONTRACTOR** shall relieve **CONTRACTOR** of **CONTRACTOR**'S full responsibility to provide the insurance required by this Contract. Compliance with the insurance requirements of this Contract shall not limit the liability of **CONTRACTOR** or its sub-contractors, employees or agents to **CITY** or others, and shall be in addition to and not in lieu of any other remedy available to **CITY** under this Contract or otherwise. **CITY** reserves the right to request and review a copy of any required insurance policy or endorsement to assure compliance with these requirements.

15.20 COMMERCIAL GENERAL LIABILITY INSURANCE:

Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial umbrella insurance with a limit of not less than \$1,000,000 each occurrence.

	. , ,
15.20.1	Minimum Limits required:
15.20.2	Two Million Dollars (\$2,000,000.00) - General Aggregate.
15.20.3	Two Million Dollars (\$2,000,000.00) - Products & Completed Operations. Aggregate
15.20.4	One Million Dollars (\$1,000,000.00) - Each Occurrence.
15.20.5	CGL insurance shall be written on ISO occurrence form CG 00 01 04 13 (or a substitute form providing equivalent coverage) and shall cover liability arising from premises, operations, products-completed operations, personal and advertising injury, and liability assumed under an insured contract [(including the tort liability of another assumed in a business contract)].
15.20.6	City and County of Carson City, Nevada, its officers, employees and immune contractors shall be included as an insured under the CGL, using ISO additional insured endorsement CG 20 10 or CG 20 26, or a substitute providing equivalent coverage, and under the commercial umbrella, if any.
15.20.7	This insurance shall apply as primary insurance with respect to any other insurance or self-insurance programs afforded to City There shall be no endorsement or modification of the CGL to make it excess over other available insurance; alternatively, if the CGL states that it is excess or pro rata, the policy shall be endorsed to be primary with respect to the additional insured.
15.20.8	There shall be no endorsement or modification of the CGL limiting the scope of coverage for liability assumed under a contract.

Title: Mills Park Maintenance Shop

15.20.9 Contractor waives all rights against City and its agents, officers, directors and employees for recovery of damages to the extent these damages are covered by the commercial general liability or commercial umbrella liability insurance maintained pursuant to this Contract. Insurer shall endorse CGL policy as required to waive subrogation against City with respect to any loss paid under the policy

15.21 BUSINESS AUTOMOBILE LIABILITY INSURANCE:

- 15.21.1 *Minimum Limit required*:
- 15.21.2 Contractor shall maintain automobile liability and, if necessary, commercial umbrella liability insurance with a limit of not less than \$1,000,000 each accident for bodily injury and property damage.
- 15.21.3 Such insurance shall cover liability arising out of owned, hired, and non-owned autos (as applicable). Coverage as required above shall be written on ISO form CA 00 01, CA 00 05, CA 00 25, or a substitute form providing equivalent liability coverage.
- 15.21.4 Contractor waives all rights against City and its agents, officers, directors and employees for recovery of damages to the extent these damages are covered by the automobile liability or other liability insurance obtained by Contractor pursuant this Contract.

15.22 PROFESSIONAL LIABILITY INSURANCE (Architects, Engineers and Land Surveyors)

- 15.22.1 Minimum Limit required:
- 15.22.2 CONTRACTOR shall maintain professional liability insurance applying to all activities performed under this Contract with limits not less than One Million Dollars (\$1,000,000.00) and Two Million Dollars (\$2,000,000) in the aggregate.
- 15.22.3 Retroactive date: Prior to commencement of the performance of this Contract.
- 15.22.4 CONTRACTOR will maintain professional liability insurance during the term of this Contract and for a period of three (3) years after termination of this Contract unless waived by the City. In the event of non-renewal or other lapse in coverage during the term of this Contract or the three (3) year period described above, CONTRACTOR shall purchase Extended Reporting Period coverage for claims arising out of CONTRACTOR's negligence acts, errors and omissions committed during the term of the Professional Liability Policy. The Extended Reporting Period shall continue through a minimum of three (3) years after termination date of this Contract.
- 15.22.5 A certified copy of this policy may be required.

15.23 WORKERS' COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE:

- 15.23.1 **CONTRACTOR** shall provide workers' compensation insurance as required by NRS Chapters 616A through 616D inclusive and Employer's Liability insurance with a minimum limit not less than \$1,000,000 each accident for bodily injury by accident or \$1,000,000 each employee for bodily injury by disease
- 15.23.2 **CONTRACTOR** may, in lieu of furnishing a certificate of an insurer, provide an affidavit indicating that **CONTRACTOR** is a sole proprietor; that **CONTRACTOR** will not use the services of any employees in the performance of this Contract; that **CONTRACTOR** has elected to not be included in the terms, conditions, and provisions of NRS Chapters 616A-616D, inclusive; and that **CONTRACTOR** is otherwise in compliance with the terms, conditions, and provisions of NRS Chapters 616A-616D, inclusive.
- 15.23.3 **CONTRACTOR** waives all rights against City and its agents, officers, directors, and employees for recovery of damages to the extent these damages are covered by the workers'

Page: C - 12

Contract No: 23300291
Title: Mills Park Maintenance Shop

compensation and employer's liability or commercial umbrella liability insurance obtained by Contractor pursuant to this Contract. Contractor shall obtain an endorsement equivalent to WC 00 03 13 to affect this waiver.

16. BUSINESS LICENSE:

- 16.1 **CONTRACTOR** shall not commence work before **CONTRACTOR** has provided a copy of his Carson City business license to Carson City Purchasing and Contracts.
- 16.2 The Carson City business license shall continue in force until the later of: (1) final acceptance by **CITY** of the completion of this Contract; or (2) such time as the Carson City business license is no longer required by **CITY** under the terms of this Contract.

17. COMPLIANCE WITH LEGAL OBLIGATIONS:

CONTRACTOR shall procure and maintain for the duration of this Contract any state, county, city, or federal license, authorization, waiver, permit, qualification or certification required by statute, ordinance, law, or regulation to be held by **CONTRACTOR** to provide the goods or WORK or any services of this Contract. **CONTRACTOR** will be responsible to pay all government obligations, including, but not limited to, all taxes, assessments, fees, fines, judgments, premiums, permits, and licenses required or imposed by law or a court. Real property and personal property taxes are the responsibility of **CONTRACTOR** in accordance with NRS Chapter 361 generally and NRS 361.157 and 361.159, specifically regarding for profit activity. **CONTRACTOR** agrees to be responsible for payment of any such government obligations not paid by its subcontractors during performance of this Contract. **CITY** may set-off against consideration due any delinquent government obligation.

18. WAIVER OF BREACH:

Failure to declare a breach or the actual waiver of any particular breach of this Contract or its material or nonmaterial terms by either party shall not operate as a waiver by such party of any of its rights or remedies as to any other breach.

19. <u>SEVERABILITY</u>:

If any provision contained in this Contract is held to be unenforceable by a court of law or equity, this Contract shall be construed as if such provision did not exist and the nonenforceability of such provision shall not be held to render any other provision or provisions of this Contract unenforceable.

20. ASSIGNMENT / DELEGATION:

To the extent that any assignment of any right under this Contract changes the duty of either party, increases the burden or risk involved, impairs the chances of obtaining the performance of this Contract, attempts to operate as a novation, or includes a waiver or abrogation of any defense to payment by CITY, such offending portion of the assignment shall be void, and shall be a breach of this Contract. **CONTRACTOR** shall neither assign, transfer nor delegate any rights, obligations or duties under this Contract without the prior written approval of CITY. The parties do not intend to benefit any third party beneficiary regarding their respective performance under this Contract.

21. CITY OWNERSHIP OF PROPRIETARY INFORMATION:

- 21.1 Any files, reports, histories, studies, tests, manuals, instructions, photographs, negatives, blue prints, plans, maps, data, system designs, computer programs, computer codes, and computer records (which are intended to be consideration under this Contract), or any other documents or drawings, prepared or in the course of preparation by **CONTRACTOR** (or its subcontractors) in performance of its obligations under this Contract shall be the exclusive property of **CITY** and all such materials shall be delivered into **CITY** possession by **CONTRACTOR** upon completion, termination, or cancellation of this Contract. **CONTRACTOR** shall not use, willingly allow, or cause to have such materials used for any purpose other than performance of **CONTRACTOR'S** obligations under this Contract without the prior written consent of **CITY**. Notwithstanding the foregoing, **CITY** shall have no proprietary interest in any materials licensed for use by **CITY** that are subject to patent, trademark or copyright protection.
- 21.2 CITY shall be permitted to retain copies, including reproducible copies, of CONTRACTOR'S

Title: Mills Park Maintenance Shop

drawings, specifications, and other documents for information and reference in connection with this Contract.

21.3 CONTRACTOR'S drawings, specifications and other documents shall not be used by CITY or others without expressed permission of **CONTRACTOR**.

22. **PUBLIC RECORDS:**

Pursuant to NRS 239.010, information or documents received from CONTRACTOR may be open to public inspection and copying. CITY will have the duty to disclose unless a particular record is made confidential by law or a common law balancing of interests. CONTRACTOR may clearly label specific parts of an individual document as a "trade secret" or "confidential" in accordance with NRS 332.061, provided that CONTRACTOR thereby agrees to indemnify and defend CITY for honoring such a designation. The failure to so label any document that is released by CITY shall constitute a complete waiver of any and all claims for damages caused by any release of the records.

23. **CONFIDENTIALITY:**

CONTRACTOR shall keep confidential all information, in whatever form, produced, prepared, observed or received by CONTRACTOR to the extent that such information is confidential by law or otherwise required by this Contract.

24. **FEDERAL FUNDING:**

- 24.1 In the event federal grant funds are used for payment of all or part of this Contract:
- **CONTRACTOR** certifies, by signing this Contract, that neither it nor its principals are presently 24.1.1 debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency. This certification is made pursuant to the regulations implementing Executive Order 12549, Debarment and Suspension, 28 C.F.R. pt. 67, § 67.510, as published as pt. VII of the May 26, 1988, Federal Register (pp. 19160-19211), and any relevant program-specific regulations. This provision shall be required of every subcontractor receiving any payment in whole or in part from federal funds.
- CONTRACTOR and its subcontractors must be registered in the US Government System for Award Management (SAM) for verification on projects with federal funding.
- **CONTRACTOR** and its subcontractors shall comply with all terms, conditions, and requirements of the Americans with Disabilities Act of 1990 (P.L. 101-136), 42 U.S.C. 12101, as amended, and regulations adopted thereunder contained in 28 C.F.R. 26.101-36.999, inclusive, and any relevant program-specific regulations.
- 24.1.4 CONTRACTOR and its subcontractors shall comply with the requirements of the Civil Rights Act of 1964, as amended, the Rehabilitation Act of 1973, P.L. 93-112, as amended, and any relevant program-specific regulations, and Executive Order 11478 (July 21, 2014) and shall not discriminate against any employee or offeror for employment because of race, national origin, creed, color, sex, sexual orientation, gender identity, religion, age, disability or handicap condition (including AIDS and AIDS-related conditions).
- 24.14.1 If and when applicable to the particular federal funding and the Scope of Work under this Contract, CONTRACTOR and its subcontractors shall comply with: American Iron and Steel (AIS) provisions of P.L. 113-76, Consolidated Appropriations Act, 2014, Section 1605 – Buy American (100% Domestic Content of iron, steel and manufactured goods); Federal Highway Administration (FHWA) 23 U.S.C. § 313 – Buy America, 23 C.F.R. §635.410 (100% Domestic Content of steel, iron and manufactured products); Federal Transit Administration (FTA)49 U.S.C. § 5323(j), 49 C.F.R. Part 661 – Buy America Requirements (See 60% Domestic Content for buses and other Rolling Stock).

25. LOBBYING:

Title: Mills Park Maintenance Shop

- 25.1 The parties agree, whether expressly prohibited by federal law, or otherwise, that no funding associated with this Contract will be used for any purpose associated with or related to lobbying or influencing or attempting to lobby or influence for any purpose the following:
 - 25.1.1 Any federal, state, county or local agency, legislature, commission, council or board;
 - 25.1.2 Any federal, state, county or local legislator, commission member, council member, board member, or other elected official; or
 - 25.1.3 Any officer or employee of any federal, state, county or local agency; legislature, commission, council or board.

26. **GENERAL WARRANTY**:

CONTRACTOR warrants that it will perform all WORK required hereunder in accordance with the prevailing standard of care by exercising the skill and care normally required of individuals performing the same or similar WORK, under the same or similar circumstances, in the State of Nevada.

27. PROPER AUTHORITY:

The parties hereto represent and warrant that the person executing this Contract on behalf of each party has full power and authority to enter into this Contract. **CONTRACTOR** acknowledges that this Contract is effective only after approval by the Carson City Board of Supervisors and only for the period of time specified in this Contract. Any WORK performed by **CONTRACTOR** before this Contract is effective or after it ceases to be effective is performed at the sole risk of **CONTRACTOR**.

28. <u>ALTERNATIVE DISPUTE RESOLUTION (Public Work)</u>:

If the WORK under this Contract involves a "public work" as defined under NRS 338.010(18), then pursuant to NRS 338.150, a public body charged with the drafting of specifications for a public work shall include in the specifications a clause requiring the use of a method of alternative dispute resolution ("ADR") before initiation of a judicial action if a dispute arising between the public body and the **CONTRACTOR** engaged on the public work cannot otherwise be settled. Therefore, unless ADR is otherwise provided for by the parties in any other incorporated attachment to this Contract, in the event that a dispute arising between **CITY** and **CONTRACTOR** regarding that public work cannot otherwise be settled, **CITY** and **CONTRACTOR** agree that, before judicial action may be initiated, **CITY** and **CONTRACTOR** will submit the dispute to non-binding mediation. **CITY** shall present **CONTRACTOR** with a list of three potential mediators. **CONTRACTOR** shall select one person to serve as the mediator from the list of potential mediators presented by **CITY**. The person selected as mediator shall determine the rules governing the mediation.

29. GOVERNING LAW / JURISDICTION:

This Contract and the rights and obligations of the parties hereto shall be governed by, and construed according to, the laws of the State of Nevada, without giving effect to any principle of conflict-of-law that would require the application of the law of any other jurisdiction. **CONTRACTOR** consents and agrees to the jurisdiction of the courts of the State of Nevada located in Carson City, Nevada for enforcement of this Contract.

30. ENTIRE CONTRACT AND MODIFICATION:

This Contract and its integrated attachment(s) constitute the entire Contract of the parties and such are intended as a complete and exclusive statement of the promises, representations, negotiations, discussions, and other Contracts that may have been made in connection with the subject matter hereof. Unless an integrated attachment to this Contract specifically displays a mutual intent to amend a particular part of this Contract, general conflicts in language between any such attachment and this Contract shall be construed consistent with the terms of this Contract. Unless otherwise expressly authorized by the terms of this Contract, no modification or amendment to this Contract shall be binding upon the parties unless the same is in writing and signed by the respective parties hereto and approved by the Carson City Board of Supervisors. Conflicts in language between this Contract and any other agreement between CITY and CONTRACTOR on this same matter shall be construed consistent with the terms of this Contract. The parties agree that each has had their respective counsel review this Contract which shall be construed as if it was jointly drafted.

Contract No: 23300291 Title: Mills Park Maintenance Shop

31. **ACKNOWLEDGMENT AND EXECUTION:**

This Contract may be executed in counterparts. The parties hereto have caused this Contract to be signed and intend to be legally bound thereby as follows:

AND ALL SUPPLEMENTAL AGREEMENTS AMENDING OR EXTENDING THE WORK CONTEMPLATED.

ACKNOWLEDGMENT AND EXECUTION:

In witness whereof, the parties hereto have caused this Contract to be signed and intend to be legally bound thereby.

Purchas 201 Nor Carson Telepho Fax: 77	ve Office sing and Contracts Department rth Carson Street, Suite 2 City, Nevada 89701 one: 775-283-7362 75-887-2286 @carson.org		CITY'S LEGAL COUNSEL Carson City District Attorney I have reviewed this Contract and approve as to its legal form.
By: Sheri R	ussell-Benabou, Chief Financial Office	ır	By: Deputy District Attorney
Dated _			Dated
to begi	RACTOR will not be given authorizaten work until this Contract has been by Purchasing and Contracts	tion	
BY:	Carol Akers Purchasing & Contracts Administrator		Project# P504621001 Account# 2545046-507010
Ву:			
Dated _			

PROJECT CONTACT PERSON:

Nick Wentworth, Project Manager Telephone: 775-283-7733

Contract No: 23300291

Title: Mills Park Maintenance Shop

CONTRACTOR BY: Daniel Coons

Undersigned deposes and says under penalty of perjury: That he/she is **CONTRACTOR** or authorized agent of **CONTRACTOR**; that he/she has read the foregoing Contract; and that he/she understands the terms, conditions and requirements thereof.

TITLE: Managing Member FIRM: Coons Construction, LLC CARSON CITY BUSINESS LICENSE NEVADA CONTRACTORS LICENSE		
Address: PO Box 1460 City: Dayton State: NV	Zip Code : 89403	
Telephone: 775-246-1660 E-mail Address: danny@coons.biz		
(Signature of Contra	ctor)	
DATED		
STATE OF))ss	
County of)	,00	
Signed and sworn (or affirmed before me on th	nisday of	, 20
(Signature of Notary)	-	
(Notary Stamp)		

Contract No: 23300291
Title: Mills Park Maintenance Shop

CONTRACT ACCEPTANCE AND EXECUTION:

The Board of Supervisors for Carson City, Nevada at their publicly noticed meeting of April 6, 2023, approved the acceptance of the attached Contract hereinbefore identified as **CONTRACT No. 23300291** and titled **Mills Park Maintenance Shop**. Further, the Board of Supervisors authorizes the Mayor of Carson City, Nevada to sign this document and record the signature for the execution of this Contract in accordance with the action taken.

	CARSON CITY, NEVADA
	LORI BAGWELL, MAYOR
ATTEST:	DATED this 6th day of April 2023.
WILLIAM SCOTT HOEN, CLERK-RECORDER	
DATED this 6th day of April 2023.	

PERFORMANCE BOND

Doc. No. 2151 (Rev. 11-17-99)

Bond #:	(Rev. 11-17-99)
KNOW ALL PERSONS BY THESE PRESENT	S, that I/we
	as Principal, hereinafter called CONTRACTOR,
and	
	, as Surety, hereinafter called the Surety, are held and nunicipality of the State of Nevada, hereinafter called CITY, in Words)
(σταιο σαι	for the
payment whereof CONTRACTOR and Surety bind them and assigns, jointly and severally, firmly by these present	selves, their heirs, executors, administrators, successors ts.
CITY for BID# 23300291 and titled Mills Park Mainter	agreement dated, entered into a contract with nance Shop in accordance with drawings and specifications made a part hereof, and is hereinafter referred to as the

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if CONTRACTOR shall promptly and faithfully perform said Contract then this obligation shall be null and void; otherwise it shall remain in full force and effect. The Surety hereby waives notice of any alteration or extension of time made by CITY and its obligation is not affected by any such alteration or extension provided the same is within the scope of the Contract. Whenever CONTRACTOR shall be, and is declared by CITY to be in default under the Contract, CITY having performed CITY'S obligations thereunder, the Surety may promptly remedy the default or shall promptly:

- 1) Complete the Contract in accordance with its terms and conditions; or
- Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon determination by CITY and the Surety jointly of the lowest responsive, responsible bidder, arrange for a contract between such bidder and CITY, and make available as work progresses (even though there should be a default or a succession of defaults under the contract or contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion less the balance of the Contract price, but not exceeding, including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term "balance of the Contract price", as used in this paragraph, shall mean the total amount payable by CITY to CONTRACTOR under the Contract and any amendments thereto, less the amount properly paid by CITY to CONTRACTOR. No right of action shall accrue on this bond to or for the use of any person or corporation other than CITY or successors of CITY.

PERFORMANCE BOND

Continued for BID# 23300291 and titled Mills Park Maintenance Shop

BY:	(Signature of Principal)
TITLE:	
FIRM:	
Address:	L.S.
City, State, Zip:	
Phone:	
Printed Name of Principal:	
Attest By:	(Signature of Notary)
Subscribed and Sworn before me this day of	,20
CLAIMS UNDER THIS BOND MAY BE ADDRESSED TO: Name of Surety:	
Address:	
City:	
State/Zip Code:	
Name	
Name:	
Title:	
Title:	

NOTICE:

No substitution or revision to this bond form will be accepted. Sureties must be authorized to do business in and have an agent for service of process in the State of Nevada. Certified copy of Power of Attorney must be attached.

LABOR AND MATERIAL

Bond #:	PAYMENT BOND
	Doc. No. 2152
	(Rev. 11-17-99)
KNOW ALL PERSON	S BY THESE PRESENTS, that I/we
	as Principal, hereinafter called
CONTRACTOR, and	
	a
corporation duly organized	under the laws of the State of Nevada, as Surety, hereinafter called the Surety, are
held and firmly bound unto	Carson City, Nevada a consolidated municipality of the State of Nevada, hereinafter
called CITY, for the \$	Dollars (state sum in words)
	for
the payment whereof CON	TRACTOR and Surety bind themselves, their heirs, executors, administrators,
successors and assigns, id	pintly and severally, firmly by these presents.

WHEREAS, CONTRACTOR has by written agreement dated _____ entered into a contract with CITY for BID# 23300291 and titled Mills Park Maintenance Shop in accordance with drawings and specifications prepared by CITY and which contract is by reference made a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if CONTRACTOR shall promptly make payment to all claimants as hereinafter defined, for all labor and material used or reasonably required for use in the performance of the Contract, then this obligation shall be void; otherwise it shall remain in full force and effect, subject, however, to the following conditions:

- 1) A claimant is defined as one having a direct contract with CONTRACTOR or with a Subcontractor of the Principal for labor, material, or both, used or reasonably required for use in the performance of the Contract, labor and material being construed to include that part of water, gas, power, light, heat, oil, gasoline, telephone service, or rental of equipment directly applicable to the Contract.
- 2) The above-named Principal and Surety hereby jointly and severally agree with CITY that every claimant as herein defined, who has not been paid in full before the expiration of a period of ninety (90) days after the date on which the last of such claimant's work or labor was done or performed, or materials were furnished by such claimant, may sue on this bond for the use of such claimant, prosecute the suit to final judgment for such sum or sums as may be justly due claimant, and have execution thereon. CITY shall not be liable for the payment of any costs or expenses of any such suit.
- 3) No suit or action shall be commenced hereunder by any claimant:
 - a) Unless claimant, other than one having a direct contract with CONTRACTOR, shall have given written notice to any two of the following: CONTRACTOR, CITY, or the Surety above named, within ninety (90) days after such claimant did or performed the last of the work or labor, or furnished the last of the materials for which said claim is made, stating with substantial accuracy the amount claimed and the name of the party to whom the materials were furnished, or for whom the work or labor was done or performed. Such notice shall be personally served or served by mailing the same by registered mail or certified mail, postage prepaid, in an envelope addressed to the Principal at any place the Principal maintains an office or conducts its business.
 - b) After the expiration of one (1) year following the date on which the last of the labor was performed or material was supplied by the party bringing suit.
 - c) Other than in a court of competent jurisdiction for the county or district in which the construction Contract was to be performed.

Page: C - 21

LABOR AND MATERIAL PAYMENT BOND

Continued for BID# 23300291 and titled Mills Park Maintenance Shop

4) The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder, inclusive of the payment by Surety of mechanics' liens which may be filed of record against said improvement, whether or not claim for the amount of such lien be presented under and against this bond.

BY:		(signature of Principal)		
TITLE:				
FIRM:				
Address:		L.S.		
City, State, Zip:				
Phone:				
Printed Name of Principal:	'			
Attest by:		(signature of notary)		
Subscribed and Sworn before me this	day of	, 20		
Name of Surety:				
Address:				
City:				
State/Zip Code:				
Name:				
Title:				
Telephone:				
Surety's Acknowledgment:				
Ву:				

NOTICE:

No substitution or revision to this bond form will be accepted. Sureties must be authorized to do business in and have an agent for service of process in the State of Nevada. Certified copy of Power of Attorney must be attached.

CITY OF CARSON CITY, NEVADA – BID BOND

as "Principal," and Granite Re, Inc. as "Surety," are hereby held and firmly bound unto the City of Carson City, Nevada, as "Obligee." in the penal sum of ive Percent of Bid Amount dollars (\$ 5%) for the payment of which, well and truly to be made, the Principal and Surety bind themselves, their heirs, executors, and administrators, successors and assigns, jointly and severally, by this instrument. The condition of the obligation of this bid bond is as follows: WHEREAS, NRS 332.105 authorizes local governments to require bid bonds to insure execution and proper performance of the Contract and the Bonding Company has an "A" or better rating with Moody's or A.M. Best and T-Listed with the U.S. Treasury Department; AND, WHEREAS, the Principal has submitted a bid for Bid # 23300291, PWP # CC-2023-219 for the Project Title: Mills Park Maintenance Shop NOW, THEREFORE. (a) If said Bid shall be rejected; or [15 said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or [6] of the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bon	KNOW ALL MEN BY THESE PRESENTS	S: That we the undersigned Coons Construction LLC
firmly bound unto the City of Carson City. Nevada, as "Obligee," in the penal sum of the Perion of Manour Addition of the payment of which, well and truly to be made, the Principal and Surety bind themselves, their heirs, executors, and administrators, successors and assigns, jointly and severally, by this instrument. The condition of the obligation of this bid bond is as follows: WHEREAS, NRS 332.105 authorizes local governments to require bid bonds to insure execution and proper performance of the Contract and the Bonding Company has an "A" or better rating with Moody's or A.M. Best and T-Listed with the U.S. Treasury Department; AND, WHEREAS, the Principal has submitted a bid for Bid # _23300291 , PWP # CC-2023-219 for the Project Title: Mills Park Maintenance Shop NOW, THEREFORE, (a) If said Bid shall be rejected; or (b) If said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents (and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as an adapted that the bid bid said shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and	(D ' ' 122 1 C ' D	3
Principal and Surety bind themselves, their heirs, executors, and administrators, successors and assigns, jointly and severally, by this instrument. The condition of the obligation of this bid bond is as follows: WHEREAS, NRS 332.105 authorizes local governments to require bid bonds to insure execution and proper performance of the Contract and the Bonding Company has an "A" or better rating with Moody's or A.M. Best and T-Listed with the U.S. Treasury Department; AND, WHEREAS, the Principal has submitted a bid for Bid # 23300291 , PWP # CC-2023-219 for the Project Title: Mills Park Maintenance Shop NOW, THEREFORE. (a) If said Bid shall be rejected; or (b) If said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material flurnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands a	firmly bound unto the City of Carson City, N	Nevada, as "Obligee" in the penal sum of
Principal and Surety bind themselves, their heirs, executors, and administrators, successors and assigns, jointly and severally, by this instrument. The condition of the obligation of this bid bond is as follows: WHEREAS, NRS 332.105 authorizes local governments to require bid bonds to insure execution and proper performance of the Contract and the Bonding Company has an "A" or better rating with Moody's or A.M. Best and T-Listed with the U.S. Treasury Department; AND, WHEREAS, the Principal has submitted a bid for Bid # 23300291 , PWP # CC-2023-219 for the Project Title: Mills Park Maintenance Shop NOW, THEREFORE. (a) If said Bid shall be rejected; or (b) If said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material flurnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands a	Five Percent of Bid Amount dollars (\$_5\%_) for	the payment of which, well and truly to be made, the
WHEREAS, NRS 332.105 authorizes local governments to require bid bonds to insure execution and proper performance of the Contract and the Bonding Company has an "A" or better rating with Moody's or A.M. Best and T-Listed with the U.S. Treasury Department; AND, WHEREAS, the Principal has submitted a bid for Bid # 23300291 , PWP # CC-2023-219 , for the Project Title: Mills Park Maintenance Shop NOW, THEREFORE, (a) If said Bid shall be rejected; or (b) If said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Connection D. Wh	Principal and Surety bind themselves, their l	neirs, executors, and administrators, successors and assigns.
WHEREAS, NRS 332.105 authorizes local governments to require bid bonds to insure execution and proper performance of the Contract and the Bonding Company has an "A" or better rating with Moody's or A.M. Best and T-Listed with the U.S. Treasury Department; AND, WHEREAS, the Principal has submitted a bid for Bid # 23300291 , PWP # CC-2023-219 , for the Project Title: Mills Park Maintenance Shop NOW, THEREFORE, (a) If said Bid shall be rejected; or (b) If said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Connection D. Wh	jointly and severally, by this instrument. Th	e condition of the obligation of this bid bond is as follows:
proper performance of the Contract and the Bonding Company has an "A" or better rating with Moody's or A.M. Best and T-Listed with the U.S. Treasury Department; AND, WHEREAS, the Principal has submitted a bid for Bid # 23300291, PWP # CC-2023-219, for the Project Title: Mills Park Maintenance Shop NOW, THEREFORE. (a) If said Bid shall be rejected; or (b) If said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Cons Construction LLC		
proper performance of the Contract and the Bonding Company has an "A" or better rating with Moody's or A.M. Best and T-Listed with the U.S. Treasury Department; AND, WHEREAS, the Principal has submitted a bid for Bid # 23300291, PWP # CC-2023-219, for the Project Title: Mills Park Maintenance Shop NOW, THEREFORE. (a) If said Bid shall be rejected; or (b) If said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Cons Construction LLC	WHEREAS, NRS 332.105 authorizes local	governments to require bid bonds to insure execution and
AND, WHEREAS, the Principal has submitted a bid for Bid # 23300291, PWP # CC-2023-219 for the Project Title: Mills Park Maintenance Shop NOW, THEREFORE. (a) If said Bid shall be rejected; or (b) If said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Coons Construction LLC	proper performance of the Contract and the 1	Bonding Company has an "A" or better rating with Moody's
NOW, THEREFORE. (a) If said Bid shall be rejected; or (b) If said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Cranite Re, Iac. Surety By: Kenneth D. Whitthsgton	or A.M. Best and T-Listed with the U.S. Tre	asury Department;
NOW, THEREFORE. (a) If said Bid shall be rejected; or (b) If said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Cranite Re, Iac. Surety By: Kenneth D. Whitthsgton		
NOW, THEREFORE. (a) If said Bid shall be rejected; or (b) If said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Cranite Re, Iac. Surety By: Kenneth D. Whitthsgton	AND, WHEREAS, the Principal has submi	tted a bid for Bid # 23300291 , PWP # CC-2023-219
(a) If said Bid shall be rejected; or (b) If said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds, then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023	for the Project Title: Mills Park Maintena	ance Shop .
(a) If said Bid shall be rejected; or (b) If said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds, then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023		
(b) If said Bid shall be accepted and the Principal shall execute and deliver the contract in the bid documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Granite Re, Juc. Surety By: Kenneth D. Whittington		
documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Granite Re, Jac. Surety By: Kenneth D. Whittington		
documents ("Contract") to Obligee in accordance with the terms of the bid documents, and give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Granite Re, Jac. Surety By: Kenneth D. Whittington	(b) If said Bid shall be accepted and	the Principal shall execute and deliver the contract in the bid
give such bond or bonds as may be specified in the bid or contract documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds. then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Coons Construction LLC Principal By: Coons Construction LLC	documents ("Contract") to Oblig	gee in accordance with the terms of the bid documents, and
sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds, then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023	give such bond or bonds as may	be specified in the bid or contract documents with good and
labor and material furnished in the prosecution thereof; or (c) If the Principal shall pay to the Obligee the full amount of the bid bond as a penalty irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds, then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Granite Re. Juc. Surety By: Kenneth D. Whittington	sufficient surety for the faithful	performance of such Contract and for the prompt payment of
irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds, then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023	labor and material furnished in t	he prosecution thereof; or
irrespective of the Obligee's actual damages in the event of the failure of the Principal to enter into such Contract and give such bond or bonds, then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023	(c) If the Principal shall pay to the (Obligee the full amount of the bid bond as a penalty
enter into such Contract and give such bond or bonds, then, this obligation shall be null and void. Otherwise it shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: Coons Construction LLC Principal By: Cons Construction LLC Principal By: Kenneth D. Whittington	irrespective of the Obligee's acti	ual damages in the event of the failure of the Principal to
expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: Coons Construction LLC Principal By: Granite Re, Inc. Surety By: Kenneth D. Whittington	enter into such Contract and give	e such bond or bonds,
expressly understood and agreed that the liability of the Surety (but not of the Principal) for any and all claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: Coons Construction LLC Principal By: Granite Re, Inc. Surety By: Kenneth D. Whittington	then, this obligation shall be null and void. (Otherwise it shall remain in full force and effect, it being
Claims hereunder shall, in no event, exceed the penal amount of the obligation as herein stated. The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Granite Re, Inc. Surety By: Kenneth D. Whittington	expressly understood and agreed that the liab	pility of the Surety (but not of the Principal) for any and all
The Surety, for the consideration for which this bond was executed, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023	claims hereunder shall, in no event, exceed the	he penal amount of the obligation as herein stated.
obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Granite Re, Inc. Surety By: Kenneth D. Whittington		
obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Obligee may accept such bid, and hereby waives notice of any such extension. IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Granite Re, Inc. Surety By: Kenneth D. Whittington	The Surety, for the consideration for which t	his bond was executed, hereby stipulates and agrees that the
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: March 22, 2023	obligations of said Surety and its bond shall	be in no way impaired or affected by any extension of the
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and the Surety has caused their seal to be hereto affixed and these present to be signed by their proper officers. Signed, Sealed and dated: Coons Construction LLC Principal By: Granite Re, Inc. Surety By: Kenneth D. Whittington	time within which the Obligee may accept su	uch bid, and hereby waives notice of any such extension.
Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Granite Re. Inc. Surety By: Kenneth D. Whittington		
Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Granite Re. Inc. Surety By: Kenneth D. Whittington	IN WITNESS WHEREOF, the Principal a	nd the Surety have hereunto set their hands and the Surety
Signed, Sealed and dated: March 22, 2023 Coons Construction LLC Principal By: Granite Re, Inc. Surety By: Kenneth D. Whittington	has caused their seal to be hereto affixed a	nd these present to be signed by their proper officers.
Coons Construction LLC Principal By: Granite Re, Inc. Surety By: Kenneth D. Whittington		
Principal By: Granite Re, Inc. Surety By: Kenneth D. Whittington	Signed, Sealed and dated: March 22, 2023	
Principal By: Granite Re, Inc. Surety By: Kenneth D. Whittington		Coope Construction LLC
Granite Re, Inc. Surety By: Kenneth D. Whittington		Coons Construction LLC
Granite Re, Inc. Surety By: Kenneth D. Whittington		Principal \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \
Surety By: Kenneth D. Whittington		By: Day Alex
Surety By: Kenneth D. Whittington		3.525
By: Kenneth D. Whittington		
Kenneth D. Whittington		Surety
Attorney-in-Fact		
		Attorney-in-Fact
		The state of the s

GRANITE RE, INC. GENERAL POWER OF ATTORNEY

Know all Men by these Presents:

That GRANITE RE, INC., a corporation organized and existing under the laws of the State of MINNESOTA and having its principal office at the City of OKLAHOMA CITY in the State of OKLAHOMA does hereby constitute and appoint:

KENNETH D. WHITTINGTON; KYLE MCDONALD its true and lawful Attorney-in-Fact(s) for the following purposes, to wit:

To sign its name as surety to, and to execute, seal and acknowledge any and all bonds, and to respectively do and perform any and all acts and things set forth in the resolution of the Board of Directors of the said GRANITE RE, INC. a certified copy of which is hereto annexed and made a part of this Power of Attorney; and the said GRANITE RE, INC. through us, its Board of Directors, hereby ratifies and confirms all and whatsoever the said:

KENNETH D. WHITTINGTON; KYLE MCDONALD may lawfully do in the premises by virtue of these presents.

In Witness Whereof, the said GRANITE RE, INC. has caused this instrument to be sealed with its corporate seal, duly attested by the signatures of its President and Assistant Secretary, this 3rd day of January, 2020.

STATE OF OKLAHOMA

SS:

COUNTY OF OKLAHOMA)

On this 3rd day of January, 2020, before me personally came Kenneth D. Whittington, President of the GRANITE RE, INC. Company and Kyle P. McDonald, Assistant Secretary of said Company, with both of whom I am personally acquainted, who being by me severally duly sworn, said, that they, the said Kenneth D. Whittington and Kyle P. McDonald were respectively the President and the Assistant Secretary of GRANITE RE, INC., the corporation described in and which executed the foregoing Power of Attorney; that they each knew the seal of said corporation; that the seal affixed to said Power of Attorney was such corporate seal, that it was so fixed by order of the Board of Directors of said corporation, and that they signed their name thereto by like order as President and Assistant Secretary, respectively, of the Company.

My Commission Expires: April 21, 2023 Commission #: 11003620



GRANITE RE, INC.

Certificate

THE UNDERSIGNED, being the duly elected and acting Assistant Secretary of Granite Re, Inc., a Minnesota Corporation, HEREBY CERTIFIES that the following resolution is a true and correct excerpt from the July 15, 1987, minutes of the meeting of the Board of Directors of Granite Re, Inc. and that said Power of Attorney has not been revoked and is now in full force and effect.

"RESOLVED, that the President, any Vice President, the Assistant Secretary, and any Assistant Vice President shall each have authority to appoint individuals as attorneys-in-fact or under other appropriate titles with authority to execute on behalf of the company fidelity and surety bonds and other documents of similar character issued by the Company in the course of its business. On any instrument making or evidencing such appointment, the signatures may be affixed by facsimile. On any instrument conferring such authority or on any bond or undertaking of the Company, the seal, or a facsimile thereof, may be impressed or affixed or in any other manner reproduced; provided, however, that the seal shall not be necessary to the validity of any such instrument or undertaking."

IN WITNESS WHEREOF, the undersigned has subscribed this Certificate and affixed the corporate seal of the Corporation this March 22, 2023.





23300291 (PWP# CC-2023-219) Addendum 3 Coons Construction LLc Supplier Response

Event Information

Number: 23300291 (PWP# CC-2023-219) Addendum 3

Title: Mills Park Maintenance Shop

Type: Invitation for Bid

Issue Date: 2/22/2023

Deadline: 3/22/2023 11:00 AM (PT)

Notes: Summary:

Carson City is accepting sealed bids for all labor, materials, tools and equipment necessary for the Mills Park Maintenance Shop. Sealed bids must be submitted in accordance with the bid documents, drawings and plans, specifications and special conditions related hereto. All contractors must comply with NRS 338.01165 for this project, unless a modification, waiver, or exemption applies.

Project # P504621001 PWP# CC-2023-219

Engineers Estimate: \$443,055.00

This Project is deemed a Vertical Construction Project.

Mandatory Pre-Bid Meeting: March 8, 2023 10:00 AM Seely Loop Mills Park

WIIIIS Park

Contact Information

Contact: Carol Akers, Purchasing & Contracts Administrator

Address: Suite 2

City Hall - Executive Office

201 North Carson Street, Suite 2

Carson City, NV 89701

Phone: 1 (775) 283-7362 Fax: 1 (775) 887-2286 Email: cakers@carson.org Exhibit A

Vendor: Coons Construction LLc

Coons Construction LLc Information

Contact: Kelly Coons Address: PO Box 1460

Dayton

Dayton, NV 89403 Phone: (775) 246-1660 Email: kelly@coons.biz

By submitting your response, you certify that you are authorized to represent and bind your company.

Daniel (Danny) Coons
Signature

danny@coons.biz
Email

Submitted at 3/22/2023 10:55:47 AM (PT)

Requested Attachments

Bid Bond Form Bid Bond Form.pdf

This document is required at time of bid submission. You can download this document from the "Attachments" Tab.

Vendor Information Form

Mills Park Vendor Form.pdf

Exhibit A

This document is required at time of bid submission. You can download this document from the "Attachments" Tab.

References

Coons Construciton References.pdf

This is required at time of bid submission. Refer to Attributes for information needed.

5% Subcontractor Information

Bidder subccontract 5%.pdf

This document is required at time of bid submission. Contractor must self-list. You can download this document from the "Attachments" Tab.

1% Subcontractor Information

No response

Required 2 hours after bid opening. Contractor must self-list. This form can be located in the "Attachments section of this bid"

Email to CAkers@carson.org

Certification of Auth & Understanding

CertAuth&Understanding.pdf

This document is required at time of bid submission from the General Contractor. You can download this document from the "Attachments" Tab.

Conflict of Interest Conflict of Interest.pdf

This document is required at time of bid submission from the General Contractor. You can download this document from the "Attachments" Tab.

Local Preference Affidavit

LOCAL PREFERENCE AFFIDAVIT.pdf

This document is required at time of bid submission. You can download this document from the "Attachments" Tab.(If Applicable)

Vendor: Coons Construction LLc

Certificate of Eligibility (NRS 338.147 & 338.1389)

Certificate of Eligibility.pdf

Required Certificate from General at time of bid (If Applicable)

State Prevailing Wages

No response

Due 24 hours after bid submission from General Contractor-email to Cakers@carson.org

Project Workforce Checklist

No response

Due 24 hours after bid submission from apparent low General Contractor-email to Cakers@carson.org

Auth to Sign.pdf

Corporate Auth to Sign

Bid Attributes

Contractor's License

Carson City has determined that the responsive bidder must possess a minimum of a Class A or B with appropriate sub-classifications or subcontractors. All Contractors license shall be in good standing and issued by the Nevada State Contractor's Board at the time of the bid.

Acknowledged (Acknowledged)

A Copy of Contractor's Certificate of Eligibility

A copy of Contractor's Certificate of eligibility issued by the State of Nevada Contractors' Board as proof of Bidder's compliance with the provisions of N.R.S. 338.147 must be submitted with his/her bid for the preference to be considered. This Statute does not apply to projects expected to cost less than \$250,000.

Acknowledged (Acknowledged)

Substitutions

No substitution or revision to this Bid Proposal form will be accepted. Carson City will reject any Bid that is received that has changes or alterations to this document.

Acknowledged (Acknowledged)

Acknowledgement of Addendums

Bidder acknowledges receipt of Addendums.

3

References

Submit (In Response Attachments) at least (3) contracts of a similar nature performed by your firm in the last (3) years. If NONE, use your Company's letterhead (and submit with your bid proposal) to list what your qualifications are for this contract. Carson City reserves the right to contact and verify, with any and all references listed, the quality of and the degree of satisfaction for such performance.

Information to be included:

- 1. Company Name
- 2. Mailing Address
- 2. Telephone Number
- 4. E-Mail
- 5. Project Title
- 6. Amount of Contract
- 7. Scope of Work
- Acknowledged (Acknowledged)

Prevailing Wages (State/Local)

The successful bidder will be required to provide the current Prevailing Wages used in preparation of their bid within 24 hours of bid submission. The bidder is responsible to verify with the Labor Commissioner if any addendums have been issued. (Email to Cakers@carson.org)

✓ Acknowledged (Acknowledged)

7 Required Documents Exhibit A

Acknowledgement of Required Documents:

Bid Bond-Due at Bid Submission

Vendor Information-Due at Bid Submission

References-Due at Bid Submission

5%-Sub-Contractor Information-Due at Bid Submission General Contractor Must Self List(Email to Cakers@carson.org)

1%-Sub-Contractor Information-Due by the (3) three lowest bidders (2) two hours after bid opening General Contractor Must Self List(Email to Cakers@carson.org)

Cert of Authorization & Understanding-Due from General at Bid Submission/Sub-Contractors first week of work

Conflict of Interest-Due from General at Bid Submission/Sub-Contractors first week of work

Local Preference Affidavit-Due at time of Bid Submission (If applicable)

Certificate of Eligibility-(NRS 338.14 & 338.1389-Due from General at Bid Submission (If applicable)

Project Workforce Checklist-Due from Lowest Bid-General Contractor 24 hours after bid opening (Email to Cakers@carson.org)

Prevailing Wage Determination(State)-Due from General Contractor 24 hours after bid opening (Email to Cakers@carson.org)

Vendor: Coons Construction LLc

Sub Contractor Monthly Payment Form-Due with each pay application submitted

Acknowledged (Acknowledged)

8 Apprentices-NRS 338.01165 (SB 207)

Exhibit A

Apprentices-NRS 338.01165; SB 207 (2019)

As of January 1, 2020, NRS 338.01165 requires all contractors employing workers on certain public works projects to utilize apprentices for portions of the work. One or more apprentices must be used for at least 10% of the total hours on vertical construction and 3% of the total hours for horizontal construction. These percentages apply to the total hours of labor worked for each apprenticed craft or type of work to be performed on the public work for which more than three workers are employed. Under NRS Chapter 338, this project is a public work that requires the use of apprentices. All contractors must comply with NRS 338.01165 for this project, unless a modification, waiver, or exemption applies.

The Nevada Labor Commissioner has prepared forms for use in complying with the apprenticeship requirements. The following forms are available on the Labor Commissioner's website at: http://labor.nv.gov/Apprenticeship_Utilization_Act/Apprenticeship_Utilization_Act/

Apprenticeship Utilization Request Form

Titled "Request For Apprentice Availability On A Public Work"

Apprenticeship Utilization Waiver Request Form

Titled: "Apprenticeship Utilization Act Waiver Request"

Apprenticeship Agreement Form

Titled: "Apprentice Agreement"

Sample Project Workforce Checklist

Titled: "Project Workforce Checklist"

NO APPRENTICESHIP DOCUMENTS ARE REQUIRED TO BE SUBMITTED WITH A CONTRACTOR'S BID.

After the bids are opened, the apparent successful bidder must provide the Project Workforce Checklist to the City within 24 hours after bid opening along with the subcontractor list, that indicates expected classification of workers on the project and the determination as to whether or not apprentices may be required. (Email to Cakers@carson.org)

After the bid is awarded a pre-construction meeting will be held to set up the construction schedule. When working dates are known and if apprentices are required by NRS 338.01165, the Apprenticeship Utilization Request Form should be submitted to the necessary Registered Apprenticeship Programs to request apprentices for the project.

Waiver requests may be submitted to the City at any time, due to NRS 338.01165(10)(d) (1) (no apprentices available from apprenticeship programs within Carson City's jurisdiction) (2) (required to perform uniquely complex or hazardous tasks on the public work that require the skill and expertise of a greater percentage of the journeymen) or (3) (apprentices requested from an apprenticeship program have been denied or not approved within 5 business days). The waiver requests should be submitted to the City as soon as the need for a waiver is known. Along with the waiver request, the contractor and any subcontractors must provide to the City all required documentation to support the waiver request.

Upon receipt of any waiver requests, the City will forward the materials to the Nevada Labor Commissioner for consideration and possible approval. Upon receipt of that determination, the City will communicate the results back to the Contractor as soon as possible.

IF NO WAIVER OR MODIFICATION IS OBTAINED, THE CONTRACTOR IS RESPONSIBLE FOR COMPLYING WITH THE APPRENTICESHIP REQUIREMENTS OF NRS 338.01165.

☑ Acknowledged (Acknowledged)

9 Acknowledgement & Execution of Bid Proposal

Exhibit A

I the Bidder, do depose and say: That I am the Bidder or authorized agent of the Bidder; and that I have read and agree to abide by this Bid which includes, but is not limited to the following documents: Instructions to Bidders, Bid Bond, Proposal Summary, Contract Award Instructions and Information, Sample Contract, Sample Performance Bond, Sample Labor and Material Payment Bond, General Conditions, Special Conditions, Standard Specifications, Technical Specifications, Geotechnical Report (if any), Contract Drawings, Permits (if any), and any addenda issued and understands the terms, conditions, and requirements thereof; that if his/her bid is accepted that he/she agrees to furnish and deliver all materials except those specified to be furnished by the City (Owner) and to do and perform all work for said project, together with incidental items necessary to complete the work to be constructed in accordance with the Contract Documents, Contract Drawings, and Specifications annexed hereto.

Acknowledged (Acknowledged)

Bid Lines

1	Package Header					
	Schedule A: Base Bid Items					
	Quantity: 1 UOM: EA		Total:		\$408,129.85	
	Package Items					
	1.1 Permitting					
	Quantity: 1 UOM: LS	Unit Price:	\$9,185.00	Total:	\$9,185.00	
	1.2 Mobilization, Demobilization and Clean-Up	_			_	
	Quantity: 1 UOM: LS	Unit Price:	\$10,750.00	Total:	\$10,750.00	
	1.3 PCC Driveway Aprons	r		_		
	Quantity: 15 UOM: CY	Unit Price:	\$388.55	Total:	\$5,828.25	
	1.4 PCC Building Slab and Foundation	Г				
	Quantity: 42 UOM: CY	Unit Price:	\$1,904.94	Total:	\$80,007.48	
	1.5 Steel Pipe Bollards	Г		Г		
	Quantity: 2 UOM: EA	Unit Price:	\$650.00	Total:	\$1,300.00	
	1.6 Sectional Door w/ Elec. Operator	Γ	<u> </u>		*	
	Quantity: 1 UOM: EA	Unit Price:	\$6,669.32	Total:	\$6,669.32	
	1.7 Metal Building System	[#74.500.45	[Φ74.500.45	
	Quantity: 1 UOM: LS	Unit Price:	\$74,500.45	Total:	\$74,500.45	
	1.8 Metal Building Erection	Unix Brings	\$24.64F.00	T-4-1	\$24.64F.00	
	Quantity: 1 UOM: LS 1.9 Irrigation Plumbing (Fixtures)	Unit Price:	\$34,615.00	Total:	\$34,615.00	
	Quantity: 1 UOM: LS	Unit Price:	\$2,850.00	Total:	\$2,850.00	
	1.10 Irrigation Plumbing (Underground)	Office fice.	Ψ2,000.00	Total.	Ψ2,030.00	
	Quantity: 150 UOM: LF	Unit Price:	\$107.01	Total:	\$16,051.50	
	1.11 HVAC Design Build	C1(1.1.00. [*******	· otali	+ 1 = 1 = 1 = 1 = 1 = 1 = 1 = 1 = 1 = 1 	
	Quantity: 1680 UOM: SF	Unit Price:	\$10.20	Total:	\$17,136.00	
	1.12 Electrical Design Build	L		_		
	Quantity: 1680 UOM: SF	Unit Price:	\$6.67	Total:	\$11,205.60	

1.13	Underground Electrical System				Exhibit A
	Quantity: 220 UOM: LF	Unit Price:	\$63.52	Total:	\$13,974.40
1.14	Site Clearing				
	Quantity: 16500 UOM: SF	Unit Price:	\$0.10	Total:	\$1,650.00
1.15	Site Grading			_	
	Quantity: 230 UOM: CY	Unit Price:	\$79.32	Total:	\$18,243.60
1.16	Security Fence				
	Quantity: 425 UOM: LF	Unit Price:	\$106.83	Total:	\$45,402.75
1.17	Fence Gates	<u></u>		-	
	Quantity: 1 UOM: LS	Unit Price:	\$2,300.00	Total:	\$2,300.00
1.18	Asphalt Grindings	<u></u>		-	
	Quantity: 150 UOM: CY	Unit Price:	\$69.17	Total:	\$10,375.50
1.19	Pavement Striping			-	
	Quantity: 1 UOM: LS	Unit Price:	\$2,500.00	Total:	\$2,500.00
1.20	Permanent BMP's (Trenching)			-	
	Quantity: 300 UOM: LF	Unit Price:	\$70.23	Total:	\$21,069.00
1.21	Permanent BMP's (Structures)	_		F	
	Quantity: 1 UOM: LS	Unit Price:	\$22,516.00	Total:	\$22,516.00
1.22	Line deleted as part of an Addendum				
2 Line	e deleted as part of an Addendum				

Response Total: \$408,129.85

Vendor Information

Vendor Information:	
Company Name:	Federal ID No: 26-4176472
coons construction. UC	UEI/DUNS #: 086089492
Mailing Address: P. O.Box 1460, Dayton NV 89403	City, State, Zip Code: NV 89403
Telephone Number: 775.246.1660	Email: ap @ Loons. blz

Contact Person/Title:	
Name: Daniel Coons	Title: Managing Member
Mailing Address: POBOX 1460	City, State, Zip Code: NV 89403
Telephone Number: 775.721.8822	Email: danny @ wons. Viz

Licensing Information:	1001011
Nevada State Contractor's License Number: 38006 A	1-391954
License Classification(s):	Date Issued: 39 17009
Limitation(s) of License:	Date of Expiration: 3/3/2015
Name of Licensee: COOKS CONSTRUCTION, LIC	
Carson City Business License Number: BL-004 234	- 1020

Name of Licensee: COONS CONSTRUCTION, UC BL-004234-2020
Disclosures of Principals:
Individual and/or Partnership:
(1) Owner Name: Daniel Coops
Address: DOPOX 14100
City: DUMTON State: V Zip Code: 89403
Telephone: 775-721-8822 Email: AANNUC WUNSINIZ
(2) Owner Name: Kelly CODNS
Address: POPOX 1440
City: Dauton State: NV Zip Code: 81403
Telephone: 775-240-1660 Email: VELLIC COUNS, DIZ
(1) Other Title: Wandawa Member
Name: Dimiel Coons
(2) Other Title: Will alive Member
Name: Kelly Cours

Coons Construction LLC References

Project Name: Mills Park Maintenance Shop

Project Number: PWP#CC-2023-219

Project Location: Mills Park

Carson City, NV

Company Name: Wharton Concrete Forming Supply

Mailing Address: 40 Industrial Pkwy, Mound House, NV 89706

Phone Number: 775-241-9494

Email: victor.Magistrelli@whartonhardware.com

Project Name: 22 Heppner Amount of Contract: 140,277.00

Scope of Work: Metal Building and site improvements

Company Name: Mound House RV Storage

Mailing Address: 246 Dayton Valley Road, Ste 106 Dayton, NV 89403

Phone Number: 775-742-1441

Email: pcowee@hotmail.com

Project Name: 10 Acre Storage/Watchmans Quarters

Amount of Contract: 2,729,174.00

Scope of Work: Metal structure and site improvements

Company Name: Ace Storage

Mailing Address: 7003 US-50, Dayton, NV 89403

Phone Number: 775-721-5482

Email: acestoragedayton@charter.net

Project Name: Ace Storage
Amount of Contract: 401,073.00

Scope of Work: Metal structure and site improvements

BIDDER SUBCONTRACTOR INFORMATION

(For subcontractors exceeding five percent (5%) of the bid amount)

Contract No.: 23300291

Project No(s).: DW P#CC -2023-219

Total Bid Amount \$ 408, 129, 85

Contractor: WONS CONSTWATOR

moundthuseNV

This information must be submitted with your bid proposal. The bidder shall enter "NONE" under "SUBCONTRACTOR NAME" if not using subcontractors exceeding 5% of the bid amount. Per NRS 338.141 Prime Contractor to list itself on Subcontractor's list if to perform any of the work.

SUBCONTRACTOR NAME AND ADDRESS UEI NUMBER (IF Federal Funds apply) CLOUDS CONSTRUCTION LLC POBOX 1400, Dayton NV891403 NEWY CONSTRUCTION PO BOX 20104 CLUSIN CLTY NV 89721 F& G CONSTRUCTION 1391 RIVENDOAT Rd Dayton NV 89403	PHONE NO. 775-246-1660 779-851-2466 775-246-999	1.9,1.10,1.13,1.14,1.15 1.13,1.14,1.20,1.21 1.3,1.4	NEVADA CONTRACTOR LICENSE # (IF APPLICABLE) 39195 A 38006 A 41646 55701, 64289	1,000,000	DESCRIPTION OF WORK OR SERVICES TO BE SUBCONTRACTED EXCAVATION: Grading. Site improvements, Admin Concrete Building Erection
Tanvetence 31e Brown D Moundthyse	775-882- 1062	. 11	173727A	1200,00	Fence

The undersigned affirms all work, other than that being performed by the subcontractors listed in the subcontractor reports submitted for this contract, will be performed by the Prime Contractor listed above.

^{*} Please list all items (attach a separate sheet if necessary). Do not enter "multiple" or "various."

BIDDER SUBCONTRACTOR INFORMATION

(For subcontractors exceeding one percent (1%) of bid amount or \$50,000, whichever is greater)

Contract No.: 23300291

Project No(s).: PWP #CQ-2023-219

Bid Amount \$ 408,

Contractor:

This information must be submitted by the three (3) lowest bidders no later than 2 hours after the bid opening time. The bidder shall enter "NONE" under "SUBCONTRACTOR NAME" if not using subcontractors exceeding 1% of the bid amount.Per NRS 338.141 Prime Contractor to list itself on Subcontractor's list if to perform any of the work.

SUBCONTRACTOR NAME AND ADDRESS UEI NUMBER (if Federal Funds apply)	SUBCONTRACTOR PHONE NO.	PROPOSAL (Bid) LINE ITEM NO(S).*	NEVADA CONTRACTOR LICENSE # (IF APPLICABLE)	LICENSE LIMIT (IF APPLICABLE)	DESCRIPTION OF WORK OR SERVICES TO BE SUBCONTRACTED
POBOX 1460, DaytonNV 89403	779-246-1660	1.2,1.3,1.4,1.5	39195A		- 2
Newt Construction POBOX 20104 Causan City NV 39721 FAG CONSTWATER	779.851.2466	1.3, 1.4	41646	1.000,000	
259 Everboated Duyton NV 89403	715.246-9950		55701,64289 55700	1,000,000	BuildingEvection
TUNOCFEREC BIOUNDY Moundtouse NV 89706	775-882-1002	1.16,1.17	53722,A	1,200,000	Fence

^{*} Please list all items (attach a separate sheet if necessary). Do not enter "multiple" or "various."

Date

Telephone No.

*****Email to Cakers@carson.org

COONS CONSTRUCTION LLC

SIGNING AUTHORITY FOR LLC OFFICIALS

DATE: APRIL 1, 2009

THE FOLLOWING CORPORATE OFFICIALS ARE AUTHORIZED TO SIGN, OR TO APPOINT PERSONS TO SIGN, ALL DOCUMENTS UNLESS OTHERWISE SPECIFIED, SUBMITTED ON THE CORPORATION/LLC'S FOR PURPOSES OF BIDDING AND CONTRACTS.

DANIEL F COONS

KELLYL COONS

THIS AUTHORITY WILL REMAIN IN EFFECT UNTIL FORMALLY CHANGED OR RESCINDED BY LLC OFFICIALS.

Certification of Authorization and Understanding

Project Name: Mills Park Maintenance Shop
Project Number: PWP#CC-2023-219
This is to certify that the principals, and the authorized payroll officer certify
the following person(s) is designated as the payroll officer for the undersigned and is authorized to sign the Statement of Compliance which will accompany each weekly certified
payroll report for this project.
Kelly Coons
Payroll Officer (Name)
- Lelly Coops
Payroll Officer (Signature)
Coons Construction,LLC
(Name of Contractor/Subcontractor)
By Dary & Com
(Owner's Signature)
Managing member
(Title)
39195,38006-A13,15,19,7,9-B2
(Contractor/Subcontractor License Number)
3-20-2023
(Date)

Conflict of Interest Disclosure Form

Date: March 22,2023 Project: PWP#CC-2023-219 Title: Managing Member Name: Daniel Coons Position: Managing Member Please describe below any relationships, transactions, positions you hold (volunteer or otherwise), or circumstances that you believe could contribute to a conflict of interest: I have no conflict of interest to report. I have the following conflict of interest to report (please specify other nonprofit and for-profit boards you (and your spouse) sit on, any for-profit businesses for which you or an immediate family member are an officer or director, or a majority shareholder, and the name of your employer and any businesses you or a family member own: I hereby certify that the information set forth above is true and complete to the best of my knowledge. Danul & Com

Date: March 22,2023

Local Preference Affidavit (This form is required to receive a preference in bidding)

Daniel Coons , on behalf of	Coons Construction,LLC of the Contractor,, swear RS 338.147 and NRS 338.1389 and be eligible to receive a
and affirm that in order to be in compliance with N preference in bidding on:	RS 338.147 and NRS 338.1389 and be eligible to receive a
Bid No. 23300291	
Project Name: Mills Park Maintenance Shop	
Upon submission of this affidavit on behalf of I recognize and accept that failure to comply with a	ed to, documented, and attained on completion of the contract. ny requirements is a material breach of the contract and ctor may lose their preference designation and/or lose their to NRS 338. 147 and NRS 338.1389:
1. The Contractor shall ensure that 50 percent of the license or identification card;	workers employed on the job possess a Nevada driver's
2. The Contractor shall ensure all vehicles used prinapplicable) partially apportioned to Nevada;	narily for the public work will be registered and (where
3. The Contractor shall ensure at least 50 percent of sub-contractors) have a Nevada driver's license or i	the design professionals who work on the project (including dentification card.
4. The Contractor shall ensure payroll records relate of Nevada.	ed to this project are maintained and available within the State
"bidder's preference" have been amended by the this affidavit and subsequent record keeping and	the continued procedures associated with the use of the passage of Assembly Bill 172 effective 7/1/13, requiring reporting by the General Contractor using the preference rements are not applicable to Contractors who do not use their bid.
By: Daniel Coons	Title: Managing Member
Signature: David AC	Date: 3-20-2023



NEVADA STATE CONTRACTORS BOARD

5390 KIETZKE LANE, SUITE 102, RENO, NEVADA, 89511 (775) 688-1141 FAX (775) 688-1271, INVESTIGATIONS (775) 688-1150 8400 WEST SUNSET ROAD, SUITE 150, LAS VEGAS, NV, 89113, (702) 486-1100 FAX (702) 486-1190, INVESTIGATIONS (702) 486-1110

CERTIFICATE OF ELIGIBILITY PER NRS 338.147 and NRS 338.1389

CERTIFICATE NUMBER: **BPC-14-07-24-0512**

COONS CONSTRUCTION LLC (HEREIN THE "GENERAL CONTRACTOR") NEVADA STATE CONTRACTORS' LICENSE NUMBER: 0038006A ORIGINAL ISSUE DATE: 03/09/2009 BUSINESS TYPE: LIMITED LIABILITY COMPANY CLASSIFICATION: B2-RESIDENTIAL & SMALL COMMERCIAL MONETARY LICENSE LIMIT: \$6,400,000 STATUS: ACTIVE, IS HEREBY ISSUED THIS CERTIFICATE BY THE NEVADA STATE CONTRACTORS' BOARD, BASED UPON THE INFORMATION CONTAINED IN THE STATEMENT OF COMPLIANCE WITH NEVADA REVISED STATUTES (NRS) 338.147 AND NRS 338.1389 AND THE AFFIDAVIT OF CERTIFIED PUBLIC ACCOUNTANT SUBMITTED TO THE NEVADA STATE CONTRACTORS BOARD AS PROOF OF CONTRACTOR'S COMPLIANCE WITH THE PROVISIONS OF NRS 338.147 AND NRS 338.1389. IN ACCORDANCE WITH THE PROVISIONS OF NRS 338.147(3), THE ABOVE-NAMED GENERAL CONTRACTOR AND A CERTIFIED PUBLIC ACCOUNTANT HAVE SUBMITTED FULLY EXECUTED AND NOTARIZED SWORN AFFIDAVITS AS PROOF OF PREFERENTIAL BIDDER STATUS, UNDER PENALTY OF PERJURY, CERTIFYING THAT THE GENERAL CONTRACTOR IS QUALIFIED TO RECEIVE A PREFERENCE IN BIDDING AS SET FORTH IN NRS 338.147 AND NRS 338.1389 AND OTHER MATTERS RELATING THERETO.

THIS CERTIFICATE OF ELIGIBILITY IS ISSUED ON <u>APRIL 11, 2022</u> AND EXPIRES ON <u>MARCH 31, 2023</u>, UNLESS SOONER REVOKED OR SUSPENDED BY THE NEVADA STATE CONTRACTORS BOARD.



NANCY MATHIAS, LICENSING ADMINISTRATOR FOR MARGI A. GREIN, EXECUTIVE OFFICER 4/13/2022 DATE

The Nevada State Contractors Board assumes no liability or responsibility for the accuracy or validity of the information contained in the Contractors Statement of Compliance or the Affidavit of Certified Public Accountant as Proof of Contractors Compliance with the Provisions of NRS 338.147 and NRS 338.1389. The above-named General Contractor shall bear the responsibility to ascertain the accuracy and validity of the affidavits provided to support the issuance of this certificate.



NEVADA STATE CONTRACTORS BOARD

5390 KIETZKE LANE, SUITE 102, RENO, NEVADA, 89511 (775) 688-1141 FAX (775) 688-1271, INVESTIGATIONS (775) 688-1150 8400 WEST SUNSET ROAD, SUITE 150, LAS VEGAS, NV, 89113, (702) 486-1100 FAX (702) 486-1190, INVESTIGATIONS (702) 486-1110

CERTIFICATE OF ELIGIBILITY PER NRS 338.147 and NRS 338.1389

CERTIFICATE NUMBER: **BPC-14-07-24-0511**

<u>COONS CONSTRUCTION LLC</u> (HEREIN THE "GENERAL CONTRACTOR") NEVADA STATE CONTRACTORS' LICENSE NUMBER: <u>0039195A</u> ORIGINAL ISSUE DATE: <u>03/09/2009</u> BUSINESS TYPE: <u>LIMITED LIABILITY</u> <u>COMPANY</u> CLASSIFICATION: <u>A7-EXCAVATING AND GRADING; A9-PIERS AND FOUNDATIONS; A13-WRECKING BUILDINGS; A15-SEWERS, DRAINS & PIPES; A19-PIPELINE & CONDUITS MONETARY</u>

LICENSE LIMIT: \$6,400,000 STATUS: ACTIVE, IS HEREBY ISSUED THIS CERTIFICATE BY THE NEVADA STATE CONTRACTORS' BOARD, BASED UPON THE INFORMATION CONTAINED IN THE STATEMENT OF COMPLIANCE WITH NEVADA REVISED STATUTES (NRS) 338.147 AND NRS 338.1389 AND THE AFFIDAVIT OF CERTIFIED PUBLIC ACCOUNTANT SUBMITTED TO THE NEVADA STATE CONTRACTORS BOARD AS PROOF OF CONTRACTOR'S COMPLIANCE WITH THE PROVISIONS OF NRS 338.147 AND NRS 338.1389. IN ACCORDANCE WITH THE PROVISIONS OF NRS 338.147(3), THE ABOVE-NAMED GENERAL CONTRACTOR AND A CERTIFIED PUBLIC ACCOUNTANT HAVE SUBMITTED FULLY EXECUTED AND NOTARIZED SWORN AFFIDAVITS AS PROOF OF PREFERENTIAL BIDDER STATUS, UNDER PENALTY OF PERJURY, CERTIFYING THAT THE GENERAL CONTRACTOR IS QUALIFIED TO RECEIVE A PREFERENCE IN BIDDING AS SET FORTH IN NRS 338.147 AND NRS 338.1389 AND OTHER MATTERS RELATING THERETO.

THIS CERTIFICATE OF ELIGIBILITY IS ISSUED ON <u>APRIL 11, 2022</u> AND EXPIRES ON <u>MARCH 31, 2023</u>, UNLESS SOONER REVOKED OR SUSPENDED BY THE NEVADA STATE CONTRACTORS BOARD.



NANCY MATHIAS, LICENSING ADMINISTRATOR FOR MARGI A. GREIN, EXECUTIVE OFFICER

4/13/2022 DATE

The Nevada State Contractors Board assumes no liability or responsibility for the accuracy or validity of the information contained in the Contractors Statement of Compliance or the Affidavit of Certified Public Accountant as Proof of Contractors Compliance with the Provisions of NRS 338.147 and NRS 338.1389. The above-named General Contractor shall bear the responsibility to ascertain the accuracy and validity of the affidavits provided to support the issuance of this certificate.

Exhibit A

STATE OF NEVADA

JOE LOMBARDO GOVERNOR

TERRY REYNOLDS DIRECTOR

BRETT K. HARRIS LABOR COMMISSIONER



OFFICE OF THE LABOR COMMISSIONER
3340 WEST SAHARA AVENUE
LAS VEGAS, NV 89102
PHONE: (702) 486-2650
FAX (702) 486-2660
OFFICE OF THE LABOR COMMISSIONER
1818 COLLEGE PARKWAY, SUITE 102
CARSON CITY, NV 89706
PHONE: (775) 684-1890
FAX (775) 687-6409

EMAIL: PUBLICWORKS@LABOR.NV.GOV

2023 PREVAILING WAGE RATES NORTHERN NEVADA RURAL COUNTIES

(Carson City, Churchill, Douglas, Elko, Eureka, Humboldt, Lander, Lyon, Mineral, Pershing, Storey and White Pine)

DATE OF DETERMINATION: October 1, 2022

APPLICABLE FOR PUBLIC WORKS PROJECTS OVER \$100,000 BID/AWARDED OCTOBER 1, 2022 THROUGH SEPTEMBER 30, 2023

Pursuant to Nevada Revised Statutes (NRS) section 338.030(9)(a), "If the contract for a public work: (a) Is to be awarded pursuant to a competitive bidding process, the prevailing wages in effect at the time of the opening of the bids for a contract for a public work must be paid until the completion or termination of the contract or for the 36 months immediately following the date on which the bids were opened, whichever is earlier." For contracts not awarded pursuant to competitive bidding, please see NRS section 338.030(9)(b). However, if a project exceeds 36 months new wage rates may apply pursuant to NRS section 338.030(9)(10). Prevailing Wage Rates may be adjusted based on Collective Bargaining Agreements (CBA's) and adjustments to those agreements. (See NRS 338.030)

PREVAILING WAGE DETERMINATIONS - NRS 338.030 subsection 7, the wages so determined must be:

(a) Issued by the Labor Commissioner on October 1 of the odd-numbered year in which the survey was conducted and, except as otherwise provided in subsection 8, remain effective for 2 years after that date; and (b) Made available by the Labor Commissioner to any public body which awards a contract for any public work.

Senate Bill 243 passed during the 80th Nevada Legislative Session (2019) and set forth in NRS section 338.025, now requires the Labor Commissioner to calculate the Prevailing Wage Rates by region. NRS section 338.025 Prevailing wage regions. For the purpose of determining the prevailing rate of wages pursuant to NRS section 338.030, four prevailing wage regions are hereby established in this State as follows:

- 1. The Washoe Prevailing Wage Region consisting of Washoe County;
- 2. The Northern Rural Prevailing Wage Region consisting of Carson City and the counties of Churchill, Douglas, Elko Eureka, Humboldt, Lander, Lyon, Mineral, Storey, Pershing and White Pine;
- 3. The Clark Prevailing Wage Region consisting of Clark County; and
- 4. The Southern Rural Prevailing Wage Region consisting of the counties of Esmeralda, Lincoln and Nye.

OBJECTIONS TO PREVAILING WAGE DETERMINATIONS – NRS section 338.030 subsection 2. Objections to the Prevailing Wage Determinations must be submitted within 30 days after the Prevailing Wage Determinations are issued.

Pursuant to NRS section 338.030 subsection 8, the Labor Commissioner will review the prevailing wage rates in each even-numbered year to determine if adjustments should be made.

As <u>Amendments/Revisions</u> are made to the wage rates, they will be posted on the website for each respective Region. Please review regularly for any Amendments/Revisions that are posted or contact our offices directly for further assistance.

OFFICE OF THE LABOR COMMISSIONER 1818 COLLEGE PARKWAY, SUITE 102 CARSON CITY, NEVADA 89706 PHONE (775) 684-1890 FAX (775) 687-6409 E-Mail: mail1@labor.nv.gov

STATE OF NEVADA Office of the Labor Commissioner

OFFICE OF THE LABOR COMMISSIONER 3300 W. SAHARA AVE. SUITE 225 LAS VEGAS, NEVADA 89102 PHONE (702) 486-2650 FAX (702 486-2660

E-Mail: publicworks@labor.nv.gov

Project Workforce Checklist

Contract No.: 1330019 Project Name: 1115	Pur	Maintenance	SNOP	
A				

Contractor/Subcontractor: Comb Construction LC

Craft/Trade		More tha Employe Inticipate	Anticipate Needing Waiver?		
Air Balance Technician	Yes	No	N/A	Yes	No
Alarm Installer	Yes	No	N/A 🗸	Yes	No
Bricklayer , can also include tile setter, terrazzo workers and marble masons.	Yes	No	N/A	Yes	No
Carpenter, (can also include floor coverer, millwright and piledriver (non-equipment) and terrazzo workers.)	Yes	No	N/A √	Yes	No
Cement Mason (Can also include Laborers)	Yes	No	N/A √	Yes	No
Electrician, includes communication technician, line, neon sign and wireman. Can also include alarm installer.	Yes	No	N/A √	Yes	No
Elevator Constructor	Yes	No	N/A ✓	Yes	No
Floor Coverer	Yes	No	N/A 🗸	Yes	No
Glazier (see also Painters and Allied Trades)	Yes	No	N/A 🗸	Yes	No
Hod Carrier (See Laborers), includes brick-mason tender and plaster tender.	Yes	No	N/A √	Yes	No
Iron Worker, can also include fence erectors (steel/iron)	Yes	No	N/A	Yes	No
Laborer, can also include brick mason tender, cement mason, fence erector (non-steel/iron), flag person, highway striper, landscaper, plastic tender, and traffic barrier erector	Yes	No 🏑	N/A	Yes	No 🗸
Lubrication and Service Engineer	Yes	No	N/A J	Yes	No
Mechanical Insulator	Yes	No	N/A	Yes	No
Millwright	Yes	No	N/A	Yes	No
Operating Engineer, can also include equipment greaser, piledriver, soils and material tester, steel fabricator/erector (equipment) and surveyor (non-licensed) and well driller.	Yes	No √	N/A	Yes	No 🗸
Painters and Allied Trades, can also include glaziers, floor coverers, and tapers.	Yes	No	N/A ✓	Yes	No
Pile Driver (non-equipment)	Yes	No	N/A 🗸	Yes	No
Plasterer	Yes	No	N/A 🗸	Yes	No
Plumber/Pipefitter	Yes	No	N/A √	Yes	No

^{*}This is intended as a "Sample Form" only and is not an official or approved form of the Office of the Labor Commissioner. *

Refrigeration	Yes	No	N/A /	Yes	No
Roofer (not sheet metal)	Yes	No	N/A/	Yes	No
Sheet Metal Worker, can also include air balance technician.	Yes	No	N/A	Yes	No
Soils and Materials Tester, includes certified soil tester	Yes	No	N/A	Yes	No
Sprinkler Fitter	Yes	No	N/A	Yes	No
Surveyor (non-licensed)	Yes	No	N/A	Yes	No
Taper	Yes	No	N/A	Yes	No
Tile/Terrazzo Worker/Marble Mason	Yes	No	N/A	Yes	No
Traffic Barrier Erector (See Laborers)	Yes	No	N/A	Yes	No
Truck Driver	Yes	No.	N/A	Yes	No
Well Driller (see also Operating Engineer)	Yes	No	N/A	Yes	No
Other*:	Yes	No	N/A	Yes	No
	Yes	No	N/A	Yes	No
	Yes	No	N/A	Yes	No
	Yes	No	N/A	Yes	No

Name and Title: Very Coons - Hay Member

Date: 23 MARCH 23

Contractor Name: Coops Seek (STRUCTION ICLE)

*This is intended as a "Sample Form" only and is not an official or approved form of the Office of the Labor Commissioner. * OFFICE OF THE LABOR COMMISSIONER 1818 COLLEGE PARKWAY, SUITE 102 CARSON CITY, NEVADA 89706 PHONE (775) 684-1890 FAX (775) 687-6409 E-Mail: mail1@labor.nv.qov

-...- d r - ----

STATE OF NEVADA Office of the Labor Commissioner

3300 W. SAHARA AVE. SUITE 225 LAS VEGAS, NEVADA 89102 PHONE (702) 486-2650 FAX (702 486-2660 E-Mail: publicworks@labor.nv.qov

Project Workforce Checklist

Contract No.: <u>CE-2023-P</u> Project Name:_	Maus	PARK	MATNIENANCE	
---	------	------	-------------	--

Contractor/Subcontractor: TAHOE FENCE CO. INC

Craft/Trade		More than 3 Employees Anticipated?			Anticipate Needing Waiver?	
Air Balance Technician	Yes	No	N/A X	Yes	No	
Alarm Installer	Yes	No	N/A X	Yes	No	
Asbestos Abatement (See Laborers)	Yes _	No_	N/A ×	Yes _	No	
Bricklayer , can also include tile setter, terrazzo workers and marble masons.	Yes	No	N/A (Yes	No	
Carpenter, can also include cement masons, floor coverer, millwright and piledriver (non-equipment), plasterers and terrazzo workers.	Yes _	No _	N/A <	Yes	No _	
Cement Mason, can also include plasterers.	Yes	No	N/A Z	Yes -	No T	
Electrician, includes communication technician, line, neon sign and wireman. Can also include alarm installer.	Yes	No	N/AX	Yes	No	
Elevator Constructor	Yes	No	N/A X	Yes	No	
Fence Erector (See Laborers) non-steel/iron. (See Iron Workers) steel/iron.	Yes	No ⋞	N/A	Yes	No K	
Flag Person (See Laborers)	Yes	No	N/A X	Yes	No -	
Floor Coverer	Yes	No	N/A×	Yes	No	
Glazier (see also Painters and Allied Trades)	Yes	No =	N/A X	Yes	No	
Highway Striper (See Laborers)	Yes	No	N/A 📈	Yes	No	
Hod Carrier (See Laborers) , includes brick-mason tender and plaster tender.	Yes			Yes	No _	
Iron Worker, can also include fence erectors (steel/iron).	Yes	No _	N/A X	Yes	No	
Laborer, can also include cement mason and does include asbestos abatement, hod carrier brick mason tender, hod carrier plaster tender, fence erector (non-steel/iron), flag person, highway striper, landscaper, and traffic barrier erector.	Yes _			Yes	No <u>K</u>	
Lubrication and Service Engineer	Yes	No	N/A 🗸	Yes	No	
Mechanical Insulator	Yes	No	N/A X	Yes	No	
Millwright	Yes	No	N/A X	Yes	No	
Operating Engineer, can also include equipment greaser, piledriver, soils and material tester, steel fabricator/erector (equipment) and surveyor (non-licensed) and well driller.	Yes	No	N/A ×	Yes —	No	
Painters and Allied Trades, can also include glaziers, floor coverers, and tapers.	Yes —	No _	N/A $\overline{\chi}$	Yes —	No 🗆	

^{*}This is intended as a "Sample Form" only and is not an official or approved form of the Office of the Labor Commissioner. *

Pile Driver (non-equipment)	Yes	No	_ N/A <u>X</u>	Yes	No
Plasterer	Yes	No	N/A X	Yes	No
Plumber/Pipefitter	Yes	No	N/A X	Yes _	
Refrigeration	Yes	No	N/A X	Yes	No
Roofer (not sheet metal)	Yes	No	N/A y	Yes	No
Sheet Metal Worker, can also include air balance technician.	Yes	No	N/A 又	Yes	No
Soils and Materials Tester, includes certified soil tester	Yes	No	N/A 😾	Yes	No
Sprinkler Fitter	Yes	- No -	N/A 😾	Yes -	No
Surveyor (non-licensed)	Yes	No		Yes	No
Taper	Yes	No	N/A 🔀	Yes	No
Tile/Terrazzo Worker/Marble Mason	Yes	No	N/A X	Yes	No
Traffic Barrier Erector (See Laborers)	Yes	No -	N/A 📈	Yes	No
Truck Driver	Yes	No -	N/A 😾	Yes -	No
Well Driller (see also Operating Engineer)	Yes	No	N/A Z	Yes	No
Other*:	Yes	No	N/A ×	Yes	No
	Yes _		N/A	Yes	No
	Yes	No -	N/A	Yes	No
	Yes	No	N/A	Yes	No

Signed:	Matthew Chad Mellow	
	MATTHEW CHAS MELLOW V.P.	
Date:	March 22, 2023	
Contractor Name	IAMOE FENCE. CO. INC	

Clear Page

OFFICE OF THE LABOR COMMISSIONER 1818 COLLEGE PARKWAY, SUITE 102 CARSON CITY, NEVADA 89706 PHONE (775) 684-1890 FAX (775) 687-6409 E-Mail: mail1@labor.nv.qov

STATE OF NEVADA
Office of the Labor Commissioner

OFFICE OF THE LABOR COMMISSIONER 3300 W. SAHARA AVE. SUITE 225 LAS VEGAS, NEVADA 89102 PHONE (702) 486-2650 FAX (702 486-2660

E-Mail: publicworks@labor.nv.gov

Project Workforce Checklist

Contract No.: 23300291	Project Name: Mills Park Maintenance Shop
------------------------	---

Contractor/Subcontractor: Allied Air

Craft/Trade		More than 3 Employees Anticipated?			Anticipate Needing Waiver?		
Air Balance Technician	Yes	No	N/Á	Yes	No		
Alarm Installer	Yes	No	NA	Yes	No		
Bricklayer , can also include tile setter, terrazzo workers and marble masons.	Yes	No	ŊÆ	Yes	Ŋø		
Carpenter, (can also include floor coverer, millwright and piledriver (non-equipment) and terrazzo workers.)	Yes	No	NA	Yes	No		
Cement Mason (Can also include Laborers)	Yes	No	MÁ	Yes	No		
Electrician, includes communication technician, line, neon sign and wireman. Can also include alarm installer.	Yes	No	NA	Yes	No		
Elevator Constructor	Yes	No	NA	Yes	No		
Floor Coverer	Yes	No	NA	Yes	Ņб		
Glazier (see also Painters and Allied Trades)	Yes	No	NA	Yes	No		
Hod Carrier (See Laborers), includes brick-mason tender and plaster tender.	Yes	No	NHA	Yes	No		
Iron Worker, can also include fence erectors (steel/iron)	Yes	No	NHA	Yes	No		
Laborer, can also include brick mason tender, cement mason, fence erector (non-steel/iron), flag person, highway striper, landscaper, plastic tender, and traffic barrier erector	Yes	No	N/A	Yes	No		
Lubrication and Service Engineer	Yes	No	NIA	Yes	No		
Mechanical Insulator	Yes	No	NHA	Yes	.No		
Millwright	Yes	No	NIA	Yes	No		
Operating Engineer, can also include equipment greaser, piledriver, soils and material tester, steel fabricator/erector (equipment) and surveyor (non-licensed) and well driller.	Yes	No	MÁ	Yes	No		
Painters and Allied Trades, can also include glaziers, floor coverers, and tapers.	Yes	No	NHA	Yes	No		
Pile Driver (non-equipment)	Yes	No	NIA	Yes	No		
Plasterer	Yes	No	N/A	Yes	No		
Plumber/Pipefitter	Yes	No	N/A	Yes	No		

^{*}This is intended as a "Sample Form" only and is not an official or approved form of the Office of the Labor Commissioner. *

Refrigeration	Yes	No	NA	Yes	No
Roofer (not sheet metal)	Yes	No	N/A	Yes	No
Sheet Metal Worker, can also include air balance technician.	Yes	No	N/A	Yes	No
Soils and Materials Tester, includes certified soil tester	Yes	No	N/A	Yes	No/
Sprinkler Fitter	Yes	No	N/A	Yes	Nø
Surveyor (non-licensed)	Yes	No	N/A	Yes	No
Taper	Yes	No	N/A	Yes	No
Tile/Terrazzo Worker/Marble Mason	Yes	No	N/A	Yes	Ŋo
Traffic Barrier Erector (See Laborers)	Yes	No	NA	Yes	No
Truck Driver	Yes	No	N/A	Yes	No
Well Driller (see also Operating Engineer)	Yes	No	N/A	Yes	No
Other*: LVAC	Yes	Né	N/A	Yes	No
	Yes	No	N/A	Yes	No
	Yes	No	N/A	Yes	No
	Yes	No	N/A	Yes	No

Signed:		
Name and	Title: Kelly coons	Admin
Date:	March 23, 20	23
Contractor	Name: Allied Aire	

OFFICE OF THE LABOR COMMISSIONER 1818 COLLEGE PARKWAY, SUITE 102 CARSON CITY, NEVADA 89706 PHONE (775) 684-1890 FAX (775) 687-6409 E-Mail: mail1@labor.nv.gov

STATE OF NEVADA Office of the Labor Commissioner

OFFICE OF THE LABOR COMMISSIONER 3300 W. SAHARA AVE. SUITE 225 LAS VEGAS, NEVADA 89102 PHONE (702) 486-2650 FAX (702 486-2660 E-Mail: publicworks@labor.nv.gov

Project Workforce Checklist

23300291	Mills Dark Maintanana	Chan
Contract No.: 23300291	Project Name: Mills Park Maintenance	3 Shob
No. of the control of		

Contractor/Subcontractor: F&G Construction

Craft/Trade		More tha Employe Anticipate	es	Ne	icipate eding aiver?
Air Balance Technician	Yes	No	N/A J	Yes	No
Alarm Installer	Yes	No	N/A √	Yes	No
Bricklayer , can also include tile setter, terrazzo workers and marble masons.	Yes	No	N/A ✓	Yes	No
Carpenter, (can also include floor coverer, millwright and piledriver (non-equipment) and terrazzo workers.)	Yes	No	N/A√	Yes	No
Cement Mason (Can also include Laborers)	Yes	No	N/A √	Yes	No
Electrician, includes communication technician, line, neon sign and wireman. Can also include alarm installer.	Yes	No	N/A./	Yes	No
Elevator Constructor	Yes	No	N/A 🗸	Yes	No
Floor Coverer	Yes	No	N/A 🗸	Yes	No
Glazier (see also Painters and Allied Trades)	Yes	No	N/A V	Yes	No
Hod Carrier (See Laborers), includes brick-mason tender and plaster tender.	Yes	No	N/A ✓	Yes	No
Iron Worker, can also include fence erectors (steel/iron)	Yes	No √	N/A	Yes	No√
Laborer, can also include brick mason tender, cement mason, fence erector (non-steel/iron), flag person, highway striper, landscaper, plastic tender, and traffic barrier erector	Yes	No √	N/A	Yes	No
Lubrication and Service Engineer	Yes	No _	N/A 🗸	Yes	No
Mechanical Insulator	Yes	No	N/A ✓	Yes	No
Millwright	Yes	No	N/A 🇸	Yes	No
Operating Engineer, can also include equipment greaser, piledriver, soils and material tester, steel fabricator/erector (equipment) and surveyor (non-licensed) and well driller.	Yes	No	N/A J	Yes	No
Painters and Allied Trades, can also include glaziers, floor coverers, and tapers.	Yes	No	N/A J	Yes	No
Pile Driver (non-equipment)	Yes	No	N/A 🇸	Yes	No
Plasterer	Yes	No	N/A 🗸	Yes	No
Plumber/Pipefitter	Yes	No	N/A √	Yes	No

^{*}This is intended as a "Sample Form" only and is not an official or approved form of the Office of the Labor Commissioner. *

Refrigeration	Yes	No	N/A √	Yes	No
Roofer (not sheet metal)	Yes	No	N/A	Yes	No
Sheet Metal Worker, can also include air balance technician.	Yes	No 🗸	N/A	Yes	No /
Soils and Materials Tester, includes certified soil tester	Yes	No	N/A 🗸	Yes	No
Sprinkler Fitter	Yes	No	N/A 🗸	Yes	No
Surveyor (non-licensed)	Yes	No	N/A 🗸	Yes	No
Taper	Yes	No	N/A ✓	Yes	No
Tile/Terrazzo Worker/Marble Mason	Yes	No	N/A 🏑	Yes	No
Traffic Barrier Erector (See Laborers)	Yes	No	N/A 🗸	Yes	No
Truck Driver	Yes	No	N/A 🗸	Yes	No
Well Driller (see also Operating Engineer)	Yes	No	N/A √	Yes	No
Other*:	Yes	No	N/A	Yes	No
	Yes	No	N/A	Yes	No
	Yes	No	N/A	Yes	No
	Yes	No	N/A	Yes	No

Name and Title: Cary Gladwill | Manging Member

Date: 2/22/2023

Contractor Name: Ff G Construction Limited

OFFICE OF THE LABOR COMMISSIONER 1818 COLLEGE PARKWAY, SUITE 102 CARSON CITY, NEVADA 89706 PHONE (775) 684-1890 FAX (775) 687-6409 E-Mail: mail1@labor.nv.gov

STATE OF NEVADA

Office of the Labor Commissioner

3300 W. SAHARA AVE. SUITE 225 LAS VEGAS, NEVADA 89102 PHONE (702) 486-2650 FAX (702 486-2660 E-Mail: publicworks@labor.nv.gov

Project Workforce Checklist

Contract No.: 2370019 Project Name: MILS Park Mantenaval Shop

Contractor/Subcontractor: Now + Concrete Construction

Craft/Trade		More than 3 Employees Anticipated?			ticipate eeding aiver?
Air Balance Technician	Yes	No	N/A	Yes	No
Alarm Installer	Yes	No	N/A	Yes	No
Asbestos Abatement (See Laborers)	Yes	No_	200-000-00		
Bricklayer , can also include tile setter, terrazzo workers and marble masons.	Yes				
Carpenter, can also include cement masons, floor coverer, millwright and piledriver (non-equipment), plasterers and terrazzo workers.	Yes _	_ No _	N/A		No L
Cement Mason, can also include plasterers.	Yes	No	N/A	Yes	No 🂢
Electrician, includes communication technician, line, neon sign and wireman. Can also include alarm installer.	Yes	No	N/A	Yes	No
Elevator Constructor	Yes	No_	_ N/A _	Voc	N-F
Fence Erector (See Laborers) non-steel/iron. (See Iron Workers) steel/iron.	Yes _	-			
Flag Person (See Laborers)	Yes	No	N/A	Yes	N ₁
Floor Coverer	Yes	4	N/A	Yes	No
Glazier (see also Painters and Allied Trades)	Yes	No			No
Highway Striper (See Laborers)	Yes	No		Yes	No _
Hod Carrier (See Laborers), includes brick-mason tender and plaster tender.	Yes_		N/A _	Yes	No No
Iron Worker, can also include fence erectors (steel/iron).	Yes				
Laborer, can also include cement mason and does include asbestos abatement, hod carrier brick mason tender, hod carrier plaster tender, fence erector (non-steel/iron), flag person, highway striper, landscaper, and traffic barrier erector.	Yes _	No X	N/A _	Yes	
Lubrication and Service Engineer	Yes	No_	N/A	Vac	Na. l
Mechanical Insulator	Yes _	No_		Yes	No
Millwright	Yes _	No_	Constitution of the second	Yes	No
Operating Engineer, can also include equipment greaser, biledriver, soils and material tester, steel fabricator/erector (equipment) and surveyor (non-licensed) and well driller.	Yes	No _	N/A	Yes	No _
Painters and Allied Trades, can also include glaziers, floor coverers, and tapers.	Yes	No	N/A	Yes -	No

^{*}This is intended as a "Sample Form" only and is not an official or approved form of the Office of the Labor
Commissioner. *

Pile Driver (non-equipment)	Yes	_ No	_ N/A	Yes_	No
Plasterer	Yes	No	N/A		
Plumber/Pipefitter	Yes	-		Yes	No
Refrigeration	Yes		N/A	Yes_	APPENDING SELECTION AND APPENDING SELECTION APPENDING SELECTION APPENDING SELECTION AND APPENDING SELECTION APPEND
Roofer (not sheet metal)	Yes	No_	N/A	Yes_	_ No [
Sheet Metal Worker, can also include air balance technician.		No	N/A	Yes	No
Soils and Materials Tester, includes certified soil tester	Yes _	No No	N/A	Yes	No
Sprinkler Fitter	Yes	No -	N/A	Yes	No
Surveyor (non-licensed)	Yes	No -	N/A	Yes	No
Taper	Yes	No =	N/A	Yes	No
Tile/Terrazzo Worker/Marble Mason	Yes	No	N/A	Yes	No
Traffic Barrier Erector (See Laborers)	Yes	No =	N/A	Yes	No
Truck Driver	Yes	No =	N/A	Yes	No
Well Driller (see also Operating Engineer)	Yes	No =		Yes	No
Other*:	Yes	No	N/A	Yes	No
	-		N/A	Yes	No
	Yes _	No_	N/A	Yes _	No _
	Yes	No	N/A	Yes	No
	Yes	No	N/A	Yes	No

Name and Title: Bret Allew owner

Date: 3/22/25

Contractor Name: Newf Comercte Construction

Email to Cakers@carson.org

OFFICE OF THE LABOR COMMISSIONER 1818 COLLEGE PARKWAY, SUITE 102 CARSON CITY, NEVADA 89706 PHONE (775) 684-1890 FAX (775) 687-6409 E-Mail: mail1@labor.nv.gov

STATE OF NEVADA Office of the Labor Commissioner

OFFICE OF THE LABOR COMMISSIONER 3300 W. SAHARA AVE. SUITE 225 LAS VEGAS, NEVADA 89102 PHONE (702) 486-2650 FAX (702 486-2660 E-Mail: publicworks@labor.nv.gov

Project Workforce Checklist

Contract No.: 23300291	Project Name:	Mills Park Maintenance Shop	
			_

Contractor/Subcontractor: Lumens

Craft/Trade Air Balance Technician		More than 3 Employees Anticipated?			Anticipate Needing Waiver?	
		No	NA	Yes	No	
Alarm Installer	Yes	No	NA	Yes	No	
Bricklayer, can also include tile setter, terrazzo workers and marble masons.	Yes	No	MA	Yes	No	
Carpenter, (can also include floor coverer, millwright and piledriver (non-equipment) and terrazzo workers.)	Yes	No	NIA	Yes	No	
Cement Mason (Can also include Laborers)	Yes	No	NA	Yes	No	
Electrician, includes communication technician, line, neon sign and wireman. Can also include alarm installer.	Yes	Ŋσ	NA	Yes	No	
Elevator Constructor	Yes	No	N/A	Yes	No	
Floor Coverer	Yes	No	MA	Yes	No	
Glazier (see also Painters and Allied Trades)	Yes	No	NA	Yes	No	
Hod Carrier (See Laborers), includes brick-mason tender and plaster tender.	Yes	No	N/A	Yes	No	
lron Worker, can also include fence erectors (steel/iron)	Yes	No	NHA	Yes	No	
Laborer, can also include brick mason tender, cement mason, fence erector (non-steel/iron), flag person, highway striper, landscaper, plastic tender, and traffic barrier erector		No	NHA	Yes	No	
Lubrication and Service Engineer	Yes	No	N/A	Yes	No	
Mechanical Insulator	Yes	No	N/A /	Yes	No	
Millwright		No	N/A/	Yes	No	
Operating Engineer, can also include equipment greaser, piledriver, soils and material tester, steel fabricator/erector (equipment) and surveyor (non-licensed) and well driller.		No	N/A/	Yes	No	
Painters and Allied Trades, can also include glaziers, floor coverers, and tapers.		No	N/A /	Yes	No	
Pile Driver (non-equipment)	Yes	No	N/A /	Yes	No	
Plasterer	Yes	No	N/A /	Yes	No	
Plumber/Pipefitter	Yes	No	N/A	Yes	No	

^{*}This is intended as a "Sample Form" only and is not an official or approved form of the Office of the Labor Commissioner. *

Refrigeration	Yes	No	N/A /	Yes	No
Roofer (not sheet metal)	Yes	No	N/A	Yes	No
Sheet Metal Worker, can also include air balance technician.	Yes	No	N/A /		No
Soils and Materials Tester, includes certified soil tester	Yes	No	N/A /	Yes	No
Sprinkler Fitter	Yes	No	N/A	Yes	No
Surveyor (non-licensed)	Yes	No	N/A	Yes	No
Taper	Yes	No	N/A		No
Tile/Terrazzo Worker/Marble Mason	Yes	No	N/A		No
Traffic Barrier Erector (See Laborers)	Yes	No	N/A	Yes	No
Truck Driver	Yes	No	N/A /	Yes	No
Well Driller (see also Operating Engineer)	Yes	No	N/A /	Yes	No
Other*:	Yes	No	N/A	Yes	No
	Yes	No	N/A	Yes	No
	Yes	No	N/A	Yes	No
	Yes	No	N/A	Yes	No

Signed: Schneider	
Name and Title: DUNER	
Date: 3 23/202	
Contractor Name: WMWS	