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NOTICE TO CONTRACTORS 

CARSON CITY PUCHASING AND CONTRACTS 
201 NORTH CARSON STREET, SUITE 3 

CARSON CITY, NEVADA 89701 
775-283-7137 / FAX 775-887-2107 

http://www.carson.org/Index.aspx?page=998 
 
 

 
 
 
 

ADVERTISED BID #1314-142 
BID TITLE “Costco Intertie and Vista Grande 

Waterline” 
Labor Commissioner PWP# CC-2014-096 

Engineer’s Estimate:  $1,200,000.00 
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PLEASE NOTE:  Carson City has extensively revised these Contract Documents and all Bidders are advised to 
read these documents thoroughly before submitting a bid. 
 
 

SUMMARY 
 

Carson City is accepting sealed bids for all labor, materials, tools and equipment necessary for the Costco Intertie 
and Vista Grande Waterline Project.  The project consists of, but not limited to, installing approximately 1,376-feet 
of new 14” PVC water line in Vista Grande Blvd from Old Clear Creek Road to Topsy Lane, 1,750- feet of new 12” 
PVC in Old Clear Creek Road and PRVs (with vaults, sample hydrants, and flow meters) in Carson City and 
Douglas County, Nevada.  This project also includes roadway improvements in Old Clear Creek Road and Vista 
Grande Boulevard.  These improvements include approximately 40,000 square feet of paving, 1,080 lineal feet of 
curb and gutter, and 7,250 square feet of sidewalk, , associated roadway ditch, 400 lineal feet of 24” RCP storm 
drain with associated manholes and end sections.  The project also includes the construction of approximately 
7,300-feet of new 4” PVC conduit. This project is subject to the Buy America Federal Policy.  The project includes, 
but is not limited to, all trench excavation, new pipe and related appurtenances, trench backfill, asphalt and 
concrete replacement and all other common phases of construction customarily associated with this type of 
project.  Sealed bids must be submitted in accordance with the bid documents, drawings and plans, specifications 
and special conditions related hereto. 
 
 
 
CONTRACTOR'S LICENSE:  Carson City has determined that the responsive bidder must possess a minimum of 
a Class A General Engineering license with appropriate sub-classifications or subcontractors . All Contractor’s 
license shall be in good standing and issued by the Nevada State Contractor’s Board at the time of the bid. 
 
BID  DOCUMENTS may be obtained as follows and the cost is non-refundable.   
 
You may download this Bid Document, excluding the drawings, and a pdf version of the Bid Bond and Bid 
Proposal to prepare your bid from the Carson City website http://www.carson.org/Index.aspx?page=998.  
Downloading this bid document from the website does not put you on the plan holders list, you must 
click the link at the bottom of the page and provide your information to add your company name to the 
plan holders list. 
 
You may purchase the drawings separately from the following businesses, please call ahead to place your order. 
 

Nevada Blue, 3246 North Carson Street, Carson City, NV 89706 (775) 883-6011www.nvblue.com  
 
OSI, Inc., 4750 Longley Lane, Suite 103, Reno, NV 89502 (775) 827-4343 www.osireno.com 
 
Nevada Builder’s Exchange, 634 Ryland Street, Suite E, Reno, NV 89502 (775)786-4468 
www.nevadabuildersx.com  
 
Sierra Contractor’s Source, 860 Maestro Dr., Suite B, Reno NV 89511 (775) 329-7222 
www.scsplanroom.com 

 
INSPECTION OF BID DOCUMENTS:  All documents related hereto may be viewed at the following locations: 
 

CARSON CITY PUBLIC WORKS  DEPARTMENT, 3505 Butti Way, Carson City, Nevada 89701. 
 
ADDENDA:  All addenda are posted on Carson City’s website http://www.carson.org/Index.aspx?page=998. It is 
each bidder’s responsibility to ensure that they have received all addenda prior to submission of their sealed bid. 
 
QUESTIONS regarding this bid must be received a minimum of four (4) days prior to bid opening.  
 
SEALED BIDS must be submitted in a sealed envelope which shall be clearly marked with title and number of 
this Bid Document to Carson City Purchasing and Contracts Department, 201 North Carson Street, Suite 3, 
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Carson City, Nevada 89701, by not later than 11:00 a.m. on February 12, 2014.  Bids received after the date and 
time set for receipt will be REJECTED and returned to the bidder unopened. 
 
BID OPENING will be held publicly at 11:10 a.m. on February 12, 2014, at 201 North Carson Street, Suite 3, 
Carson City, Nevada 89701.  Bidders, their representatives, and all other interested persons may be present 
during the bid opening. 
 
A tabulation of the BID PROPOSAL will be posted on Carson City’s website within 48 hours. 
 
AWARD RECOMMENDATION will be made by the Carson City Purchasing and Contracts Department.  You are 
encouraged to visit the City’s website for that recommendation or contact Kim Belt at KBelt@carson.org for the 
recommendation.  
 
NOTICE OF PROTEST OF AWARD OF CONTRACT must be submitted in writing to Carson City Purchasing and 
Contract within five (5) working days of the BID OPENING and must be in compliance with Nevada Revised 
Statute (NRS) 338. 
 
BID AWARD will be made by the Carson City Board of Supervisors and is scheduled for March 6, 2014 and their 
decision is final.  The Carson City Board of Supervisors meeting will be held in the Sierra Room of the Carson 
City Community Center, 851 East William Street, Carson City, Nevada 89701 beginning at 8:30 a.m. 
 
PRICES must be quoted FOB Carson City, Nevada and are valid for sixty (60) calendar days after the BID 
OPENING. 
 
 
 

Signature in Project File 
________________________________________ 

Kim Belt, CPM 
Purchasing and Contracts Manager 

 
 

Signature in Project File 
________________________________________ 

Andrew Burnham, Public Works Director 
 
 
 

Signature in Project File 
_________________________________________ 

 Darren Schulz, Deputy Public Works Director 
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CORRESPONDENCE AND/OR COMMUNICATIONS: 
 
The provisions of this contract shall be approved by the governing body of the City, and the normal lines of 
communications shall be between the following persons and the authorized representative of the Contractor: 
 
A. Contract Administrator 
 Kim Belt, CPM - Purchasing and Contracts Manager 
 Carson City Purchasing and Contracts 
 201 North Carson Street, Suite 3 
 Carson City, Nevada 89701 
 775-283-7137 
 FAX 775-887-2107 
 KBelt@carson.org 
 
B. Owner's Representative 
 Andrew Burnham, Public Works Director 
 Carson City Public Works Department  
 3505 Butti Way 
 Carson City, Nevada  89701 
 775-887-2355 x 30367 
 FAX No. 775-887-2112 
 ABurnham@carson.org 
 
C. Construction Manager  
 TBD 
 
 
 
 
 
 
 
 
 
 
 
NOTE: The City reserves the right to appoint a substitute designee for these positions at the City's discretion. 
 
END OF DOCUMENT 
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B.1 BIDDING PROCEDURES 
 
A. Pre-bid Conference 

If required, a Pre-bid Conference will be held at the time and place indicated on the Notice to Contractors.  
The purpose of this conference is to discuss the Project, prospective Bidders concerns, and key issues of 
the Project.  Attendance is not mandatory unless otherwise indicated. 
 

B. Designated Contacts 
The designated contact for questions pertaining to the Contract Documents, Specifications and/or 
Drawings is the designated Contract Administrator.  All questions should be submitted in writing, and will 
receive a written response from the Contract Administrator. 

 
C. Contract Drawings 

The Contract Drawings used for Bidding shall have the following title: 
 

CONTRACT DRAWING TITLE:    “Costco Intertie and Vista Grande Waterline”                                      
 

The Contract Drawings do not purport to show all the details of the Work.  They are intended to illustrate 
the character and extent of the performance desired under the Contract; therefore, they may be 
supplemented or revised from time to time, as the Work progresses, by the Construction Manager.  
Drawing revisions and/or additional drawings or sketches will be made and furnished to the Contractor if 
they are deemed necessary to adequately illustrate the Work.  
 

D. Interpretations and Addenda 
Bidder shall take no advantage of any apparent error or omission in this Bid Document.  In the event the 
Bidder discovers such an error or omission, he/she shall immediately notify the City=s Contract 
Administrator in writing or by email.  Carson City will then make such corrections and interpretations as 
may be deemed necessary for fulfilling the intent of this Bid Document through the issuance of an 
Addendum.  Any Addendum or clarification supplementing this Bid Document, the Drawings, and the 
Specifications, issued prior to the date and time set for the submittal of Bid Proposal shall be made part of 
the Contract. 

 
If it becomes necessary to revise any part of this Bid Document, a written addendum will be provided to 
all plan holders.  The City is not bound by any oral representations, clarifications, or changes made by 
Carson City employees, or representatives, unless such clarification or change is provided to all Bidders 
in written addendum form. 

 
Addenda shall be sent by fax, e-mail or posted on the City’s website to all who are known by the City to 
have received a complete set of Bid Documents (plan holders).  No Addendum shall be issued by Carson 
City less than two (2) working days prior to the advertised date and time for Bid submittal.  Note:  Bidders 
are requested to submit questions four (4) working days prior to the advertised date and time for Bid 
submittal. 

 
Prior to submission of the Bid Proposal, each Bidder shall ascertain that he/she has received all Addenda 
issued.  The Bidder shall acknowledge receipt of all Addenda by completing the acknowledgment space 
provided on the Bid Proposal. 

 
E. Bid Preparation and Submission 
 

1. Bid proposals are to be submitted on the Bid Proposal provided and must be manually signed by 
pen by an officer or authorized agent (with attached power of attorney) of the Bidder.  All figures 
must be written in ink or typewritten.  Figures written in pencil or erasures are not acceptable. Any 
interlineation or alteration must be initialed in ink by a person authorized to bind the Bidder to a 
Contract.  If the person making said interlineation or alteration is not the same person who signs 
the Bid Proposal, such person must write his/her signature and print his/her name and title on 
each page of the Bid Proposal where initials appear.  Written delegation of signature authority to 
an agent acting on behalf of the Bidder must accompany the sealed Bid and cannot contain any 



INSTRUCTIONS TO BIDDERS 
 

ITB - 3 

language which states the Bidder retains final approval of acceptance of any of the terms, 
conditions, specifications and/or finalized Contract. 

 
2. Each Bid shall be submitted in a sealed envelope and the envelope must be prominently marked 

on the lower left corner as follows: 
 

SEALED BID 
BID NO.:  1314-142 
OPENING:   February 12, 2014 at 11:10 am 
COMPANY NAME: 
 

3.  Carson City will not consider a Bid that fails to comply with the above stated requirements.  
Carson City will not be responsible for the premature opening of a Bid not properly addressed or 
identified.  All Bids must be received prior to the date and time specified in the Notice to 
Contractors at the following address:  

 
Carson City will not consider a Bid that fails to comply with the above stated requirements.  
Carson City will not be responsible for the premature opening of a Bid not properly addressed or 
identified.  All Bids must be received prior to the date and time specified in the Notice to 
Contractors at the following address:  
 
Carson City Purchasing and Contracts Department 
201 North Carson Street, Suite 3 
Carson City, Nevada 89701 

 
4.  If forwarded by mail, the sealed envelope containing the Bid must be enclosed in another 

envelope addressed as specified.  Mailed Bids must be received by the Purchasing and 
Contracts Department prior to the closing date and time for receipt of Bids in order to receive 
consideration.  Bids submitted by facsimile or email will not be accepted or considered. 

 
F. Documents Necessary for Submittal 

The Bid Bond, Bid Proposal Summary, Bidder’s Preference Certificate of Eligibility (if applicable) and any 
other documents required as defined in the Special Conditions all shall be included in the sealed 
envelope.  Do not return the entire spec book with the Bid.  Carson City will not consider a Bid 
received if there is an omission of or failure to complete any portion of the required documents at the time 
of the Bid Opening. 

 
G. Bid Security 
 

1. Each Bid Proposal must be accompanied by a Cashier=s check, Certified Check, or Bid Bond 
acceptable to Carson City in an amount equal to at least five percent (5%) of the Bidder’s “Base 
Bid” Proposal.  Said Bid Security shall be payable without condition to Carson City as a 
guarantee that the Bidder, if awarded the Contract, will promptly execute such Contract in 
accordance with the Bid Proposal and, in the manner and form required by the Bid Document, 
and will furnish the required PERFORMANCE and PAYMENT bonds.  (Refer to Documents # 
2151 and 2152).  Should the Bidder refuse to enter into such Contract or fail to furnish such 
bonds, the amount of the Bid Security may be forfeited to the City as liquidated damages, not as 
penalty.  All checks must indicate the Payee as “Carson City, Nevada” and reflect the Bid Title 
and Number.  Failure to enclose a Bid guarantee with the sealed Bid will cause the Bid to be 
rejected and not considered. 

 
2. Surety companies issuing bonds must be licensed to issue surety by the State of Nevada 

Insurance Division pursuant to NRS 683A.090 and issued by an appointed agent pursuant to 
NRS 683A.280.  Bonds issued by an individual surety are not acceptable to the City. 

 
3. The City will have the right to hold the Bid Security of Bidders to whom an award is being 

considered until either:  (a) the Contract has been executed and bonds have been furnished, (b) 
the specified time has elapsed so that Bids may be withdrawn, or (c) all Bids have been rejected. 
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H. Quantities 
The quantities given in the Bid Document or indicated by the unit Bid items are approximate quantities 
and are intended to illustrate the Scope of Work.  The Bidder shall be responsible for verifying the exact 
quantities involved each month through the measurement and payment provisions of the Bid Document. 

 
I. Compensation 

The Total Bid Price shall cover all Work required by the Bid Document.  All costs in connection with the 
proper and successful completion of the Work, including furnishing all materials, equipment, supplies, and 
appurtenances; providing all construction equipment, tools and temporary utilities; and performing all 
necessary labor and supervision to fully complete the Work, shall be included in the unit and lump sum 
prices Bid.  All work not specifically set forth as a pay item in the Bid Proposal shall be considered a 
subsidiary obligation of the Bidder, and all costs in connection therewith shall be included in the prices 
Bid. 

 
J. Schedule of Values 

The purpose of the Schedule of Values shall serve the City in two (2) distinct areas:  
 

1. PRIOR TO AWARD OF BID:  Carson City may request a Schedule of Values for any or all 
item(s) included in the Bid Proposal for the purpose of determining an unbalanced Bid.  The 
analysis shall be conducted by the City. 

 
2. AFTER AWARD OF BID  Carson City will request a Schedule of Values for any or all item(s) 

included in the Bid Proposal for the purpose of making partial payments to the Contractor. 
 
Under no circumstances may any Bid item reflected as LUMP SUM or otherwise be increased or 
decreased as a result of the Lump Sum Bid breakdown analysis. 
 
All prospective Bidders may be required to prepare a Schedule of Values, and it shall be the Bidder=s 
responsibility to verify the quantities as shown on the Drawings before preparing his/her Bid.  The 
schedule as shown on the Contract Drawings does not constitute a complete outline of the Work to be 
performed by the Contractor in accordance with the Contract Drawings and Specifications.  This list is 
intended to include all major items, and the Bid computed therefrom will be the maximum compensation 
for all work and materials furnished by the Contractor in order to comply with the Contract Drawings and 
Specifications, whether or not indicated in the approximate quantities or pertaining to the items of Work 
listed therein.  

 
K. Validity of Bid 

Carson City reserves the right to withhold award of the Contract for a period of sixty (60) days from the 
date of the Bid opening.  The Bidder acknowledges in submitting his/her Bid that all prices listed in the Bid 
Proposal are valid for a period of not less than sixty (60) days from the date of the Bid Opening. 

 
L. Bidders Preference 

Bidders submitting a proposal to a public body for a Public Work shall bear the responsibility to ascertain 
the relevancy of the “preference for certain contractors” referenced in NRS 338.147.  Bidders claiming 
preference shall submit with their Bid Proposal the “Certificate of Eligibility” issued by the State of Nevada 
Contractor=s Board as proof of Contractor=s compliance with the provisions of NRS 338.147.  Failure to 
submit the Certificate of Eligibility with your Bid shall result in a waiver of any Bidder preference. 

 
Note:  Pursuant to Subsection 8 of NRS 338.147, the provisions of Subsection 2 of NRS 338.147 do not 
apply to any Contract for a Public Work which is expected to cost less than $250,000. 

  
M. Bidders Representation 

Each Bidder by submitting its Bid represents that: 
 

1. The Bidder, signing the Proposal summary and submitting the bid represents that he/she has 
familiarized himself with the Notice to Contractors, Contract Drawings, Specifications, and 
Contract Documents and has found them fit and sufficient for the purpose of preparing his/her 
Bid.  By submission of his/her Bid, he/she agrees to all the terms and conditions of the Bid 
Document and further agrees that no claim will be made against the City, the Construction 
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Manager, or the Design Consultant for any damage that he/she or his/her subcontractors may 
have suffered due to the inadequacy of his/her Bid on account of any alleged errors, omissions, 
or other deficiencies in the Notice to Contractors, Drawings, Specifications, or Contract 
Documents supplied to him/her by the City. 

 
2. The submission of a Bid shall constitute an acknowledgment upon which the City may rely that 

the Bidder has thoroughly examined and is familiar with the Bid Documents.  The Bidder shall in 
no way be relieved from any obligation with respect to its proposal or to the Contract.  No claim 
for additional compensation will be allowed which is based upon a lack of knowledge of the 
Contract Documents. 

 
3. The Bidder has inspected the site(s) of the Work and is satisfied, by personal examination or by 

other means, of the locations of the proposed Work, of the actual conditions, including subsurface 
conditions, of and at the site(s) of the Work.  If, during the course of its examinations, a Bidder 
finds facts or conditions which appear to be in conflict with the letter or spirit of the Bid 
Documents before submitting his/her bid, the Bidder shall request the City, in writing, to provide 
additional information and explanation. 

 
4. Submission of a Bid by a Bidder shall constitute conclusive evidence that the Bidder has relied on 

his/her own examination of (1) the site of the Work, (2) access to the site, (3) all other data and 
matters requisite to the fulfillment of the Work and on its own knowledge of existing facilities on 
and in the vicinity of the site of the Work to be constructed under the Contract, (4) the conditions 
to be encountered, (5) the character, quality and scope of the proposed Work, (6) the quality and 
quantity of the materials to be furnished, and (7) the requirements of the Bid, the Drawings and 
Specifications.  The Bidder is aware that soil classifications do not represent any particular 
stability or drainability characteristics, and are aware that water table levels can vary. 

 
5. The information provided by the City is not intended to be a substitute for, or a supplement to, the 

independent verification by the Bidder to the extent such independent investigation of site 
conditions is deemed necessary or desirable by the Bidder. 

 
6. The Bidder, by signing the Bid Proposal, agrees that all material and workmanship on this Project 

shall meet or exceed OSHA standards and NOSHA standards. 
 
Bidder must be duly qualified and possess the classification(s) of contractor’s license stipulated 
by the City for this particular Work and issued by the Nevada State Contractor’s Board.  Nevada 
Contractor’s License type, number, expiration date and dollar limit must be indicated on the Bid 
Proposal.  The Bidders and the successful Contractors and their subcontractors shall comply with 
all provisions of NRS Chapter 624 and Nevada Administrative Code, Chapter 624.  Carson City 
will not consider any Bid that fails to comply with these requirements. 

 
The successful Bidder must obtain a valid Carson City Business License within ten (10) days 
after  the award of the Contract, or the Contractor will be declared in default of the contract. 

 
N. Fair Employment Practices   

Pursuant to NRS 338.125, it is unlawful for any Contractor in connection with the performance of work 
under a contract with a public body, when payment of the contract price, or any part of such payment, is 
to be made from public money, to refuse to employ or to discharge from employment any person because 
of race, creed, color, national origin, sex, sexual preference, or age to discriminate against person with 
respect to hire, tenure, advancement, compensation or other terms, conditions, privileges of employment 
because of race, creed, color, national origin, sex, sexual preference or age. 

  
O. Preferential Employment   

Pursuant to NRS 338.130, Preferential Employment in Construction of Public Works, “In all cases where 
persons are employed in the construction of public works, preference shall be given, the qualifications of 
the applicants being equal:  First: To honorably discharged Army, Navy, Air Force, Marine Corps or Coast 
Guard soldiers of the United States who are citizens of the State of Nevada;  Second: To citizens of the 
State of Nevada”.  If the provisions of NRS 338.130 are not complied with by the Contractor, this Contract 
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shall be void, and any failure or refusal to comply with any of the provision of NRS 338.130 shall render 
this Contract void. 
 

P. Subcontracting   
The Bidder agrees that he/she will perform work totaling at least Fifty per cent (50%) of the Bid amount 
and will not subcontract work totaling more than Fifty per cent (50%) of the Bid amount. 
The Bidder shall be bound by and comply with NRS 338.141 to limit the practice of shopping for Bids and 
shall provide a Subcontractors Listing with the submission of their Bid.  The form must have the spaces 
filled in for each subcontractor who will be paid an amount exceeding five percent (5%) of the Bid amount.  
Within two (2) hours after the opening of Bids, the bidders who submitted the three lowest Bids must 
submit a list of names of each subcontractor who will provide labor or a portion of the Work or 
improvement to the Contractor for which he/she will be paid an amount exceeding one percent (1%) of 
the Bid amount or Fifty Thousand Dollars ($50,000), whichever is greater.  Within twenty-four (24) hours 
of the Bid opening the Bidder who submitted the lowest Bid must submit a list of all subcontractors who 
will perform any work on the Contract, including their name, license number and classification, items of 
work to be performed and anticipated amount of the subcontract.  If a bidder fails to submit such lists 
within the required time, his/her Bid shall be deemed non-responsive. 
 
The bidder shall verify prior to submitting their Bid that all subcontractors specified are properly licensed. 
Substitutions of subcontractors specified in the Bid shall comply with the requirements of NRS 338.141. 

 
Bidder agrees that if awarded the Contract, he/she will assume responsibility for acts or omissions of 
subcontractors and of persons either directly or indirectly employed by them, as they are responsible for 
the acts or omissions of persons directly employed by the Bidder.  Nothing contained in the Bid Document 
shall create any contractual relationship between any subcontractor and the City. 
 
Each Contractor engaged on a public works project shall report to the Labor Commissioner the name and 
address of each Subcontractor whom he/she engages for work on the project within ten (10) days after 
the Subcontractor commences work on the contract. 
 
Substitutions for subcontractors listed in the Bid Proposal shall comply with the requirements of NRS 
338.141. 

 
Q. Site Information   

Where investigations of surface or subsurface conditions have been made by the City, in respect to 
foundations or other structural design for design purposes only, said information is available only for the 
convenience of bidders but are not a part of the Bid Documents.  The City, Construction Manager, and 
Design Consultant assume no responsibility whatsoever as to the sufficiency of borings, or of the log of 
test borings or other investigations, or tests, or of the interpretations thereof; there is no guarantee, 
warranty, or representation, expressed or implied, that the conditions indicated thereby, in fact, exist or 
are representative of those existing throughout the work.  Such information available to bidders is not to 
be construed in any way as a waiver of the other provisions of this paragraph and bidders must satisfy 
themselves through their own investigations as to the surface and subsurface conditions to be 
encountered at the Site. 

 
IB.2. OPENING OF BIDS 
All Bids received at the designated time and place that comply with these requirements will be opened, publicly 
read aloud at the date, time and place set forth in the Notice to Contractors.  Bidders, their representatives, and 
all other interested persons may be present at the opening and reading of Bids. 
 
Any Bids received after the date and time set for receiving and opening Bids, as set forth in the Notice to 
Contractors and any Addendum, will not be considered.  Any such Bids will be returned unopened to the Bidder. 
 
A. Mistake in Bid 
A request for withdrawal of a Bid due to a purported error shall not be considered unless it is given in writing to 
the Contract Administrator by the Bidder within forty-eight (48) hours after opening of the bid.  Any such request 
shall contain a full explanation of any purported error and shall be supported by the original calculations on which 
the Bid was computed, together with a certification and notarization thereon that such calculation is the original as 
prepared by the Bidder or his/her agent. 
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In the case of a difference between written words and figures, the amount stated in written words shall govern for 
a Lump Sum Bid. 
 
In the case of a difference between Unit Price and the Extended Price, the Unit Price shall govern. 
 
B. Withdrawal of Bid 
 

1. Before Bid Opening - A Bidder may request withdrawal of his/her, sealed Bid prior to the 
scheduled date and time of the scheduled Bid opening provided the request is submitted to the 
Contract Administrator’s Office in writing or an authorized representative must present himself 
with proper identification to the Contract Administrator’s Office and verbally request that the Bid 
be withdrawn. 

 
2. After Bid Opening - No Bids may be withdrawn for a period of sixty (60) calendar days after the 

date and time of Bid opening, except as set forth in A above.  All responsive and responsible Bids 
received are considered firm offers for the time period specified above and may be considered for 
award.  The Bidder’s offer will expire at the time specified above or upon acceptance by City, 
which occurs when the successful Bidder provides the bonds, insurance, and submits the signed 
Contract to the City for execution and the City executes the Contract. 

 
IB.3 AWARD OF CONTRACT/REJECTION OF BIDS/DISQUALIFICATION OF BIDDERS 
 
A. Award of Contract 

Carson City will award the Contract pursuant to the provisions of Nevada State law including but not 
limited to: 

 
(a) Chapter 332 (Purchasing: Local Governments) 
 
(b) Chapter 338 (Public Works Projects) 
 
(c) Chapter 339 (Contractor’s Bonds on Public Works) 

 
(d) Chapter 624 (Contractors). 

 
B. Rejection of Bids 

The City reserves the right to waive any informality or irregularity in any Bid received, and to reject any or 
all Bids.  In the case of rejection of all Bids, the City reserves the right to advertise for new Bids or to 
proceed to do the Work otherwise if, in the judgment of the Carson City Board of Supervisors or Carson 
City Regional Transportation Commission, it is in the best interest of the City. 

 
C. Irregular Bid 

A Bid shall be considered irregular for the following reasons, any one or more of which may be cause for 
rejection: 
 

1. If the Bid Proposal furnished by the City is not used or is altered. 
 
2.   If there are unauthorized additions, conditional or alternate Bids, or omissions or 
irregularities of any kind, which may tend to make the Bid incomplete, indefinite or ambiguous as 
to its meaning, or give the Bidder submitting the same a competitive advantage over other 
Bidders. 
 
3.  If the Bid submitted contains any erasures, interlineations, or other corrections unless 
each such correction is prepared and authenticated in acceptance with the provisions of 
Paragraph IB.1.E (1). 
 

D. Unbalanced Bid 
If the Unit Bid Item prices and/or schedule of values of a prospective Bidder=s Bid are obviously 
unbalanced, either in excess or below the reasonable cost analysis values, in the opinion of the Owner’s 
Representative, the Bid may be rejected.  All Bids with separately priced line items shall be analyzed to 
determine if the prices are unbalanced. A bid may be rejected if the City determines that the lack of 
balance poses an unacceptable risk to the City. 
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A Bid with unbalanced pricing may increase performance risk and could result in payment of 
unreasonably high prices.  Unbalanced pricing exists when, despite an acceptable total evaluated price, 
the price of one or more bid items is significantly over or understated as indicated by the application of 
cost or price analysis techniques.  The greatest risks associated with unbalanced pricing occur when: 

 
1. Over pricing of startup work, mobilization, or early items of work (front end loading) would 

cause a bidder to receive substantial up-front payment; 
 
2. Base quantities and option quantities are separate line items; 
 
3. The quantities as bid are incorrect and the contract cost will be increased when quantities 

are corrected; 
 
4. On items where the quantities may vary, if the anticipated variation in quantity would 

result in the lower Bidder not remaining as the low Bidder; 
 

E. Disqualification of Bidders 
Any one or more of the following may be considered as sufficient for the disqualification of a prospective 
Bidder and the rejection of the Bid: 

 
1. The Bidder is not responsive or responsible;  
 
2. The quality of the services, materials, equipment or labor offered does not conform to the  
 approved Contract Drawings and specifications;  
 
3. Evidence of collusion among prospective Bidders; (Participants in such collusion will  
 receive no recognition as Bidders)  
 
4. Lack of the contractor’s license classification stipulated by Carson City for this Work;  
 
5. More than one Bid for the same work from an individual, firm, or corporation under the 

same or different name; 
 
6. Lack of competency, understanding of the scope of the Work, adequate machinery, plant 

and/or equipment as revealed by the requested experience or subcontractor information; 
 
7. Unsatisfactory performance record as shown by past work for the City, judged from the 

standpoint of workmanship, progress, and quality of services/goods provided; 
 
8. Uncompleted work which, in the judgment of the City, might hinder or prevent the prompt 

completion of additional work, if awarded; 
 
9. Failure to pay or satisfactorily settle all bills due for labor and material on any contract(s); 
 
10. Failure to comply with any requirements of the City; 
 
11. Failure to list, as required, all subcontractors who will be employed by the Bidder; 
 
12. Negative actions against the Contractor’s license by the Nevada State Contractor’s 

Board; 
 
13. Any other reason determined, in good faith, to be in the best interest of the City.   

 
 
IB.4 BID PROTESTS 
A Bidder may file a Notice of Protest regarding the awarding of the contract with the authorized representative 
designated by the public body within five (5) working days after the date the bids were opened by the public body 
or its authorized representative pursuant to the provisions of NRS 338.142. 
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IB.5 BID PREPARATION EXPENSES 
By accepting the Bid Proposal of the Bidder, the City assumes no obligation to reimburse the Bidder for Bid 
preparation expenses.  No Bidder shall have any right or claim against the City for reimbursement of Bid 
preparation expenses. 
 
IB.6 COLLUSION, DISCRIMINATION, AND/OR PRICE FIXING 
The Bidder certifies that any and all prices which he/she may charge under the terms of the Contract do not, and 
will not, violate any existing federal, state or municipal laws or regulations concerning discrimination and/or price 
fixing.  The Bidder agrees to indemnify, exonerate and hold Carson City harmless from liability for any such 
violation now and throughout the term of the Contract.  
 
 
   
 
 
END OF INSTRUCTIONS TO BIDDERS 
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BID BOND 
KNOW ALL MEN BY THESE PRESENTS, that I/We ____________________________________________________ 

as Principal, hereinafter called Contractor, and _______________________________________________________________ 

a corporation duly organized under the laws of the State of Nevada, as Surety, hereinafter called the Surety, are held and 
firmly bound unto Carson City, Nevada a consolidated municipality of the State of Nevada, hereinafter called City, for the sum 
of $ __________________________________________________________________________________________Dollars 

(state sum in words)______________________________________________________________________________________ 
for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, the Principal has submitted a bid, identified as BID # 1314-142 and titled “Costco Intertie and Vista Grande 
Waterline”. 
 
NOW, THEREFORE  if the City shall accept the bid of the Principal and the Principal shall enter into a contract with the City in 
Accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Bid Documents with 
good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material 
furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or 
bonds, if the Principal shall pay to the City the difference not to exceed the penalty hereof between the amount specified in 
said bid and such larger amount for which the City may in good faith contract with another party to perform work covered by 
said bid or an appropriate liquidated amount as specified in the Invitation for Bids then this obligation shall be null and void, 
otherwise to remain in full force and effect. 

 
 Executed on this _____ day of _______________2014 
 Signature of Principal: __________________________ 
 Title:  _______________________________________ 
(Seal) Firm: ________________________________________ 
 Address: _____________________________________ 
 City/State/Zip Code: ____________________________ 
 Written Name of Principal: _______________________ 
 ATTEST NAME 
 Signature of Notary: ____________________________ 

Subscribed and sworn before me this ____________day of ____________________________________________ 2014 
(printed name of notary) ____________________________Notary Public for the State of ________________________ 
Claims Under this Bond May be Addressed to: 
 

Nevada Resident Agent Information 
Complete for out of state bonding companies 

Name of Surety Name of Local Agent 

Address Address 

City City 

State/Zip Code State/Zip Code 

Name Agent’s Name 

Title Agent’s Title 

Phone Agents Phone 
Surety’s Acknowledgement 
 

 

NOTICE:  No substitution or revision to this bond form will be accepted.  Sureties must be authorized to do 
business in and have an agent for services of process in the State of Nevada.  Certified copy of Power of Attorney 
must be attached. 
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BID #  1314-142  
BID TITLE: “Costco Intertie and Vista Grande Waterline” 
 
NOTICE: No substitution or revision to this Bid Proposal form will be accepted.  Carson City will reject any 

Bid that is received that has changes or alterations to this document.  Although the Prevailing 
Wages are provided in this bid document, the bidder is responsible to verify with the Labor 
Commissioner if any addendums have been issued.  The successful bidder will be required to 
provide the current Prevailing Wages used in preparation of their bid within 24 hours of bid 
submission. 

 
PRICES will be valid for sixty (60) calendar days after the bid opening which is indicated in the Notice to 
Contractors. 
 
A COPY OF CONTRACTOR’S “CERTIFICATE” of eligibility issued by the State of Nevada Contractors’ Board 
as proof of Bidder’s compliance with the provisions of N.R.S. 338.147 must be submitted with his/her bid for the 
preference to be considered. This Statute does not apply to projects expected to cost less than $250,000. 
 
COMPLETION of this project is expected PURSUANT TO THE BID DOCUMENTS. 
 
BIDDER acknowledges receipt of _______ Addendums. 
   
SUMMARY 

 
Description Scheduled 

Value 
Unit 

 
Unit 
Price 

Total 
Price 

 Schedule A:      
BP. 1 MOBILIZATION, DEMOBILIZATION AND 

CLEAN-UP (SC 3.2.1) 
1 LS   

BP. 2 SURVEYING (SC 3.2.2) 1 LS   
BP. 3 TRAFFIC CONTROL (SC 3.2.3) 1 LS   
BP. 4 CLEARING AND GRUBBING (SC 3.2.4) 1 LS   
BP. 5 EROSION CONTROL (SC 3.2.5) 1 LS   
BP. 6 REMOVE BITUMINOUS SURFACE BY 

COLD MILLING (SC 3.2.6) 
4,250 SY   

BP. 7 REMOVE COMPOSITE SURFACE (SC 
3.2.7) 

3,400 SY   

BP. 8 REMOVAL OF OTHER EXISTING 
IMPROVEMENTS (SC 3.2.7) 

1 LS   

BP. 9 EXCAVATION AND EMBANKMENT (SC 
3.2.8) 

1 LS   

BP.10 TYPE 2 CLASS "B" AGGREGATE BASE 
(SC 3.2.9) 

35 CY   

BP.11 DECOMPOSED GRANITE (SC 3.2.9) 15 CY   
BP.12 4" PLANTMIX BITUMINOUS PAVEMENT 

TYPE 2 AGGREGATE, NV 64-28 NV W/ 8" 
TYPE 2 AGG BASE (SC 3.2.10) 

40,000 SF   

BP.13 2" PLANTMIX BITUMINOUS PAVEMENT 
TYPE 3 AGGREGATE, NV 64-28 NV (SC 
3.2.10) 

38,250 SF   

BP.14 PLANTMIX MISCELLANEOUS AREA (SC 
3.2.10) 

50 SY   

BP.15 ADJUST EXISTING MANHOLE TO NEW 
FINISH GRADE (SC 3.2.11) 

1 EA   

BP.16 ADJUST EXISTING WATER METER AND 
PITSETTER, VALVE BOX & LID  TO NEW 
FINISH GRADE (SC 3.2.11) 

2 EA   

BP.17 PERMANENT PAVEMENT PAINT (WHITE, 
WIDTH VARIES), (SC 3.2.12) 

462 SF   

BP.18 PERMANENT PAVEMENT PAINT (8-INCH 150 LF   
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SOLID WHITE) (SC 3.2.12) 
BP.19 PERMANENT PAVEMENT PAINT (4-INCH 

SOLID WHITE) (SC 3.2.12) 
4,250 LF   

BP.20 PERMANENT PAVEMENT PAINT (4-INCH 
DOUBLE SOLID YELLOW) (SC 3.2.12) 

1,700 LF   

BP.21 PERMANENT SIGNS (SC 3.2.13) 42 SF   
BP.22 CLASS A SURVEY MONUMENTS (SC 

3.2.14) 
5 EA   

BP.23 OVER EXCAVATION OF UNSUITABLE 
MATERIALS (SC 3.2.15) 

1,000 CY   

BP.24 1" SCH 80 ORANGE STRIPE DUCT W/ 
PREINSTALLED FIBER (SC 3.2.16) 

2,150 LF   

BP.25 4-INCH PVC CONDUIT, SCHEDULE 40 (SC 
3.2.16) 

7,350 LF   

BP.26 N7 PULLBOX (SC 3.2.16) 6 EA   
BP.27 N9 PULLBOX (SC 3.2.16) 4 EA   
BP.28 NEWBASIS FCA4000036T-0006 MANHOLE 

(SC 3.2.16) 
2 EA   

BP.29 12 INCH PVC C900 WATER MAIN DR 18 
(SC 3.2.17) 

1,376 LF   

BP.30 14 INCH PVC C905 WATER MAIN DR 18  
(SC 3.2.17) 

1,750 LF   

BP.31 12 INCH GATE VALVE (SC 3.2.18) 2 EA   
BP.32 14 INCH BUTTERFLY VALVE  (SC 3.2.18) 2 EA   
BP.33 LINE LOCATION RISER  (SC 3.2.18) 18 EA   
BP.34 AIR RELEASE VALVE  (SC 3.2.19) 1 EA   
BP.35 TEMPORARY FLUSH VALVE ASSEMBLY  

(SC 3.2.19) 
1 EA   

BP.36 OLD CLEAR CREEK WATER MAIN TIE IN 
(SC 3.2.20) 

1 LS   

BP.37 VISTA GRANDE WATER MAIN TIE IN (SC 
3.2.20) 

1 LS   

BP.38 12" WATER MAIN TIE IN (SC 3.2.20) 1 LS   
BP.39 PRV AND PIPING (SC 3.2.21) 1 LS   
BP.40 ELECTRICAL/SCADA (SC 3.2.22) 1 LS   
BP.41 ADJUST FIRE HYDRANT TO FINISH 

GRADE (SC 3.2.23) 
1 EA   

BP.42 TEMPORARY PAVEMENT PATCH (SC 
3.2.24) 

1 LS   

BP.43 PERMANENT PAVEMENT PATCH (SC 
3.2.24) 

2,200 LF   

BP.44 NDOT CL 150 RIP RAP (SC 3.2.25) 7,300 SF   
BP.45 TYPE 4R CATCH BASIN (SC 3.2.26) 5 EA   
BP.46 15 INCH CLASS III or IV RCP STORM 

DRAIN   (SC 3.2.26) 
13 LF   

BP.47 18 INCH CLASS IV RCP STORM DRAIN   
(SC 3.2.26) 

19 LF   

BP.48 24 INCH CLASS V RCP STORM DRAIN  
(SC 3.2.26) 

400 LF   

BP.49 15 INCH RCP END SECTION  (SC 3.2.26) 1 EA   
BP.50 24 INCH NDOT TYPE 1 RCP END 

SECTION  (SC 3.2.26) 
3 EA   

BP.51 48 INCH STORM DRAIN MANHOLE TYPE 
1 (SC 3.2.27) 

2 EA   

BP.52 60 INCH STORM DRAIN MANHOLE TYPE 
1   (SC 3.2.27) 

1 EA   

BP.53 REMOVE PCC PAVEMENT SIDEWALK OR 
FLAT WORK   (SC 3.2.28) 

120 SY   

BP.54 REMOVE PCC CURB & GUTTER  (SC 
3.2.28) 

400 LF   
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BP.55 TYPE 1 PCC CURB & GUTTER W/ AGG 
BASE  (SC 3.2.29) 

1,080 LF   

BP.56 TYPE 1 PCC VALLEY GUTTER W/ AGG 
BASE  (SC 3.2.29) 

460 SF   

BP.57 PCC SIDEWALK, 4 INCH THICKNESS W/ 
AGG BASE  (SC 3.2.29) 

7,250 SF   

BP.58 PCC CONCRETE, 6 INCH THICKNESS W/ 
AGG BASE  (SC 3.2.29) 

150 SF   

BP.59 DETECTABLE WARNING CAST IRON 
PLATES (SC  (SC 3.2.29) 

160 SF   

BP. 60                   Total  Base Bid Price (Schedule A ) 
 

 

 
BP.61 Total Base (Schedule A ) Bid Price Written in Words:  
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BP.62 BIDDER INFORMATION:  
 

 
Company Name: 
 
Federal ID No.: 
 
Mailing Address: 
 
City, State, Zip Code: 
 
Complete Telephone Number: 
 
Complete Fax Number: 
 
Fax Number including area code: 
 
E-mail: 
 
 
 
Contact Person / Title: 
 
Mailing Address: 
 
City, State, Zip Code: 
 
Complete Telephone Number: 
 
Complete Fax Number: 
 
E-mail Address: 

 
BP.63 LICENSING INFORMATION:  
 

 
Nevada State Contractor's License Number: 
 
License Classification(s): 
 
 
Limitation(s) of License: 
 
Date Issued: 
 
Date of Expiration: 
 
Name of Licensee: 
 
Carson City Business License Number: 
 
Date Issued: 
 
Date of Expiration: 
 
Name of Licensee: 
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BP.64 DISCLOSURE OF PRINCIPALS:  
 

Individual and/or Partnership: 
 
Owner 1) Name: 
 
Address: 
 
City, State, Zip Code: 
 
Telephone Number: 
 
 
 
Owner 2) Name: 
 
Address: 
 
City, State, Zip Code: 
 
Telephone Number: 
 
 
 
Other 1) Title: 
 
Name 
 
 
 
Other 2) Title: 
 
Name: 

 
Corporation: 

 
State in which Company is Incorporated: 
 
Date Incorporated: 
 
Name of Corporation: 
 
Mailing Address 
 
City, State, Zip Code: 
 
Telephone Number: 
 
President's Name: 
 
Vice-President's Name: 
 
Other 1) Name & Title: 
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BP.65 MANAGEMENT AND SUPERVISORY PERSONNEL:  
 

 
Persons and Positions 

 
Years With Firm 

 
Name 1) 

 
 

 
Title 1) 

 
 

 
 

 
 

 
Name 2) 

 
 

 
Title 2) 

 
 

 
 

 
 

 
Name 3) 

 
 

 
Title 3) 

 
 

 
 

 
 

 
Name 4) 

 
 

 
Title 4) 

 
 

 
 

 
 

 
Name 5) 

 
 

 
Title 5) 

 
 

 
 

 
 

 
Name 6) 

 
 

 
Title 6) 

 
 

 
(If additional space is needed, attach a separate page) 
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BP.66 REFERENCES:  

 
Instructions: 
List at least three (3) contracts of a similar nature performed by your firm in the last three (3) years.  If 
NONE, use your Company=s letterhead (and submit with your bid proposal) to list what your qualifications 
are for this contract.  Carson City reserves the right to contact and verify, with any and all references 
listed, the quality of and the degree of satisfaction for such performance. 

 
Clients: (if additional space is needed attach a separate page) 
 

 
 
Company Name 1): 
 
Contract Person: 
 
Mailing Address: 
 
City, State, Zip Code: 
 
Complete Telephone Number: 
 
E-Mail Address: 
 
Project Title: 
 
Amount of Contract: 
 
Scope of Work: 
 
 
 
Company Name 2): 
 
Contract Person: 
 
Mailing Address: 
 
City, State, Zip Code: 
 
Complete Telephone Number: 
 
E-Mail Address: 
 
Project Title: 
 
Amount of Contract: 
 
Scope of Work: 
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Company Name 3): 
 
Contract Person: 
 
Mailing Address: 
 
City, State, Zip Code: 
 
Complete Telephone Number: 
 
E-Mail Address: 
 
Project Title: 
 
Amount of Contract 
 
Scope of Work: 
 
 
 
Company Name 4): 
 
Contract Person: 
 
Mailing Address: 
 
City, State, Zip Code: 
 
Complete Telephone Number: 
 
E-Mail Address: 
 
Project Title: 
 
Amount of Contract: 
 
Scope of Work: 
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BP. 67  CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS PRIMARY COVERED TRANSACTIONS 
 
1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its 

principals: 
 
a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded by any Federal, State or Local department or agency. 
 
b) Have not within a three-year period preceding this bid been convicted of or had a civil judgment rendered 

against them for commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, State or Local) transaction or contract under a public transaction; 
violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or receiving stolen property. 

 
c) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, 

State or Local) with commission of any of the offenses enumerated in paragraph (1)(b) of this certification; 
and 

 
d) Have not within a three-year period preceding this bid had one or more public transactions (Federal, State 

or Local) terminated for cause or default. 
 
2. Where the prospective primary participant is unable to certify to any of the statements in this certification, 

such prospective participant shall attach an explanation to this bid. 
 
 
____________________________________   ________________________ 
Signature of Authorized Certifying Official    Title 
 
____________________________________   ________________________ 
 Printed Name       Date 
 
 
I am unable to certify to the above statement. My explanation is attached. 
 
 
____________________________________   ___________________________ 

Signature       Date 
 
BIDDER’S SAFETY INFORMATION 
 
Bidder’s Safety Factors: 
 

Year “E-Mod” Factor1 OSHA Incident Rate2 
2012   

2011   
1 E-Mod (Experience Modification) Factors are issued by the Employer’s Insurance Company of 
Nevada. 
2 OSHA Incident Rate is the number of OSHA Recordable Accidents per 100 employees and is 
calculated as the number of accidents divided by 208,000. 
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SUBCONTRACTORS 
 
BP.68  INSTRUCTIONS: for Subcontractors and General Contractors who self-perform in amounts 
exceeding five (5) percent of bid amount. This information must be submitted with your bid proposal. The 
bidder shall enter NONE under Name of Subcontractor if not utilizing subcontractors exceeding this amount and 
per revised NRS 338.141 (as amended by SB268), the prime contractor shall list itself on the 
subcontractor’s list if it will be providing any of the work on the project. (This form must be complete in all 
respects. If, additional space is needed, attach a separate page). 

 
Name of Subcontractor  
 

 
Address 

 
Phone 

 
Nevada Contractor License # Limit of License 

 
 
Description of work 
 
 
Name of Subcontractor  
 

 
Address 

 
Phone 

 
Nevada Contractor License # Limit of License 

 
 
Description of work 
 
 
Name of Subcontractor  
 

 
Address 

 
Phone 

 
Nevada Contractor License # Limit of License 

 
 
Description of work 
 
 
Name of Subcontractor  
 

 
Address 

 
Phone 

 
Nevada Contractor License # Limit of License 

 
 
Description of work 
 
 
Name of Subcontractor  
 

 
Address 

 
Phone 

 
Nevada Contractor License # Limit of License 

 
 
Description of work 
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SUBCONTRACTORS 

  
BP.69  INSTRUCTIONS:  for Subcontractors exceeding one (1) percent of bid amount or $50,000 whichever is 
greater.  This information must be submitted by the three lowest bidders within two (2) hours after the completion of the 
opening of the bids.  The bidder may elect to submit this information with the bid proposal and, in that case, the bidder 
will be considered as having submitted this information within the above two hours.   
 

 
Name of Subcontractor  
 

 
Address 

 
Phone 

 
Nevada Contractor License # Limit of License 

 
 
Description of work 
 
 
Name of Subcontractor  
 

 
Address 

 
Phone 

 
Nevada Contractor License # Limit of License 

 
 
Description of work 
 
 
Name of Subcontractor  
 

 
Address 

 
Phone 

 
Nevada Contractor License # Limit of License 

 
 
Description of work 
 
 
Name of Subcontractor  
 

 
Address 

 
Phone 

 
Nevada Contractor License # Limit of License 

 
 
Description of work 
 
 
Name of Subcontractor  
 

 
Address 

 
Phone 

 
Nevada Contractor License # Limit of License 

 
 
Description of work 
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SUBCONTRACTORS 

  
BP. 70 INSTRUCTIONS:  for all Subcontractors not previously listed on the 5% and 1% pages.  This information 
must be submitted by the three lowest bidders within twenty four (24) hours after the completion of the opening of the 
bids.  The bidder may elect to submit this information with the bid proposal and, in that case, the bidder will be 
considered as having submitted this information within the above twenty four hours.   
 

 
Name of Subcontractor  
 

 
Address 

 
Phone 

 
Nevada Contractor License # Limit of License 

 
 
Description of work 
 
 
Name of Subcontractor  
 

 
Address 

 
Phone 

 
Nevada Contractor License # Limit of License 

 
 
Description of work 
 
 
Name of Subcontractor  
 

 
Address 

 
Phone 

 
Nevada Contractor License # Limit of License 

 
 
Description of work 
 
 
Name of Subcontractor  
 

 
Address 

 
Phone 

 
Nevada Contractor License # Limit of License 

 
 
Description of work 
 
 
Name of Subcontractor  
 

 
Address 

 
Phone 

 
Nevada Contractor License # Limit of License 

 
 
Description of work 
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BP. 71           WORKERS EMPLOYED REPORT 
INSTRUCTIONS FOR COMPLETION 

 
Effective July 1, 2013, contractors who receive a preference in bidding on a public work must submit an 
affidavit to the public body certifying that 50 percent of all workers employed on the public work, 
including any employees of the contractor and of any subcontractor, will hold a valid driver’s license or 
identification card issued by the Nevada Department of Motor Vehicles. Pursuant to NRS 338.070(4), a 
contractor and each subcontractor engaged on a public work shall keep an accurate record showing, 
for each worker employed by the contractor or subcontractor in connection with the public work who 
has a driver’s license or identification card, the name of the worker, the driver’s license number or 
identification card number of the worker, and the state or other jurisdiction that issued the license or 
card. A copy of this record must be received by the public body no later than 15 days after the end of 
the month. Additionally, the contractor and any subcontractor will maintain and make available for 
inspection within Nevada his or her records concerning payroll relating to the public work. 
 

• EACH contractor and subcontractor must complete the Workers Employed Report. 
• You may make additional copies of the report as necessary. 
• A copy of this report must be submitted with the monthly certified payroll report. 
• For the first report submitted, each contractor and subcontractor should list every worker 
employed in connection with the public work. The workers listed should be the same as those 
reported on the certified payroll report. 
• For each subsequent month, add only those workers not previously reported to the Workers 
Employed Report and submit the newly‐revised report. If no additional workers have been 
added, you may submit the previous month’s report. 
• If a worker has been reported on a previous month’s report, but does not work during a 
subsequent month or is no longer employed by the contractor, his or her name should remain 
on the report. DO NOT DELETE ANY NAMES. This report is intended to serve as a cumulative 
list of all workers employed by the contractor and subcontractor over the duration of the project 
to verify compliance with the minimum requirements of the affidavit. 
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              WORKERS EMPLOYED REPORT 
 

Project Name:  ____________________  Contract Number :  _____________________ 
General Contractor:____________________________________  PWP #____________ 
Subcontractor:   ________________________________________  Date:____________ 
Address at which payroll records are maintained:  
______________________________________________________________________ 
 
Contact Person and Phone Number:  __________________________________ 
 
Employee Name Driver License Number or ID 

Card Number 
Issuing State or Jurisdiction 
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Local Preference Affidavit 
(This form is required to receive a preference in bidding) 

  
 
I, ______________________________, on behalf of the Contractor, ____________________________,  swear 
and affirm that in order to be in compliance with NRS 338.XXX* and be eligible to receive a preference in 
bidding on Project No.___________________, Project Name ______________________, certify that the 
following requirement will be adhered to, documented and attained on completion of the contract.  Upon 
submission of this affidavit on behalf of _________________________, I recognize and accept that failure to 
comply with any requirements is a material breach of the contract and entitles the City to damages. In addition, 
the Contractor may lose their preference designation and/or lose their ability to bid on public works for one year, 
pursuant to NRS 338. XXX*:  
 
1. The Contractor shall ensure that 50 percent of the workers employed on the job possess a Nevada driver’s 
license or identification card;  
 
2. The Contractor shall ensure all vehicles used primarily for the public work will be registered and (where 
applicable) partially apportioned to Nevada;  
  
3. The Contractor shall ensure at least 50 percent of the design professionals who work on the project (including 
sub-contractors) have a Nevada driver’s license or identification card.  
 
4. The Contractor shall ensure payroll records related to this project are maintained and available within the State 
of Nevada.  
 
*Note that specific sections of NRS 338 detailing the continued procedures associated with the use of the 
“bidder’s preference” have been amended by the passage of Assembly Bill 172 effective 7/1/13, requiring 
this affidavit and subsequent record keeping and reporting by the General Contractor using the preference 
program and awarded this project .  These requirements are not applicable to Contractors who do not use 
the “Bidder’s Preference” eligibility certificate in their bid. 
 
  
By:____________________________________  Title:__________________________________  
  
Signature:______________________________  Date:__________________________________  
  
 
Signed and sworn to (or affirmed) before me on this _________ day of _________________, 20_____, 
by_________________________________ (name of person making statement).  
  
State of ________________ )  
                    )ss.  
County of ______________ )  
  
___________________________    STAMP AND SEAL  
Notary Signature  
 
 
 
 
 
 
 



Date 

I,
(Name of Signatory Party) (Title) 

do hereby state: 

(1) That I pay or supervise the payment of the persons employed by 

on the 
(Contractor or Subcontractor) 

; that during the payroll period commencing on the 
(Building or Work) 

day of , , and ending the day of , , 

all persons employed on said project have been paid the full weekly wages earned, that no rebates have 
been or will be made either directly or indirectly to or on behalf of said 

from the full 
(Contractor or Subcontractor) 

weekly wages earned by any person and that no deductions have been made either directly or indirectly 
from the full wages earned by any person, other than permissible deductions as defined in Regulations, Part 
3 (29 C.F.R. Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948, 
63 Start. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. § 3145), and described below: 

(2) That any payrolls otherwise under this contract required to be submitted for the above period are 
correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the 
applicable wage rates contained in any wage determination incorporated into the contract; that the 
classifications set forth therein for each laborer or mechanic conform with the work he performed. 

(3) That any apprentices employed in the above period are duly registered in a bona fide 
apprenticeship program registered with a State apprenticeship agency recognized by the Bureau of 
Apprenticeship and Training, United States Department of Labor, or if no such recognized agency exists in a 
State, are registered with the Bureau of Apprenticeship and Training, United States Department of Labor. 

(4) That: 
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS 

 −	 in addition to the basic hourly wage rates paid to each laborer or mechanic listed in 
the above referenced payroll, payments of fringe benefits as listed in the contract 
have been or will be made to appropriate programs for the benefit of such 
employees, except as noted in section 4(c) below. 

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH 

−	 Each laborer or mechanic listed in the above referenced payroll has been paid, 
as indicated on the payroll, an amount not less than the sum of the applicable 
basic hourly wage rate plus the amount of the required fringe benefits as listed 
in the contract, except as noted in section 4(c) below. 

(c) EXCEPTIONS 

REMARKS: 

EXCEPTION (CRAFT)

 

EXPLANATION 

NAME AND TITLE SIGNATURE 

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR 
SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18 AND SECTION 231 OF TITLE 
31 OF THE UNITED STATES CODE. 
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NRS 338.070:
4. The contractor and each subcontractor shall keep or cause to be kept an accurate record showing the name and the actual per diem, wages and benefits paid to each workman employed by him in connection with the public work.
5. The record must be open at all reasonable hours to the inspection of the public body awarding the contract, and its officers and agents. The contractor or subcontractor shall ensure that a copy of the record for each calendar month is received by the public body awarding the contract no later than 15 days after the end of the month. The copy must be open to public inspection as provided in NRS 239.010. The record in the possession of the public body awarding the contract may be discarded by the public body 2 years after final payment is made by the public body for the public work.
6. Any contractor or subcontractor, or agent or representative thereof, performing work for a public work who neglects to comply with the provisions of this section is guilty of a misdemeanor.
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BP.73  ACKNOWLEDGMENT AND EXECUTION:  
 
STATE OF ____________________ ) 

       ) SS 
COUNTY OF __________________ ) 
 
 
I _______________________________________ (Name of party signing this Bid Proposal), do depose and say:  That 
I am the Bidder or authorized agent of the Bidder; and that I have read and agree to abide by this Bid which 
includes, but is not limited to the following documents:  Notice to Contractors, Table of Contents, Project 
Coordination, Instructions to Bidders, Bid Bond, Proposal Summary, Contract Award Instructions and Information, 
Sample Contract, Sample Performance Bond, Sample Labor and Material Payment Bond, General Conditions, 
Special Conditions, Standard Specifications, Prevailing Wage Rates, Technical Specifications, Geotechnical 
Report (if any), Contract Drawings, Permits (if any), and any addenda issued and understands the terms, 
conditions, and requirements thereof; that if his/her bid is accepted that he/she agrees to furnish and deliver all 
materials except those specified to be furnished by the City (Owner) and to do and perform all work for the 
“Costco Intertie and Vista Grande Waterline”, contract number 1314-142, together with incidental items 
necessary to complete the work to be constructed in accordance with the Contract Documents, Contract 
Drawings, and Specifications annexed hereto. 
 
 
BIDDER: 

 
PRINTED NAME OF BIDDER: __________________________________________________________ 
 
TITLE: _______________________________________________________________________________ 
 
FIRM: _______________________________________________________________________________ 
 
Address:  ____________________________________________________________________________ 
 
City, State, Zip:  ______________________________________________________________________ 
 
Telephone:  _________________________________________________________________________ 
 
Fax:  ________________________________________________________________________________ 
 
E-mail Address: ______________________________________________________________________ 
 
 
____________________________________________________  

(Signature of Bidder) 
 

DATED: ____________________________________________ 
 

Signed and sworn (or affirmed) before me on this _________day of ________________________________, 2014, by 
__________________________________________________________.  
 
 
_______________________________________________________ 

(Signature of Notary)       
          (Notary Stamp) 

 
END OF BID PROPOSAL
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CA.1 METHOD OF AWARD 
The Bid, if awarded, will be awarded to the lowest responsive and responsible Bidder based on the Total Base 
Bid amount, plus or minus any or all Additive or Deductive Alternates, in any combination that is most 
advantageous to the City.  Bidder must bid all items to be responsive and considered for award. 
 
CA.2 TIME OF AWARD 
The award, if made, will be within sixty (60) calendar days after the opening of Bids.  The City reserves the right to 
accept or reject any or all Bids received. 
 
CA.3   BONDS 
 

A. Bonds Required 
The Contractor agrees that any bonding or guarantee required by this bid shall not be considered as the 
exclusive remedy of the City for any default in any respect by the Contractor, but such bonding or 
guarantee shall be considered to be in addition to any right or remedy hereunder or allowed by law, 
equity, or statute.  

 
A Performance Bond and a Payment Bond, pursuant to the requirements of NRS 339.025, if not 
otherwise excluded under the threshold stated in NRS 339.025, in the amount of one hundred percent 
(100%) of the Contract Amount shall be required of the Contractor prior to execution of the Contract and 
not later than ten (10) calendar days after receipt of the Notice of Award.  Said bonds shall remain in full 
force and effect for a period of not less than one (1) year from the date of Final Acceptance of this Project 
by the City (Carson City Board of Supervisors or Carson City Regional Transportation Commission).  
Each of the bonds required must be executed by one or more surety companies authorized to do 
business in the State of Nevada.  Note that individual surety bonds are not acceptable to the City. 
 
B. Bond Forms 
The referenced bonds shall be written on the Performance Bond, and Labor and Material Payment Bond 
forms provided by the City, as shown in the following Construction Contract forms. 

 
The Bidder shall require any resident agent who executes the required bonds on behalf of the surety to 
affix thereto a certified and current copy of his/her power of attorney. 

 
Any Labor and Material Payment Bond or Performance Bond prepared by a licensed non-resident agent 
must be countersigned by a resident agent in accordance with the provisions of NRS 680A.300. 
 
The referenced Bonds must be issued by a certified surety listed in the Department of the Treasury, 
Fiscal Service (Department Circular 570, Current Revision); companies holding certificates of authority as 
acceptable sureties on federal bonds and as acceptable reinsuring companies. 

 
CA.4 INSURANCE REQUIREMENTS 
 

A. General   
 
Contractor, as an independent contractor and not an employee of the City, must carry policies of 
insurance in amounts specified and pay all taxes and fees incidental hereto.  City shall have no liability 
except as specified in this Contract. 
 
Contractor shall not commence work before:  (1) Contractor has provided the required evidence of 
insurance to Carson City Purchasing and Contracts, (2) City has approved the insurance policies 
provided by Contractor, and (3) City has issued the Notice to Proceed. 
 
Contractor shall not allow any subcontractors to commence work on its subcontract until all similar 
insurance required of the subcontractor has been obtained and verified by Contractor. 
 
Prior approval of the insurance policies by City shall be a condition precedent to any payment of 
consideration under this Contract and City’s approval of any changes to insurance coverage during the 
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course of performance shall constitute an ongoing condition subsequent to this Contract.  Any failure of 
City to timely approve shall not constitute a waiver of the condition. 
 
The insurance requirements specified herein do not relieve Contractor of his/her responsibility or limit the 
amount of his/her liability to the City or other person, and Contractor is encouraged to purchase such 
additional insurance as he/she deems necessary. 
 
Contractor is responsible for and must remedy all damage or loss to any property, including property of 
City, caused in whole or in part by Contractor, any subcontractor or anyone employed, directed or 
supervised by Contractor.  Contractor is responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. 
 
City reserves the right to occupy existing facilities under construction or to use or occupy parts of the 
Work.  Insurance policies shall not restrict or limit such use. 
 
Certificate Holder:  Each liability insurance policy shall list Carson City c/o Carson City Purchasing and 
Contracts, 201 North Carson Street, Suite 3, Carson City, Nevada 89701 as a certificate holder. 
 
A. Insurance Coverage   
 
Contractor shall, at Contractor’s sole expense, procure, maintain and keep in force for the duration of this 
Contract the following insurance conforming to the minimum requirements specified below.  Unless 
specifically specified herein or otherwise agreed to by the City, the required insurance shall be in effect 
prior to the commencement of work by the Contractor and shall continue in force as appropriate until the 
latter of: 
 

1. Final acceptance by the City of the completion of this Contract; or   
 
2. Such time as the insurance is no longer required by the City under the terms of this 

Contract   
 

3. Any insurance or self-insured available to the City shall be in excess of and non-
contributing with any insurance required from the Contractor.  Contractor’s insurance 
policies shall apply on a primary basis.  Until such time as the insurance is no longer 
required by the City, Contractor shall provide the City with renewal or replacement 
evidence of insurance no less than thirty (30) calendar days before the expiration or 
replacement of the required insurance.  If at any time during the period when insurance is 
required by this Contract, an insurer or surety fail to comply with the requirements of this 
Contract, as soon as CONTRACTOR has knowledge of any such failure, Contractor shall 
immediately notify the City and immediately replace such insurance or bond with an 
insurer meeting the requirements. 

 
B. General Requirements   
 
Certificate Holder:  Each liability insurance policy shall list Carson City c/o Carson City Purchasing and 
Contracts, 201 North Carson Street, Suite 3, Carson City, Nevada 89701, as a certificate holder. 
 
Additionally Insured:  By Endorsement to the general liability insurance policy evidence by Contractor, 
the City and County of Carson City, Nevada, its officers, employees and immune Contractors shall be 
named as additionally insured’s for all liability arising from this contract. 
 
Waiver of Subrogation:  Each liability insurance policy shall provide for a waiver of subrogation as to 
additionally insured’s. 
 
Cross Liability:  All required liability policies shall provide cross-liability coverage as would be achieved 
under the standard ISO separation of insured’s clause. 
 
Deductibles and Self-Insured Retentions:  Insurance maintained by the Contractor shall apply on a first 
dollar basis without application of a deductible or self-insured retention unless otherwise specifically 
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agreed to by the City.  Such approval shall not relieve Contractor from the obligation to pay any 
deductible or self-insured retention.  Any deductible or self-insured retention shall not exceed $5,000.00 
per occurrence, unless otherwise approved by the City. 
 
Policy Cancellation:  Except for ten (10) calendar days notice for non-payment of premium, each 
insurance policy shall be endorsed to state that:  without thirty (30) calendar days prior written notice to 
Carson City Purchasing and Contracts, the policy shall not be cancelled, non-renewed or coverage and/or 
limits reduced or materially altered, and shall provide that notices required by this paragraph shall be sent 
by certified mail to Carson City Purchasing and Contracts, 201 North Carson Street, Suite 3, Carson City, 
Nevada 89701. 
 
Approved Insurer:  Each insurance policy shall be issued by insurance companies authorized to do 
business in the State of Nevada or eligible surplus line insurers acceptable to the State and having 
agents in Nevada upon whom service of process may be made, and currently rated by A.M. Best as “A-
VII” or better. 
 
Evidence of Insurance:  Prior to commencement of work, the Contractor must provide the following 
documents to Carson City Purchasing and Contracts, 201 North Carson Street, Suite 3, Carson City, 
Nevada 89701.   
 
Certificate of Insurance:  The Acord 25 Certificate of Insurance form or a form substantially similar must 
be submitted to Carson City Purchasing and Contracts to evidence the insurance policies and coverages 
required of Contractor. 
 
Additional Insured Endorsement:  An additional Insured Endorsement (CG20 10 or CG 20 26), signed 
by an authorized insurance company representative, must be submitted to Carson City Purchasing and 
Contracts to evidence the endorsement of CITY as an additional insured. 
 
Schedule of Underlying Insurance Policies:  If Umbrellas or Excess policy is evidenced to comply with 
the minimum limits, a copy of the Underlyer Schedule from the Umbrella or Excess insurance policy may 
be required. 
 
Review and Approval:  Documents specified above must be submitted for review and approval by 
Carson City Purchasing and Contracts prior to the commencement of work by Contractor.  Neither 
approval by the City nor failure to disapprove the insurance furnished by the Contractor shall relieve 
Contractor or Contractor’s full responsibility to provide the insurance required by this Contract.  
Compliance with the insurance requirements of this Contract shall not limit the liability of Contractor or its 
subcontractors, employees or agents to City or others, and shall be in addition to and not in lieu of any 
other remedy available to the City under this Contract or otherwise.  Carson City reserves the right to 
request and review a copy of any required insurance policy or endorsement to assure compliance with 
these requirements.  
 
C. Commercial General Liability Insurance   
 
Minimum Limits required:   
 
Two Million Dollars ($2,000,000.00) – General Aggregate 
 
Two Million Dollars ($2,000,000.00) – Products and Completed Operations Aggregate 
 
One Million Dollars ($1,000,000.00) – Each Occurrence 
 
Coverage shall be on an occurrence basis and shall be at least as broad as ISO 1996 from CG 00 01 (or 
a substitute form providing equivalent coverage); and shall cover liability arising from premises, 
operations, independent Contractors, completed operations, person injury, products, civil lawsuits, Title 
VII actions and liability assumed under an insured contract (including the tort liability or another assumed 
in a business contact). 
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D. Business Automobile Liability   
 
 Minimum Limit required: 
 
On Million Dollars ($1,000,000.00) per occurrence for bodily injury and property damage 
 
Coverage shall be for “any auto” including owned, non-owned and hired vehicles.  The policy shall be 
written on ISO form CA 00 01 or a substitute providing equivalent liability coverage.  If necessary, the 
policy shall be endorsed to provide contractual liability coverage. 
 
F. Worker’s Compensation and Employer’s Liability Insurance 
 
CONTRACTOR shall provide workers’ compensation insurance as required by Nevada Revised Statutes 
Chapters 616A through 616D inclusive and Employer’s Liability insurance with a minimum limit of 
$500,000.00 each employee per accident for bodily injury by accident or disease. 
 

CA.5 PENALTY FOR COLLUSION 
If at any time, it is found that the Contractor has, in presenting any bid or bids, colluded with any other party or 
parties, then the Contract shall be null and void, and the Contractor and its sureties shall be liable for loss or 
damage which the City may suffer thereby, and the City may advertise for new bids for said Work.  The 
Contractor further certifies  that any and all prices which he/she may charge under the terms of the Contract do 
not, and will not; violate any existing Federal, State or Municipal laws or regulations concerning discrimination 
and/or price fixing. 
 
CA.6 SUCCESSORS AND ASSIGNS 
The performance of the Contract may not be assigned.  Consent will not be given to any proposed assignment 
which would relieve the surety of the original Contractor of their responsibilities under the Contract, nor will the 
City consent to any assignment of a part of the Work under the Contract. 
 
CA.7 RIGHTS AND REMEDIES 
The duties and obligations imposed by the Contract Documents and the rights and remedies available thereunder 
shall be in addition to, and not a limitation of, any duties, obligations, rights, and remedies otherwise imposed or 
available by law. 
 
No action or failure to act by the City, the Design Consultant, or the Construction Manager shall constitute a 
waiver of any right or duty afforded any of them under the Contract, nor shall any such action or failure to act 
constitute an approval of or acquiescence in any breach thereunder, except as may be specifically agreed in 
writing. 
 
CA.8 COPELAND ANTI-KICKBACK LAW 
The Contractor shall comply with the Copeland Anti-Kickback Act (19 U.S.C. 874) as supplemented in the 
Department of Labor Regulations (29 CFR Part 3).  This act provides that each Contractor or subcontractor shall 
be prohibited from inducing by any means, any person employed in the construction, completion or repair of 
public work, to give up any part of the compensation to which he/she is otherwise entitled. 
 
CA.9 NOTICE TO PROCEED 
Within ten (10) calendar days of receipt of all required post-bid information, including bonds, insurances, and 
executed Contract, the City will issue the Notice to Proceed.   
 
CA.10 TIME: COMPLETION OF PROJECT 
 

A. Time 
The successful Bidder, upon becoming the Contractor after having entered into a Contract with the City, 
shall commence the Work to be performed under the Contract on the date set by the City in the written 
Notice to Proceed, continuing the Work in accordance with the approved schedule and shall complete the 
entire Work within the number of calendar days stated in the Special Conditions after the date of the 
Notice to Proceed.  Further, separable portions of the Work may be subject to milestone or specific dates 
as established in the Special Conditions. 
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The time specified above represents no overtime requirement.  Any scheduling of overtime for this Project 
is solely that of the Contractor, unless specifically directed in writing by the City.  The City will not be 
responsible for any costs related to overtime work performed unless it is specifically directed in writing by 
the City. 
 
B. Liquidated Damages 
In case of failure on the part of the Contractor to complete the Work within the time(s) specified in the 
Contract, or within such additional time(s) as may be granted by formal action of the City, or the 
Contractor fails to prosecute the Work, or any separable part thereof, with such diligence as will insure its 
completion within the time(s) specified in the Contract or any extensions thereof, the Contractor shall pay 
to the City, as liquidated damages, the sum specified in the Special Conditions for each calendar day for 
delay until such reasonable time as may be required for final completion of the Work, together with any 
increased costs incurred by the City in completing the Work. 
 
Time stated for completion shall include the final cleanup and demobilization. 
 
The signing of the Bid Proposal by the Bidder shall be prima facie evidence that the Contractor agrees 
that the amount of liquidated damages is fair and reasonable. 

 
CA. 11 LIQUIDATED DAMAGES FOR LATE SUBMITTALS AND LAPSE OF INSURANCE 
 
The Contractor shall provide all submittals required by this Contract within fifteen (15) calendar days of the Notice 
to Proceed.  If the Contractor does not provide the submittals on or before the fifteenth (15th) calendar day, 
he/she will pay to the City the amount of Two Hundred Fifty Dollars ($250) per day as liquidated damages.  If the 
Contractor does not keep the bonds or insurance policies in effect or allows them to lapse, the Contractor will pay 
to the City the amount of Two Hundred Fifty Dollars ($250) per day as liquidated damages, and will be in breach 
of Contract. 
 
END OF CONTRACT AWARD 
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THIS CONTRACT made and entered into this 6th day of March, 2014, by and between Carson City, a 
consolidated municipality, a political subdivision of the State of Nevada, hereinafter referred to as the “OWNER”, 
and ???? hereinafter referred to as “CONTRACTOR”.  
 

WITNESSETH: 
 
 WHEREAS, the Purchasing and Contracts Administrator for the City and County of Carson City is 
authorized pursuant to Nevada Revised Statutes 338 and Carson City Purchasing Resolution #1990-R71, to 
approve and accept this Contract as set forth in and by the following provisions; and 
 
 WHEREAS, it is deemed necessary that the services of CONTRACTOR for CONTRACT No. 1314-142,  
titled “Costco Intertie and Vista Grande Waterline” are both necessary and in the best interest of CITY; and     
  
 NOW, THEREFORE, in consideration of the aforesaid premises, the parties mutually agree as follows: 
  

REQUIRED APPROVAL 
 

This Contract shall not become effective until and unless approved by the Carson City Board of 
Supervisors or the Carson City Regional Transportation Commission. 

 
CONTRACT TERM AND LIQUIDATED DAMAGES 

 
CONTRACTOR agrees to complete the Work on or before the date specified in the Notice to Proceed or 

any executed Change Orders to the entire satisfaction of the OWNER before final payment is made, unless 
sooner termination by either party as specified in the General Conditions, section GC 3.18. 

 
Pursuant to the provisions under Time for Completion and Liquidated Damages in the Contract 

Documents of said Specifications; the CONTRACTOR will complete the work within the Contract time. Since 
OWNER and CONTRACTOR agree it is difficult to ascertain the actual amount of damages incurred due to delay 
of the Project, it is agreed that OWNER will be paid the liquidated damages as specified in the Contract Special 
Conditions for each and every calendar day of delay in the completion of the work, in addition to any direct 
charges incurred by the OWNER as a result of delay of the Project, including engineering fees and additional 
damages due to late construction.  The OWNER also reserves the right to deduct any amounts due the OWNER 
from any moneys earned by the CONTRACTOR under this Contract. 
 

That in the performance of this Contract, an employer shall pay 1 ½ times an employee’s regular wage 
rate whenever an employee who received compensation for employment at a rate less than 1 ½ time the 
minimum wage who works more than forty (40) hours in any scheduled work week, more than eight (8) hours in a 
day, unless by mutual agreement the employee works a scheduled ten (10) hours per day for four (4) calendar 
days with an work week.  Employers should refer to NRS 608.018 for further details on overtime requirements. 

 
NOTICE 

 
 Unless otherwise specified, termination shall not be effective until seven (7) calendar days after a party 
has served written notice of default, or without cause upon the other party. All notices or other communications 
required or permitted to be given under this Contract shall be in writing and shall be deemed to have been duly 
given if delivered personally in hand, by e-mail with simultaneous regular mail, by telephonic facsimile with 
simultaneous regular mail, or by certified mail, return receipt requested, postage prepaid on the date posted, and 
addressed to the other party at the address specified below. 
 
For P&C Use Only 
CCBL expires _____ 
NVCL expires _____ 
GL expires _____ 
AL expires _____ 
WC expires _____ 
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Notice to CONTRACTOR shall be addressed to: 
 
 
 
 
 
 
Notice to CITY shall be addressed to: 
 
  Carson City Purchasing and Contracts 
  Kim Belt, CPM Purchasing and Contracts Manager 
  201 North Carson Street Suite 3 
  Carson City, NV 89701 
  775-283-7137 / FAX 775-887-2107 
  KBelt@carson.org 
 

COMPENSATION 
 
The parties agree that CONTRACTOR will provide the Work specified in these Contract Documents for 

the Contract Amount of “amount in word” (amount in figures). 
 
 OWNER will pay CONTRACTOR progress payments and the final payment computed from the actual 

quantities of work performed and accepted and the materials furnished at the Unit and Lump Sum prices shown 
on the CONTRACTOR’S  Bid Proposal and any executed Change Orders. 

 
Contract Amount represents full and adequate compensation for the complete Work, and includes the 

furnishing of all materials; all labor, equipment, tools, transportation, services, appliances; and all expenses, direct 
or indirect connected with the proper execution of the work.   

 
 OWNER does not agree to reimburse CONTRACTOR for expenses unless otherwise specified. 

 
CONTRACT TERMINATION 

 
Termination Without Cause: 
Any discretionary or vested right of renewal notwithstanding, this Contract may be terminated upon written notice 
by mutual consent of both parties or unilaterally by either party without cause. 
 
CITY reserves the right to terminate this Contract for convenience whenever it considers termination, in its sole 
and unfettered discretion, to be in the public interest. In the event that the Contract is terminated in this manner, 
payment will be made for work actually completed. In no event if termination occurs under this provision shall 
CONTRACTOR be entitled to anticipated profits on items of work not performed as of the effective date of the 
termination or compensation for any other item, including but not limited to, unabsorbed overhead. 
CONTRACTOR shall assure that all subcontracts which he/she enters related to this Contract likewise contain a 
termination for convenience clause which precludes the ability of any subcontractor to make claims against 
CONTRACTOR for damages, due to breach of contract, of lost profit on items of work not performed or of 
unabsorbed overhead, in the event of a convenience termination. 
 
Termination for Nonappropriation: 
The continuation of this Contract beyond June 30, 2013 is subject to and contingent upon sufficient funds being 
appropriated, budgeted, and otherwise made available by the Carson City Board of Supervisors. CITY may 
terminate this Contract, and CONTRACTOR waives any and all claim(s) for damages, effective immediately upon 
receipt of written notice (or any date specified therein) if for any reason the funding is not appropriated or is 
withdrawn, limited, or impaired. 
 
Cause Termination for Default or Breach: 
 
A default or breach may be declared with or without termination. 
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This Contract may be terminated by either party upon written notice of default or breach to the other party as 
follows: 
 
If CONTRACTOR fails to provide or satisfactorily perform any of the conditions, work, deliverables, goods, or 
services called for by this Contract within the time requirements specified in this Contract or within any granted 
extension of those time requirements; or  
 
If any state, county, city or federal license, authorization, waiver, permit, qualification or certification required by 
statute, ordinance, law, or regulation to be held by CONTRACTOR to provide the goods or services required by 
this Contract is for any reason denied, revoked, debarred, excluded, terminated, suspended, lapsed, or not 
renewed; or 
 
If CONTRACTOR becomes insolvent, subject to receivership, or becomes voluntarily or involuntarily subject to 
the jurisdiction of the bankruptcy court; or 
 
If CITY materially breaches any material duty under this Contract and any such breach impairs CONTRACTOR’S 
ability to perform; or 
 
If it is found by CITY that any quid pro quo or gratuities in the form of money, services, entertainment, gifts, or 
otherwise were offered or given by CONTRACTOR, or any agent or representative of CONTRACTOR, to any 
officer or employee of CITY with a view toward securing a contract or securing favorable treatment with respect to 
awarding, extending, amending, or making any determination with respect to the performing of such contract; or 
 
If it is found by CITY that CONTRACTOR has failed to disclose any material conflict of interest relative to the 
performance of this Contract. 
 
CITY may terminate this Contract if CONTRACTOR: 
 
Fails to maintain bonding, Nevada State Contractors’ Board License, State Industrial Insurance requirements or 
insurance policies for limits as defined in this Contract; 
 
Persistently or repeatedly refuses or fails to supply properly skilled workers or proper materials; 
 
Fails to make payment to subcontractors for materials or labor in accordance with the respective agreements 
between CONTRACTOR and the subcontractors; 
 
Persistently disregards laws, ordinances, or rules, regulations or order of a public authority having jurisdiction; 
Otherwise makes a material breach of a provision of this Contract; or 
 
CONTRACTOR fails to maintain safe working conditions. 
 
When any of the above reasons exist, CITY may provide, without prejudice to any other rights or remedies of 
CITY and after giving CONTRACTOR and CONTRACTOR’S Surety, seven (7) calendar days written notice, 
terminate employment of CONTRACTOR and may, subject to any prior rights of the surety: 
 
Take possession of the site and of all materials, equipment, tools and construction equipment and machinery 
thereon owned by CONTRACTOR; 
 
Accept assignment of subcontractors pursuant to this Contract (Contingent Assignment of Subcontracts to Carson 
City if this Contract is terminated); and, 
 
Finish the Work by whatever reasonable method CITY may deem expedient. 
 
If CITY terminates this Contract for one of the reasons stated above, CONTRACTOR shall not be entitled to 
receive further payment until the Work is finished. 
 
If the unpaid balance of the Contract Amount exceeds the cost of finishing the Work including expenses made 
necessary thereby, such excess shall be paid to CONTRACTOR. If the costs of finishing the Work exceed the 
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unpaid balance, CONTRACTOR shall pay the difference to CITY. The amount to be paid to CONTRACTOR or 
CITY, as the case may be, shall survive termination of this Contract. 
 
In the event of such termination, all monies due CONTRACTOR or retained under the terms of this Contract shall 
be held by CITY; however, such holdings will not release CONTRACTOR or its sureties from liability for failure to 
fulfill this Contract. Any excess cost over and above the Contract Amount incurred by CITY arising from the 
termination of the operations of this Contract and the completion of the Work by CITY as provided above shall be 
paid for by any available funds held by CITY. CONTRACTOR will be so credited with any surplus remaining after 
all just claims for such completion have been paid. 
 
If at any time before completion of the Work under this Contract, the Work shall be stopped by an injunction of a 
court of competent jurisdiction or by order of any competent authority, CITY may give notice to CONTRACTOR to 
discontinue the Work and terminate this Contract. CONTRACTOR shall discontinue the Work in such manner, 
sequence, and at such times as CITY may direct. CONTRACTOR shall have no claim for damages for such 
discontinuance or termination, nor any claim for anticipated profits on the Work thus dispensed with, nor for any 
claim for penalty, nor for any other claim such as unabsorbed overhead, except for the work actually performed 
up to the time of discontinuance, including any extra work ordered by CITY to be done. 
Time to Correct: 
 
Termination upon a declared default or breach may be exercised only after service of formal written notice as 
previously specified, and the subsequent failure of the defaulting party within five (5) calendar days of that notice 
to provide evidence, satisfactory to the aggrieved party, showing that the declared default or breach has been 
corrected. 
 
Winding Up Affairs Upon Termination: 
In the event of termination of this Contract for any reason, the parties agree that the provisions of this paragraph 
survive termination: 
 
The parties shall account for and properly present to each other all claims for fees and expenses and pay those 
which are undisputed and otherwise not subject to set off under this Contract. Neither party may withhold 
performance of winding up provisions solely based on nonpayment of fees or expenses accrued up to the time of 
termination; 
 
CONTRACTOR shall satisfactorily complete work in progress at the agreed rate (or a pro rata basis if necessary) 
if so requested by CITY; 
 
CONTRACTOR shall execute any documents and take any actions necessary to effectuate an assignment of this 
Contract if so requested by CITY; 
 
CONTRACTOR shall preserve, protect, and promptly deliver into CITY possession all proprietary information in 
accordance with City Ownership of Proprietary Information. 
 

SCOPE OF WORK 
 
 The parties agree that the scope of work will be specifically described and hereinafter referred to as the 
WORK.  This Contract incorporates the following attachments, a CONTRACTOR’S attachment shall not 
contradict or supersede any OWNER specifications and/or terms or conditions without written evidence of mutual 
assent to such change appearing in this Contract. 
 

CONTRACTOR agrees that the Contract Documents for Bid No. 1314-142 include, but not limited to, the 
Notice to Contractors, Table of Contents, Project Coordination, Instructions to Bidders, Contract Award 
Information, General Conditions, Special Conditions, Technical Specification, Prevailing Wages, Contract 
Drawings, and Addenda, if any, herein after referred to as Exhibit A, are intended to be complete and 
complementary and are intended to describe a complete work.  These documents are incorporated herein by 
reference and made a part whereof. 

 
CONTRACTOR additionally agrees CONTRACTOR’S Bid Bond, Proposal Summary, Executed Contract, 

Performance Bond, Labor and Material Bond, Certificate of Eligibility, Insurance Certificates, Permits, Notice of 
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Award, Notice to Proceed and Executed Change Orders, referred to as Exhibit B, are incorporated herein and 
made a part whereof. 
 

DAVIS BACON & RELATED ACTS 29CFR PARTS 1,3,5,6,&7 AND NRS 338.070(5) 
Each covered contractor or subcontractor must provide a weekly statement of the wages paid to each of 

its employees engaged in covered work. The statement shall be executed by the contractor or subcontractor or by 
an authorized officer or employee of the contractor or subcontractor who supervises the payment of wages and 
shall be on the “Statement of Compliance” form on the back of WH-347 “Payroll (For Contractors Optional Use”) 
or on any form with identical wording (Page BP-17). Within seven days after the regular pay date for the pay 
period the statement shall be delivered to a representative of the federal or state agency in charge.  
 
            NRS 338.070(5) “ The record maintained pursuant to subsection 4 must be open at all reasonable hours 
to the inspection of the public body awarding the contract. The contractor engaged on the public work or 
subcontractor engaged on the public work shall ensure that a copy of the record for each calendar month is 
received by the public body awarding the contract no later than 15 days after the end of the month.” 
 

CERTIFIED PAYROLLS FOR DAVIS BACON AND PREVAILING WAGE PROJECTS 
 

The higher of the Federal or local prevailing wage rates for Carson City, as established by the Nevada 
Labor Commission and the Davis-Bacon Act, shall be paid for all classifications of labor on this Project. Also, in 
accordance with NRS 338, the hourly and daily wage rates must be posted at the work site by the Contractor. The 
Contractor shall ensure that a copy of the Contractor’s and Subcontractor’s certified payrolls for each calendar 
week is received by Carson City. 
 
 The Contractor and each subcontractor shall keep an accurate payroll record, showing the name, 
address, work classification, straight time, and overtime hours worked each day and week, and the actual per 
diem wages paid to each journeyman, apprentice, worker, or other employee employed in connection with the 
Project. 
 
 The payroll records shall be certified and shall be submitted weekly to the Construction Manager.  
Submission of the certified payrolls shall be a condition precedent for processing the monthly progress payment.  
The General Contractor shall collect the wage reports from the Sub-Contractors and ensure the receipt of a 
certified copy of each weekly payroll for submission to the City as one complete package. 
 
 Pursuant to NRS 338.060 and 338.070, the Contractor hereby agrees to forfeit, as a penalty to the City, 
not less than Twenty Dollars ($20) nor more than Fifty Dollars ($50) for each calendar day or portion thereof that 
each worker employed on the Contract is paid less than the designated rate for any work done under the 
Contract, by the Contractor or any subcontractor under him/her, or is not reported to the City as required by NRS 
338.070. 
   

FAIR EMPLOYMENT PRACTICES 
 
Pursuant to NRS 338.125, Fair Employment Practices, the following provisions must be included in any 

contract between CONTRACTORS and Public Bodies; 
 
In connection with the performance of work under this Contract, the CONTRACTOR agrees not to 

discriminate against any employee or applicant for employment because of race, creed, color, national 
origin, sex sexual orientation or age, including, without limitation, with regard to employment, upgrading, 
demotion or transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or other 
forms of compensation, and selection for training, including without limitation, apprenticeship. 
 

In connection with the performance of work under this Contract, CONTRACTOR agrees not to 
discriminate against any employee or applicant for employment because of race, creed, color, national origin, sex, 
sexual orientation or age, including without limitation, with regard to employment, upgrading, demotion or transfer, 
recruitment or recruitment advertising, layoff or termination, rates of pay or other forms of compensation, and 
selection for training, including, without limitation, apprenticeship. 
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CONTRACTOR further agrees to insert this provision in all subcontracts hereunder, except subcontracts 
for standard commercial supplies or raw materials. 

 
PREFERENTIAL EMPLOYMENT 

 
Pursuant to Nevada Revised Statute 338.130, in all cases where persons are employed in the 

construction of public works, preference must be given, the qualifications of the applicants being equal:  (1) First: 
To persons who have been honorably discharged from the Army, Navy, Air Force, Marine Corps or Coast Guard 
of the United States, a reserve component thereof or the National Guard; and are citizens of the State of Nevada.  
(2) Second: To other citizens of the State of Nevada. 

 
In connection with the performance of work under this Contract, CONTRACTOR agrees to comply with 

the provisions of Nevada Revised Statute 338.130 requiring certain preferences to be given to which persons are 
employed in the construction of a public work. If CONTRACTOR fails to comply with the provisions of Nevada 
Revised Statute 338.130, pursuant to the terms of Nevada Revised Statute 338.130(3), this Contract is void, and 
any failure or refusal to comply with any of the provisions of this section renders this Contract void. 
 

ALTERNATIVE DISPUTE RESOLUTION 
 

Pursuant to Nevada Revised Statute 338.150, public body charged with the drafting of specifications for a 
public work shall include in the specifications a clause requiring the use of a method of alternative dispute 
resolution before initiation of a judicial action if a dispute arising between the public body and the CONTRACTOR 
engaged on the public work if the dispute cannot otherwise be settled.  Therefore, in the event that a dispute 
arising between OWNER and CONTRACTOR cannot otherwise be settled, OWNER and CONTRACTOR agree 
that, before judicial may be initiated, OWNER and CONTRACTOR will submit the dispute to non-binding 
mediation.  OWNER shall present CONTRACTOR with a list of three potential mediators.  CONTRACTOR shall 
select one person to serve as the mediator from the list of potential mediators presented by OWNER.  The person 
selected as mediator shall determine the rules governing the mediation. 

 
LIMITED LIABILITY 

 
OWNER will not waive and intends to assert available NRS Chapter 41 liability limitations in all cases.  

Contract liability of both parties shall not be subject to punitive damages.  Liquidated damages shall not apply 
unless otherwise specified in the incorporated attachments.  Damages for any OWNER breach shall never 
exceed the amount of funds appropriated for payment under this Contract, but not yet paid to CONTRACTOR,  
for the fiscal year budget in existence at the time of the breach.  CONTRACTOR’S tort liability shall not be limited.    

 
FORCE MAJEURE 

 
NEITHER party shall be deemed to be in violation of this Contract if it is prevented from performing any of 

its obligations hereunder due to strikes, failure of public transportation, civil or military authority, act of public 
enemy, accidents, fires, explosions, or acts of God, including, without limitation, earthquakes, floods, winds, or 
storms.  In such an event, the intervening cause must not be through the fault of the party asserting such an 
excuse, and the excused party is obligated to promptly perform in accordance with the terms of this Contract after 
the intervening cause ceases. 

 
INDEMNIFICATION 

 
To the extent permitted by law, including but not limited to, the provisions of NRS Chapter 41, each party 

shall indemnify, hold harmless and defend, not excluding the other’s right to participate, the other party from and 
against all liability, claims, actions, damages, losses, and expenses, including but not limited to reasonable 
attorney’s fees and costs arising out of any alleged negligent or willful acts or omissions of the indemnifying party, 
its officers, employees and agents.  Such obligation shall not be construed to negate, abridge, or otherwise 
reduce any other right or obligation of the indemnity which would otherwise exist as to any party or person 
described in this paragraph. 

 
Except as otherwise provided below, the indemnifying party shall not be obligated to provide a legal 

defense to the indemnifying party, nor reimburse the indemnified party for the same, for any period occurring 
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before the indemnified party provides written notice of the pending claim(s) or cause(s) of action to the 
indemnifying party, along with: 

 
1) a written request for a legal defense for such pending claim(s) or cause(s) of action; and   
 
2) a detailed explanation of the basis upon which the indemnified party believed that the claim or cause 

of action asserted against the indemnified party implicated the culpable conduct of the indemnifying 
party, its officers, employees, and/or agents.   

 
 After the indemnifying party has begun to provide a legal defense for the indemnified party, the 
indemnifying party shall not be obligated to fund or reimburse any fees or costs provided by any additional 
counsel for the indemnified party, including counsel through which the indemnified party might voluntarily choose 
to participate in its defense of the same matter. 
 
 After the indemnifying party has begun to provide legal defense for the indemnified party, the 
indemnifying party shall not be obligated to reimburse the reasonable attorney’s fees and costs incurred by the 
indemnified party during the initial thirty (30) day period of the claim or cause of action, if any, incurred by 
separate counsel.  

  
INDEPENDENT CONTRACTOR 

 
An independent contractor is a natural person, firm or corporation who agrees to perform services for a 

fixed price according to his/her or its own methods and without subjection to the supervision or control of the other 
contracting party, except as to the results of the work, and not as to the means by which the services are 
accomplished. 
 

It is mutually agreed that CONTRACTOR is associated with CITY only for the purposes and to the extent 
specified in this Contract, and in respect to performance of the contracted services pursuant to this Contract. 
CONTRACTOR is and shall be an independent contractor and, subject only to the terms of this Contract, shall 
have the sole right to supervise, manage, operate, control, and direct performance of the details incident to its 
duties under this Contract. 

 
Nothing contained in this Contract shall be deemed or construed to create a partnership or joint venture, 

to create relationships of an employer-employee or principal-agent, or to otherwise create any liability for CITY 
whatsoever with respect to the indebtedness, liabilities, and obligations of CONTRACTOR or any other party. 
 

CONTRACTOR shall indemnify and hold CITY harmless from, and defend CITY against, any and all 
losses, damages, claims, costs, penalties, liabilities, expenses arising out of or incurred in any way because of, 
but not limited to, CONTRACTOR=S obligations or legal duties regarding any taxes, fees, assessments, benefits, 
entitlements, notice of benefits, employee=s eligibility to work, to any third party, subcontractor, employee, state, 
local or federal governmental entity. 

 
Neither CONTRACTOR nor its employees, agents, or representatives shall be considered employees, 

agents, or representatives of CITY. 
 

COMPLIANCE WITH LEGAL OBLIGATIONS 
 
Pursuant to NRS 338.153, a public body shall include in each contract for a public work a clause requiring 

each Contractor, subcontractor and other person who provide labor, equipment, materials, supplies and services 
for the public work to comply with the requirements of all applicable state and local laws, including without 
limitation, any applicable licensing requirements and requirements for the payment of sales and use taxes on 
equipment, materials and supplies provided for the public work. 

 
CONTRACTOR shall procure and maintain for the duration of this Contract any state, county, city, or 

federal license, authorization, waiver, permit, qualification or certification required by statute, ordinance, law, or 
regulation to be held by CONTRACTOR to provide the goods or services of this Contract. CONTRACTOR will be 
responsible to pay all government obligations, including, but not limited to, all taxes, assessments, fees, fines, 
judgments, premiums, permits, and licenses required or imposed by law or a court. Real property and personal 
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property taxes are the responsibility of CONTRACTOR in accordance with Nevada Revised Statutes 361.157 and 
361.159. CONTRACTOR agrees to be responsible for payment of any such government obligations not paid by 
its subcontractors during performance of this Contract. CITY may set-off against consideration due any delinquent 
government obligation. 

WAIVER OF BREACH 
 
 Failure to declare a breach or the actual waiver of any particular breach of this Contract or its material or 
nonmaterial terms by either party shall not operate as a waiver by such party of any of its rights or remedies as to 
any other breach. 
 

SEVERABILITY 
 
If any provision contained in this Contract is held to be unenforceable by a court of law or equity, this 

Contract shall be construed as if such provision does not exist and the nonenforceability of such provision shall 
not be held to render any other provision or provisions of this Contract unenforceable. 

 
ASSIGNMENT/DELEGATION 

 
To the extent that any assignment of any right under this Contract changes the duty of either party, 

increases the burden or risk involved, impairs the chances of obtaining the performance of this Contract, attempts 
to operate as a novation, or includes a waiver or abrogation of any defense to payment by OWNER, such 
offending portion of the assignment shall be void, and shall be a breach of this Contract.  CONTRACTOR shall 
neither assign, transfer nor delegate any rights, obligations or duties under this Contract without the prior written 
approval of OWNER.  

 
CITY OWNERSHIP OF PROPRIETARY INFORMATION 

 
Any files, reports, histories, studies, test, manuals, instruction, photographs, negatives, blue prints, plans, 

maps, data, system designs, computer programs, computer codes, and computer records (which are intended to 
be consideration under this Contract), or any other documents or drawings, prepared or in the course of 
preparation by CONTRACTOR (or its subcontractors) in performance of its obligations under this Contract shall 
be exclusive property of the City of Carson City, Nevada, and such materials shall be delivered into OWNER’S 
possession by CONTRACTOR upon completion, termination, or cancellation of this Contract.  CONTRACTOR 
shall not use, willingly allow, or cause to have such materials used for any purpose other than the performance of 
CONTRACTOR’S  obligations under this Contract without the prior written consent of OWNER.  Notwithstanding 
the foregoing, OWNER shall have no proprietary interest in any materials license for use by OWNER that are 
subject to patent, trademark or copyright protection. 

 
OWNER shall be permitted to retain copies, including reproducible copies, of CONTRACTOR’S  

drawings, specifications, and other documents for information and reference in connection with this Contract. 
   
CONTRACTOR’S drawings, specification and other documents shall not be used by OWNER or others 

without expressed permission of CONTRACTOR. 
 

PUBLIC RECORDS 
 
Pursuant to NRS 239.010, information or documents received from CONTRACTOR may be opened to 

public inspection and copying.  OWER will have duty to disclose unless a particular record is made confidential by 
law or a common law balancing of interests.  CONTRACTOR may clearly label specific parts of an individual 
document as a “trade secret” or “confidential” in accordance with NRS 332,061, provided that CONTRACTOR 
thereby agrees to indemnify and defend OWNER for honoring such a designation.  The failure to so label any 
document that is released by OWNER shall constitute a complete waiver of any and all claims for damages 
caused by any release of the records. 
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CONFIDENTIALITY 
 
CONTRACTOR shall keep confidential all information, in whatever form, produced, prepared, observed or 

received by CONTRACTOR to the extent that such information is confidential by law or otherwise required by this 
Contract. 

 
FEDERAL FUNDING 

 
In the event federal funds are used for payment of all or part of this Contract: 
 
CONTRACTOR certified, by signing this Contract, that neither it not its principals are presently debarred, 

suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this 
transaction by any federal department or agency.  This certification if made pursuant to the regulations 
implementing Executive Order 12549, Debarment and Suspension, 28 C.F.R. pt. 67, § 67.510, as published as pt. 
VII of the May 26, 1988, Federal Register (pp.19160-19211), and any relevant program-specific regulations.  This 
provision shall be required of every subcontractor receiving any payment in whole or in part from federal funds.   

 
CONTRACTOR and its subcontractors shall comply with all terms, conditions, and requirements of the 

Americans with Disabilities Act of 1990 (P.L. 101-136), 42 U.S.C. 12101, as amended, and regulations adopted 
thereunder contained in 28 C.F.R. 26.101.36.999, inclusive, and any relevant program-specific regulations. 

 
CONTRACTOR and its subcontractors shall comply with the requirements of the Civil Rights Act of 1964, 

as amended, the Rehabilitation Act of 1973, P.L. 93-112, as amended, and any relevant program-specific 
regulation, and shall not discriminate against any employee or offeror for employment because of race, national 
origin, creed, color, sex, religion, age, disability or handicap conditions (including AIDS and AIDS-related 
conditions). 

   
LOBBYING  

 
The parties agree, whether expressly prohibited by federal law, or otherwise, that no funding associated 

with this Contract will be used for any purpose associated with or related to lobbying or influencing or attempting 
to lobby or influence for any purpose the following: 

 
Any federal, state, county or local agency, legislature, commission, counsel or board; 
 
Any federal, state, county or local legislator, commission member, counsel member, board member, or 

any other elected official; or  
 
Any officer or employee of any federal, state, county or local agency, legislature, commission, counsel, or 

board. 
 

PROPER AUTHORITY 
 
 The parties hereto represent and warrant that the person executing this Contract on behalf of each party 
has full power and authority to enter into this Contract.  CONTRACTOR acknowledges that this Contract is 
effective only after approval by the Carson City Board of Supervisors and only for the period of time specified in 
this Contact.  Any services performed by CONTRACTOR before this Contract is effective or after it ceases to be 
effective are performed at the sole risk of CONTRACTOR. 
 

GOVERNING LAW: JURISDICTION 
 

 This Contract and the rights and obligations of the parties hereto shall be governed by, and construed 
according to, the laws of the State of Nevada, without giving effect to any principal of conflict-of-law that would 
require the application of the law any other jurisdiction.  CONTRACTOR consents and agrees to the jurisdiction of 
the courts of the State of Nevada located in Carson City, Nevada for enforcement of this Contract. 
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ENTIRE CONTRACT AND MODIFICATION 
 

 This Contract and its integrated attachment(s) constitute the entire contract of the parties and such are 
intended as a complete and exclusive statement of the promises, representations, negotiations, discussions, and 
other Contracts that may have been made in connection with the subject matter hereof.  Unless an integrated 
attachment to this Contract specifically displays a mutual intent to amend a particular part of this Contract general 
conflicts in language between any such attachment and this Contract shall be construed consistent with the terms 
of this Contract.  Unless otherwise expressly authorized by the terms of this Contract, no modification or 
amendment to this Contract shall be binding upon the parties unless the same is in writing and signed by the 
respective parties hereto and approved by the Carson City Board of Supervisors. The parties agree that each has 
had their respective counsel review this Contract which shall be construed as if it was jointly drafted. 
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AND ALL SUPPLEMENTAL AGREEMENTS AMENDING OR EXTENDING THE WORK CONTEMPLATED. 
 
ACKNOWLEDGMENT AND EXECUTION: 
 
In witness whereof, the parties hereto have caused this Contract to be signed and intend to be legally bound 
thereby. 
 
CARSON CITY      CITY’S LEGAL COUNSEL 
Finance Director      Neil A. Rombardo, District Attorney 
 
Attn:  Kim Belt, CPM - Purchasing and Contracts Manager I have reviewed this Contract and approve 
201 North Carson Street, Suite 3    as to its legal form. 
Carson City, Nevada 89701 
Telephone:  775-283-7137 
Fax:  775-887-2107 
KBelt@carson.org 
 
 
By:________________________________    By:  __________________________________ 
 Kim Belt, CPM       Deputy District Attorney 
 
Dated _____________________________    Dated ________________________________ 
 
 
CITY’S ORIGINATING DEPARTMENT 
BY:  Andrew Burnham, Director 
Carson City Public Works Department 
3505 Butti Way 
Carson City, Nevada 89701 
Telephone:  775-887-2355 Ext. 7367 
Fax:  775-887-2164 
ABurnham@carson.org 
 
 
By: _______________________________ 
 
 
Dated _____________________________ 
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“name of signer” deposes and says:  That he/she is Contractor or authorized agent of Contractor; the he/she has 
read the foregoing Contractor; and that he/she understands the terms, conditions and requirements thereof. 
 
 

CONTRACTOR 
BY: 
TITLE: 
FIRM: 
CARSON CITY BUSINESS LICENSE #: 
NEVADA CONTRACTOR’S LICENSE #: 
Address: 
City: State: Zip Code: 
Telephone: /Fax: 
E-mail Address: 
 
 
_____________________________________________________ 
  (Signature of Contractor) 
 
DATED ______________________________________________ 
 

 
STATE OF____________________________) 
     )ss 
County of ____________________________) 
 
Signed and sworn (or affirmed before me on this ______day of ____________________________,2014, by “name of 
Contractor”. 
 
 
_________________________________________ 
 (Signature of Notary) 
 
 
 (Notary Stamp) 
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 CONTRACT ACCEPTANCE AND EXECUTION: 
 

The Board of Supervisors for Carson City, Nevada at their publicly noticed meeting of  March 6, 2014 
approved the acceptance of the attached contract hereinbefore identified as CONTRACT No. 1314-142 
and titled "Costco Intertie and Vista Grande Waterline”.  Further, the Board of Supervisors authorizes 
the Mayor of Carson City, Nevada to set his hand to this document and record his signature for the 
execution of this contract in accordance with the action taken. 
 
 

CARSON CITY, NEVADA 
 

         _______________________________ 
ROBERT L CROWELL, MAYOR  

        
         DATED this 6th day of March, 2014. 
ATTEST: 
 
 
__________________________________ 
ALAN GLOVER, CLERK-RECORDER 
 
DATED this 6th day of March, 2014 
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PERFORMANCE BOND 
Doc. No. 2151 

(Rev. 11-17-99) 
 
 

KNOW ALL MEN BY THESE PRESENTS, that I/we_________________________________________________ 
_____________________________________________________________as Principal, hereinafter called Contractor, and 
______________________________________________________________________________________________________ 
a corporation duly organized under the laws of the State of Nevada, as Surety, hereinafter called the Surety, are held 
and firmly bound unto Carson City, Nevada a consolidated municipality of the State of Nevada, hereinafter called 
City, for the sum of $__________________________Dollars(state sum in 
Words)_____________________________________ 
_____________________________________________________________________________________________________ 
for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, Contractor has by written agreement dated _____________, 2014, entered into a contract with 
the City for BID # 1314-142 and titled “Costco Intertie and Vista Grande Waterline” in accordance with drawings 
and specifications prepared by Carson City and which contract is by reference made a part hereof, and is hereinafter 
referred to as the Contract. 
 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall 
promptly and faithfully perform said Contract then this obligation shall be null and void; otherwise it shall remain in full 
force and effect.  The Surety hereby waives notice of any alteration or extension of time made by the City and its 
obligation is not affected by any such alteration or extension provided the same is within the scope of the contract.  
Whenever Contractor shall be, and is declared by City to be in default under the Contract, the City having performed 
City's obligations thereunder, the Surety may promptly remedy the default or shall promptly: 
 

1) Complete the Contract in accordance with its terms and conditions; or 
 
2) Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon 

determination by the City and the Surety jointly of the lowest responsive, responsible bidder, arrange for a 
contract between such bidder and the City, and make available as work progresses (even though there 
should be a default or a succession of defaults under the contract or contracts of completion arranged 
under this paragraph) sufficient funds to pay the cost of completion less the balance of the contract price, 
but not exceeding, including other costs and damages for which the Surety may be liable hereunder, the 
amount set forth in the first paragraph hereof.  The term "balance of the contract price", as used in this 
paragraph, shall mean the total amount payable by City to Contractor under the Contract and any 
amendments thereto, less the amount properly paid by City to Contractor.  No right of action shall accrue 
on this bond to or for the use of any person or corporation other than the City or successors of the City. 
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PERFORMANCE BOND 
Continued for BID # 1314-142 and titled “Costco Intertie and Vista Grande Waterline” 

 
 

BY: (Signature of Principal) 
 
 

L.S. 
 

TITLE: 
FIRM: 
Address: 
City, State, Zip 
Phone: 
Printed Name of Principal 
Attest By           (Signature of Notary) 
Subscribed and Sworn before me this  day of      ,2014 

 
 
 
CLAIMS UNDER THIS BOND  
MAY BE ADDRESSED TO: 

 
 
 
Nevada Resident Agent Information 
(complete for out of state bonding companies) 

 
Name of Surety Name of Local Agent 
 
Address Address 
 
City City 
 
State/Zip Code State/Zip Code 
 
Name Agent's Name 
 
Title Agent's Title 
 
Telephone Agent's Telephone 
 
Surety's Acknowledgment: Nevada Resident Agent's Acknowledgment: 
 
By: By: 

 
 
NOTICE: 
 
No substitution or revision to this bond form will be accepted.  Sureties must be authorized to do business in and 
have an agent for service of process in the State of Nevada.  Certified copy of Power of Attorney must be 
attached.   
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 LABOR AND MATERIAL 

 PAYMENT BOND 
Doc. No. 2152 

(Rev. 11-17-99) 
 
KNOW ALL MEN BY THESE PRESENTS, that I/we ______________________________________________ 
___________________________________________________________as Principal, hereinafter called Contractor, and 
___________________________________________________________________________________________________ a 
corporation duly organized under the laws of the State of Nevada, as Surety, hereinafter called the Surety, are 
held and firmly bound unto Carson City, Nevada a consolidated municipality of the State of Nevada, hereinafter 
called City, for the $__________________________________Dollars (state sum in words)___________________ 
____________________________________________________________________________________________________f
or the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, Contractor has by written agreement dated ________________, 2014 entered into a 
contract with the City for BID # 1314-142 and titled “Costco Intertie and Vista Grande Waterline” in accordance 
with drawings and specifications prepared by Carson City and which contract is by reference made a part hereof, 
and is hereinafter referred to as the Contract. 
 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor 
shall promptly make payment to all claimants as hereinafter defined, for all labor and material used or reasonably 
required for use in the performance of the Contract, then this obligation shall be void; otherwise it shall remain in 
full force and effect, subject, however, to the following conditions: 

 
1) A claimant is defined as one having a direct contract with the Contractor or with a Subcontractor 

of the Principal for labor, material, or both, used or reasonably required for use in the 
performance of the Contract, labor and material being construed to include that part of water, gas, 
power, light, heat, oil, gasoline, telephone service, or rental of equipment directly applicable to the 
Contract. 

 
2) The above-named Principal and Surety hereby jointly and severally agree with the City that every 

claimant as herein defined, who has not been paid in full before the expiration of a period of 
ninety (90) days after the date on which the last of such claimant's work or labor was done or 
performed, or materials were furnished by such claimant, may sue on this bond for the use of 
such claimant, prosecute the suit to final judgment for such sum or sums as may be justly due 
claimant, and have execution thereon.  The City shall not be liable for the payment of any costs or 
expenses of any such suit. 

 
3) No suit or action shall be commenced hereunder by any claimant: 

 
a) Unless claimant, other than one having a direct contract with the Contractor, shall have 

given written notice to any two of the following:  the Contractor, the City, or the Surety 
above named, within ninety (90) days after such claimant did or performed the last of the 
work or labor, or furnished the last of the materials for which said claim is made, stating 
with substantial accuracy the amount claimed and the name of the party to whom the 
materials were furnished, or for whom the work or labor was done or performed.  Such 
notice shall be personally served or served by mailing the same by registered mail or 
certified mail, postage prepaid, in an envelope addressed to the Principal at any place the 
Principal maintains an office or conducts its business. 

 
b) After the expiration of one (1) year following the date on which the last of the labor was 

performed or material was supplied by the party bringing suit. 
 

c) Other than in a court of competent jurisdiction for the county or district in which the 
construction contract was to be performed. 



 

C - 17 

 
 

 

LABOR AND MATERIAL PAYMENT BOND 
Continued for BID #1314-142 and titled “Costco Intertie and Vista Grande Waterline” 

 
 

4) The amount of this bond shall be reduced by and to the extent of any payment or payments made in 
good faith hereunder, inclusive of the payment by Surety of mechanics' liens which may be filed of 
record against said improvement, whether or not claim for the amount of such lien be presented 
under and against this bond.    

 
 

BY: (signature of Principal) 
 
 

L.S. 

TITLE: 
FIRM: 
Address: 
City, State, Zip 
Phone: 
Printed Name of Principal: 
Attest by:          (signature of notary) 
Subscribed and Sworn before me this   day of       , 2014 

 
 
 
CLAIMS UNDER THIS BOND  
MAY BE ADDRESSED TO: 

 
 
 
Nevada Resident Agent Information 
(complete for out of state bonding companies) 

 
Name of Surety Name of Local Agent 
 
Address Address 
 
City City 
 
State/Zip Code State/Zip Code 
 
Name Agent's Name 
 
Title Agent's Title 
 
Telephone Agent's Telephone 
 
Surety's Acknowledgment: Nevada Resident Agent's Acknowledgment: 
 
By: By: 

 
NOTICE: 
 
No substitution or revision to this bond form will be accepted.  Sureties must be authorized to do business in and 
have an agent for service of process in the State of Nevada.  Certified copy of Power of Attorney must be 
attached. 
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SECTION 1.0 INTENT, DEFINITIONS, ABBREVIATIONS 
 
GC 1.1  INTENT OF CONTRACT DOCUMENTS 
The intent of the Contract Drawings and Specifications is to describe the details for the construction and 
completion of the Work which the Contractor undertakes to perform in accordance with the terms of the Contract. 
Contract Drawings and Specifications are divided into groups for the convenience of the City Engineer, and 
Construction Manager. These divisions are not for apportioning Work or responsibility for Work among 
subcontractors, suppliers, and manufacturers. The Contractor shall provide the City with a complete and operable 
Work or improvement, even though the Contract Drawing and Specifications may not specifically call out all items 
or items of work required of the Contractor to complete his/her tasks, incidental appurtenances, materials and the 
like and without additional compensation. 
 
Where the Contract Drawings or Specifications describe portions of the Work in general terms but not in complete 
detail, it is understood that only the best general practice is to prevail and that only materials and workmanship of 
the best quality are to be used. The Contractor shall furnish tools, equipment, and incidentals, and do all the Work 
involved in executing the Contract in a satisfactory and complete manner. 
 
The Instructions to Bidders, General Conditions, Special Conditions, Technical Specifications, Standard 
Specifications, Drawings and all supplementary documents are intended to be complete and complementary and 
to prescribe a complete work.  If any omissions are made of information necessary to carry out the full intent and 
meaning of the Contract Documents, the Contractor shall immediately call the matter to the attention of the 
Engineer for furnishing of detail instructions.  If specific lines, grades, and dimensions are not shown on the 
Drawings, those furnished by the Engineer shall govern. 
 
Anything mentioned in these Specifications and not indicated on the Contract Drawing, or anything indicated on 
the Contract Drawing and not mentioned in these Specifications, shall be in the same force and effect as if 
indicated or mentioned in both. 
 
In the event the materials and/or equipment are to be furnished by the City, as designated in the Special 
Conditions, this shall not relieve the Contractor of the above requirements to furnish all other labor, materials, and 
equipment to complete the Contract. 
 
GC 1.2  PARTIAL INVALIDITY 
If any provision of this Contract is held by a court of competent jurisdiction to be invalid, void or unenforceable, the 
remaining provisions shall nevertheless continue in full force without being impaired or invalidated in any way. 
 
GC 1.3  GOVERNING ORDER OF BIDDING AND CONTRACT DOCUMENTS 
The Bidding and Contract Documents include various divisions, sections, and conditions which are essential parts 
for the Work to be provided by the successful Bidder.  A requirement occurring in one is as binding as though 
occurring in all.  They are intended to be complementary and to describe and provide for a complete Work.  In 
case of discrepancy, the following precedence will govern: 
 

a. Permits from City Departments and other Agencies as may be required by law  
b. Change Orders  
c. Contract  
d. Addenda  
e. Special Conditions  
f. Technical Specifications   
g. General Conditions  
h. Contract Drawing s   
i. Standard Specifications for Public Works Construction (Orange Book specifications) sponsored 

and distributed by R.T.C. of Washoe County, Washoe County, City of Sparks, City of Reno, 
Carson City, and City of Yerington; 1996 Edition with Revision No. 1 dated 12-15-1998, Revision 
No. 2 dated 5-1-2000, Revision No. 3 dated 11-08-2001, Revision No. 4 dated 2-27-2004,and 
Revision No. 5 dated 2-14-2007.  

j. Reference Specifications  
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With reference to Contract Drawing, the order of precedence is as follows: 
1) Addenda/Change Order Drawings govern over any other Drawing  
2) Figures govern over scaled dimensions 
3) Contract Detail Drawings govern over Contract General Drawings 
4) Contract Drawing govern over Standard Details 
  

GC 1.4  HEADINGS 
Headings to parts, divisions, sections, articles, paragraphs, subparagraphs, and forms are inserted for 
convenience of reference only and shall not affect the interpretation of the Contract Documents. 
 
GC 1.5  DEFINITIONS 
The words directed, required, permitted, ordered, instructed, designated, applicable, appropriate, sufficient, 
proper, desirable, necessary, prescribed, approved, acceptable, satisfactory or words of like import refer to 
actions, expressions, and prerogatives of the City, Design Consultant, or Construction Manager. 
 
Each gender work includes the masculine, feminine and neuter genders.  References to gender, such as 
"workman" and "flagman" and the pronouns "he" or "his" referring to such titles, are abstract in the specifications, 
are used for the sake of brevity, and are intended to refer to persons of either sex and, if applicable, to the neuter 
gender. 
 
Singular words include the plural and "person" includes firms, companies, and corporations. 
 
Where used in the Contract Documents, the following words and terms shall have the meanings indicated. The 
meanings shall be applicable to the singular, plural, masculine, and feminine of the words and terms. 

 
Acceptance - The formal action by the Carson City Board of Supervisors or the Carson City Regional 
Transportation Commissions accepting the work as being complete.  See Final Acceptance. 

 
Act of God - An earthquake, flood, cyclone, or other cataclysmic phenomenon of nature.  A rain, 
windstorm, high water, or other natural phenomenon which might reasonably have been anticipated from 
historical records of the general locality of the Work, shall not be construed as an Act of God. 

 
Addenda - Written or graphic instruments issued prior to the Bid Opening which modify or interpret the 
Contract Documents, Drawings, and specifications by additions, deletions, clarifications, or corrections. 
All addenda become part of the Contract Documents. 

 
Additive Alternative Bid - The amount stated in the Bid Schedule - Additive Schedule to be added to the 
amount of the Base Bid if the corresponding change in the Work, as described in the Bid Documents, is 
accepted by the City with the Award of the Project, subject to the availability of funds.  Bidder must quote 
all items to be responsive and considered for Award. 

 
Agreement - The written Contract covering the performance of the Work as more fully described in the 
Contract Documents. 
 
As Shown, As Indicated, As Detailed - Where these words or words of similar import are used, it shall 
be understood that reference to the Drawings is made unless stated otherwise. 
 
As Directed, As Permitted, As Approved - Where these words or words of similar import are used, it 
shall be understood that written direction, requirements, permission, approval or acceptance of the 
Construction Manager is intended unless otherwise stated. 

 
Bid - The offer or proposal of the Bidder submitted on the prescribed forms setting forth the price for the 
Work to be performed. 
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Bidder - Any properly licensed and qualified individual, firm, partnership, corporation, joint venture, or 
combination thereof, submitting a proposal for the Work contemplated, acting directly or through a duly 
authorized representative. 
 
Bond(s) - Bid, Performance, or Payment Bonds and Guarantee and other instruments of surety, 
furnished by the Contractor and Contractor's surety in accordance with the Contract Documents. 

 
Calendar Day - Every day shown on the calendar. 
 
Cardinal Change - A change required by the City which requires the Contractor to build a fundamentally 
different Project than originally planned. 

 
City - Consolidated City/County of Carson City, Nevada. Under this Contract, the City is usually identified 
by name. 
 
Change Order - A written order to the Contractor authorizing an addition, deletion, or revision of the work 
within the general scope of the Contract, or an adjustment in the contract price or time.  Also referred to 
as a Contract Change Order. 

 
Construction Completion or Completion of Work - Construction completion is when all work is 
complete, including punch list items, final cleanup, demobilization and submittal of final documentation, in 
accordance with the contract documents.  

 
Construction Conflicts - Conflicts which may occur whenever corrections, alterations, or modifications 
of the Work under this Contract are ordered and approved by the City and change the character of the 
Work, the amount of the Work or the period of time in which to complete said Work. 

 
Construction Inspector - The person designated by the City to act as its representative at the 
construction site, or remote locations, to perform construction inspection services. 
 
Construction Manager - The person designated in writing by the City to act as its representative at the 
construction site and to perform construction inspection services and administrative functions relating to 
this Contract. Initial contact by the Contractor with the City shall be through the Construction Manager. 

 
Construction Schedule - A graphic document that is computer generated which utilizes Acritical path 
method@ or Abar chart method@ for scheduling projects. The construction schedule is supported by reports 
that can be generated to demonstrate relationships and logic. 
 
Contract - The written agreement between Carson City and the Contractor setting forth the obligations of 
the parties thereunder, including, but not limited to the performance of the work, the furnishing of labor 
and materials, and the basis of payment. 

 
Contract Completion Date - The date set forth in the Contract documents for the completion of all 
Contract work, including all punch list work, final cleanup and demobilization. 

 
Contract Documents - The words "Contract Documents" shall mean any or all of, but not limited to, the 
following items, as applicable:  Notice to Contractors, Instructions to Bidders, Bid Bond, Bid Proposal 
Summary, Contract Award Instructions, Contract, Performance Bond, Labor and Material Payment Bond, 
General Conditions, Prevailing Wage Rates, Permits, Special Conditions, Standard Specifications, 
Technical Specifications, Drawings, Addenda, if any, Executed Change Orders, if any, Notice of Award, 
and Notice to Proceed 
 
Each of these items is to be considered by reference as part of the Contract Documents. Also referred to 
as the Contract. 
 



GENERAL CONDITIONS 
 

GC - 4 

Contract Price - The total amount payable to the Contractor under the terms and conditions of the 
Contract based on the price given on the Bid Proposal, with adjustments made in accordance with the 
Contract. Said total amount shall include all sales, use, and other consumer taxes related to the work.  
The base amount given in the Bid Proposal shall be either a lump sum Bid or the summation of the unit 
price Bids multiplied by the estimated quantities set forth in the Bid form. Also referred to as the Contract 
Amount. 
 
Contract Time - Number of calendar days stated in the Contract Documents for the completion of the 
Work, including all authorized time adjustments. 

 
Contractor - The person or persons, firms, partnership, corporation, joint venture, or combination thereof, 
who have entered into the Contract with the City.  AContractor@ shall mean the principal Contractor as 
defined by NRS 624.020 or his/her authorized representative. 

 
Contractor's Plant and Equipment - Equipment, material, supplies, tools and all other items, except 
labor, brought onto the site by the Contractor to carry out the Work, but not to be incorporated in the 
Work. 

 
Day(s) - See Calendar Day(s).  A twenty-four hour time period beginning at 12 midnight of day one and 
terminating at 12 midnight of the same day. 
 
Design Consultant - The engineer, architect or other licensed professional designated by the City to 
have design control over the Work or a specified portion of the Work, acting either directly or through duly 
authorized representatives.  Such representatives shall act within the scope of the particular duties 
delegated to them. 

 
Drawings - Refers to the Contract Drawing, profiles, cross sections, elevations, details, and other working 
Drawings and supplementary Drawings, or reproductions thereof, signed by the Design Consultant and 
bearing the appropriate Professional seal, approved by the City, and are referred to in the Contract 
Documents.  Drawings show the location, character, dimensions, and details of the Work to be 
performed. The term Aplans@ has the same meaning as the term Drawings. 

 
Engineer- The City Engineer of Carson City, or other person or firm designated by the City Engineer as 
his/her duly authorized representative. 
 
Extra Work - An item of work not provided for in the Contract as awarded but found essential by the 
Engineer to the satisfactory completion of the Contract within its intended scope. 

 
Field Directive - Written documentation of the actions of the City or Construction Manager in directing 
the Contractor.  Also referred to as a Work Directive. 

 
Field Order - A written instruction given to the Contractor by the City or Construction Manager, 
authorizing Work that is a change to the scope of Work, to be carried out on a time and materials basis, 
or a negotiated lump sum.  Also referred to as a Work Directive. 
 
Final Acceptance - The formal acceptance by the City of the Work for an entire Contract, which has 
been completed in all respects (including submittal of the operation and maintenance manuals, 
equipment start-up and testing, warranty of title, and submittal of record drawings, lien and claims 
releases, and warranty), in accordance with the Contract Documents and any modifications thereof 
previously approved. 
 
Final Completion - Final completion is when construction is complete, the City has accepted the work, 
and the Notice of Completion has been recorded in the Office of the County Recorder. This is based on 
acceptance by the Carson City Board of Supervisors or the Carson City Regional Transportation 
Commission of the completed work embraced by the Contract. 
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Float - Float or "total float" shall be defined as provided in the Associated General Contractors of America 
"CPM in Construction, A Manual for General Contractors". 

 
General Conditions - Part of the Contract Documents representing the general clauses that establishes  
how the Contract is to be administered. 

 
Holidays - Legal holidays observed by the City. 

 
Inspector- The authorized representative of the Engineer assigned to observe the work or materials  
therefor. 

 
Intermediate Completion- Intermediate Completion is the stage in the progress of the work when an 
element, section, or division of the Work is sufficiently complete in accordance with the contract 
documents so that the City can occupy or utilize the essential component(s) of the contractually defined 
element, section or division of the Work for its intended purpose. 

 
Laboratory - The designated materials testing laboratory authorized by the City to test materials and 
Work involved in the Contract. 
 
Liquidated Damages - Money to be paid to the City or to be deducted from any payments due to the 
Contractor for each day's delay in completing the whole, any specified portion of the Work beyond the 
time allowed in the Contract Documents, submitting award documentation, or technical submittals. 

 
Major Bid Item - Any bid item whose unit bid item price extension is 5 percent or more of the total 
Contract Price. 

 
Notice of Award - A written notice by the City to the Contractor informing it that the Contract has been 
awarded to the Contractor. 

 
Notice of Completion - The City will cause to be recorded in the Office of the County Recorder, a notice 
of completion, which is based on acceptance by the Carson City Board of Supervisors or the Carson City 
Regional Transportation Commission of the completed work embraced in the Contract. 

 
Notice to Proceed - A) The written notice by the City to the Contractor authorizing the Contractor to 
proceed with the Work and establishing the date of commencement of the Work.  B) Material Only Notice 
to Proceed - Written notice by the City to the Contractor authorizing the Contractor to proceed with 
ordering materials, preparing shop Drawings, and acquiring permits only. 

 
Owner B Carson City, which has contracted for the performance of the Work. 

 
Owner's Representative - The person designated in writing by the City to act as its agent on specified 
matters relating to this Contract. The Owner's Representative may or may not be the Engineer, the 
Construction Manager, or the Design Consultant. 
 
Plans - All drawings or reproductions thereof pertaining to details of the Work and which are made a part 
of the Contract Documents.  The term APlans@ has the same meaning as “Drawings”.  See Drawings 

 
Project - The undertaking to be performed under the provisions of the Contract. 
 
Provide - Shall be understood to mean furnish and install, complete in place. 

 
Punch List - List of incomplete items of work and of items of work which are not in conformance with the 
Contract.  
 
Reference Documents - Bulletins, Standards, Rules, Methods of Analysis or Test, Codes and 
Specifications of public or private agencies, Engineering Societies, or Industrial Associations.  Reference 
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shall be to the latest edition thereof, including Amendments, which are in effect and published at the time 
the Invitation for Bids is issued, unless a specific edition is identified, in which case reference shall be to 
such specific edition. 
 
Right-of-Way - The area provided by the City for use in constructing the work covered by the Contract, 
including appurtenances thereto.  The right-of-way so designated may be either temporary or permanent. 
 
Schedule of Values - A list of all major items, or those requested by the City, including their respective 
quantities and unit prices for all Work and materials furnished by the Contractor in order to comply with 
the contract drawings and specifications, whether or not indicated in the approximate quantities or 
pertaining to the items of work listed therein. 

 
Service Connection - All or any portion of a pipeline including sewer laterals, conduit, wire, cable or duct, 
including meters between a utility main distribution line and an individual customer or customers when 
served by a single connection. 

 
Service Provider - A service provider is an organization, company, or business that provides a service 
for  the Work, but does not perform the Work at the Project site. 

 
Shall - Refers to actions by either the Contractor or the City and means the Contractor or City has 
entered  into a covenant with the other party to do or perform the action. 

 
Shop Drawings - All diagrams, drawings, illustrations, brochures, schedules, and all other data or 
submittals required by the Contract to be furnished by the Contractor illustrating fabrication, installation, 
dimensions, and other aspects of the Work. 
 
Site - The property as described in the Special Conditions or as shown on the Drawings where the 
Project is to be constructed.  See Work Area. 

 
Special Conditions - Part of the Contract Documents that establishes special requirements peculiar to 
the Work and supplementary to the General Conditions. 

 
Specifications - That part of the Contract Documents consisting of the General Conditions, Special 
Conditions, applicable Standard Specifications, Technical Specifications, other named standard 
specifications. 
 
Standard Plans - The Standard Details for Public Works Construction, (Orange Book Details) sponsored 
and distributed by RTC of Washoe County, Washoe County, City of Reno, City of Sparks, Carson City 
and City of Yerington.  

 
Standard Specifications - The Standard Specifications for Public Works Construction, (Orange Book 
Specifications) sponsored and distributed by RTC of Washoe County, Washoe County, City of Reno, City 
of Sparks, Carson City and City of Yerington; 1996 Edition with Revision No. 1 dated 12-15-1998, 
Revision No. 2 dated 5-1-2000, Revision No. 3 dated 11-08-2001, Revision No. 4 dated 2-27-2004, and 
Revision No. 5 dated 2-14-2007.  

 
Subcontractor - A subcontractor is a person or entity who has a direct Contract with the Contractor to 
perform Work at the Site. The term subcontractor means a subcontractor or subcontractor's authorized 
representative.  

 
Submittals - The information which is specified for submission to the Construction Manager in 
accordance with the specifications. 

 
Substantial Completion - Substantial Completion is the stage in the progress of the Work when all Work 
is sufficiently complete in accordance with the Contract Documents so the City can occupy or utilize the 
essential components of the Project for its intended use. 
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Sub-subcontractor - A sub-subcontractor is a person or entity who has a Contract with a subcontractor 
to perform any of the Work at the Site. The term sub-subcontractor means a sub-subcontractor or an 
authorized representative thereof. 
 
Superintendent - the Contractor=s authorized representative in responsible charge of the Work. 
 
Supplier - Any person, firm, corporation, or organization who supplies materials or equipment for the 
Work, including that fabricated to a special design, and may also be a subcontractor or a sub-
subcontractor, also referred to as Vendor. 

 
Surety - The person, firm, corporation, or organization that joins with the Contractor in assuming the 
liability for the faithful performance of the Work and for the payment of all obligations pertaining to the 
Work in accordance with the Contract Documents by issuing the Bonds required by the Contract 
Documents or by law. 

 
Technical Specifications- The specialized directions, provisions, and requirements of the Contract 
Documents for materials, equipment, construction systems, standards, and workmanship. 
 
Title and Headings - The titles or headings of the section and subsections in the Contract Documents 
are intended for convenience of reference and shall not be considered as having bearing on their 
interpretation. 
 
Total Base Bid - The base amount given in the Bid Schedule as either a lump sum bid, or the summation 
of the unit price bids multiplied by the estimated quantities as set forth in the bid form. 

 
Utility- Public or private fixed improvement for the transportation of fluids, gases, power, signals, or 
communications and shall be understood to include tracks, overhead and underground wires, cables, 
pipelines, conduits, ducts, sewers or storm drains. 

 
Work - The labor, materials, equipment, supplies, and other items necessary for the execution, 
completion, and fulfillment of the Contract. 

 
Work Area - That area which is defined on the Contract Drawings as the City=s Right-of-Way and/or 
temporary easement available to the Contractor for construction purposes.  See Site. 
 
Work Directive - A written directive to the Contractor issued after the effective date of the Contract and 
signed by the City=s Construction Manager ordering an addition, deletion or revision in the Work, or 
responding to differing or unforeseen conditions under which the Work is to be performed, or to 
emergencies.   A Work Directive may not change the Contract Price or Contract Time, but is the basis 
and evidence that the parties expect that the change directed or documented by the Work Directive will 
be incorporated in a subsequently issued Change Order following negotiations of the parties as to its 
effect, if any, on the Contract Price or Contract Time. 

 
Working Day - A calendar day on which weather and other conditions not under the control of the 
Contractor will permit construction operations to proceed for at least 5 hours of the day with at least 
seventy-five (75) percent of the normal working force engaged in performing the current critical item(s) of 
work on the latest favorably reviewed Construction Schedule, exclusive, however, of Saturdays, Sundays, 
City recognized holidays, and any day that is incumbent upon the Contractor, by means of a Master 
Labor Agreement, to observe as a holiday.  However, if the Contractor elects to work on such days, those 
days will be considered as a working day. 

 
GC 1.6  ABBREVIATIONS 
 
Whenever the following terms are used, the intent and meaning shall be as follows: 
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Abbreviations Stand For 
 

AASHTO American Association of State Highway and Transportation Officials 
ACI  American Concrete Institute 
AI  The Asphalt Institute 
AIA  American Institute of Architects 
AIEE  American Institute of Electrical Engineers 
AISC   American Institute of Steel Construction  
AISI  American Iron and Steel Institute  
AITC  American Institute of Timber Construction 
AMCA  Air Moving and Conditioning Association 
ANSI  American National Standards Institute (formerly USASI, USAS, ASA) 
APA  American Plywood Association 
API  American Petroleum Institute 
APWA  American Public Works Association 
AREA  American Railway Engineers Association  
ASCE  American Society of Civil Engineers 
ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers 
ASLA  American Association of Landscape Architects 
ASME  American Society of Mechanical Engineers  
ASTM  American Society of Testing and Materials  
AWG  American Wire Gauge 
AWPA  American Wood-Preserver's Association  
AWS  American Welding Society 
AWWA  American Water Works Association  
CBR  California Bearing Ratio 
COE  Department of the Army Corps of Engineers 
CRSI  Concrete Reinforcing Steel Institute  
DFPA  Douglas Fir Plywood Association 
DIPRA  Ductile Iron Pipe Research Association 
EIA  Electronic Industries Association  
EPA  U.S. Environmental Protection Agency  
ETL  Electronic Testing Laboratory 
FHWA  Federal Highway Administration 
HI  Hydraulic Institute 
HMI  Hoist Manufacturers Institute 
IAPMO  International Association of Plumbing and Mechanical Officials   
ICBO  International Conference of Building Officials 
IEEE  Institute of Electrical and Electronic Engineers  
IES  Illuminating Engineering Society 
IPCE  International Power Cable Engineers Association 
ISA  Instrument Society of America 
MUTCD Manual on Uniform Traffic Control Devices 
NAAMM National Association of Architectural Metal Manufacturers 
NBFU  National Board of Fire Underwriters  
NBS  National Bureau of Standards 
NDEP  Nevada Department of Environmental Protection 
NDOT  Nevada Department of Transportation  
NEC  National Electric Code 
NEMA  National Electrical Manufacturers Association  
NFPA  National Fire Protection Association 
NOSHA Nevada Occupational Safety and Health Act 
NRS  Nevada Revised Statutes 
NSF  National Sanitation Foundation 
NWMA  National Woodwork Manufacturers Association 
OSHA  Occupational Safety and Health Act 
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PCA  Portland Cement Association 
RTC  Regional Transportation Commission 
SMACNA Sheet Metal and Air Conditioning Contractors National Association 
SSPC  Structural Steel Painting Council 
TCA  Tile Council of America 
UBC  Uniform Building Code 
UPC  Uniform Plumbing Code 
U/L or UL Underwriters Laboratories 
WCLIB  West Coast Lumber Inspection Bureau  
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SECTION 2.0 CONTRACT ADMINISTRATION AND RESPONSIBILITIES: 

OWNER=S REPRESENTATIVE, CONSTRUCTION MANAGER, DESIGN CONSULTANT 
AND CONTRACTOR 

 
GC 2.1  ADMINISTRATION 
The Owner's Representative, the Construction Manager, and the Design Consultant will provide administration of 
the Contract as hereinafter discussed.  The duties, responsibilities and limitations of authority of the Design 
Consultant and the Construction Manager as the representatives of the City during construction, as set forth in the 
Contract Documents, will not be modified or extended without approval of the City. 
 
In case of the termination of the employment of the Design Consultant or the Construction Manager, the City shall 
appoint a Design Consultant or a Construction Manager whose status under the Contract Documents shall be that 
of the former Design Consultant or Construction Manager, respectively. 
 
GC 2.2  OWNER'S REPRESENTATIVE 
 

2.2.1 GENERAL 
The Owner's Representative has the authority to act on behalf of the City on change orders, progress 
payments, Contract decisions, acceptability of the Contractor's work, and early possession. 

 
2.2.2 CHANGE ORDERS 
The Owner's Representative has the authority to accept or reject change orders and cost proposals 
submitted by the Contractor or as recommended by the Construction Manager. 

 
2.2.3 PROGRESS PAYMENTS 
The Owner's Representative has the authority to accept or reject requests for progress payments which 
have been submitted by the Contractor and recommended by the Construction Manager. 

 
2.2.4 CONTRACT DECISIONS 
Should the Contractor disagree with the Construction Manager's decision with respect to the Contract, the 
Contractor may appeal to the Owner's Representative in accordance with the provisions of the Contract. 
 
2.2.5 ACCEPTABILITY OF WORK 
The Owner's Representative has the authority to make the final determination of the acceptability of the 
Work. The Owner's Representative also has the authority to accept or reject the Design Consultant's 
recommendations regarding retention of non-conforming work as provided.  

 
GC 2.3  CONSTRUCTION MANAGER 
 

2.3.1 GENERAL 
The Construction Manager is a representative of the City employed to act as advisor and consultant to 
the City in construction matters related to the Contract. 

 
All instructions to the Contractor and all communications from the Contractor to the City or the Design 
Consultant shall be forwarded through the Construction Manager. The Construction Manager will have 
authority to act on behalf of the City only to the extent provided in the Contract Documents. The City has 
delegated its authority to the Construction Manager to make initial decisions regarding questions which 
may arise as to the quality or acceptability of materials furnished and work performed, and as to the 
manner of performance and rate of progress of the Work under the Contract. The Construction Manager 
shall interpret the intent and meaning of the Contract and shall make initial decisions with respect to the 
Contractor's fulfillment of the Contract and the Contractor's entitlement to compensation. The Contractor 
shall look initially to the Construction Manager in matters relating to the Contract.   
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2.3.2 REPRESENTATIVE 
The Construction Manager will generally be represented at the site by a resident Construction Manager, a 
resident engineer, or a resident inspector who will observe the progress, quality, and quantity of the Work 
to determine, in general, if the Work is proceeding in accordance with the intent of the Contract 
Documents.  The  
 
Construction Manager shall not be responsible for the Contractor=s construction means, methods, 
techniques, sequences, or procedures, or for safety precautions and programs in connection with the 
Work. 

 
In accordance with the provisions detailed elsewhere in these General Conditions, the Construction 
Manager will make decisions relative to all matters of interpretation or execution of the Contract 
Documents. 
 
2.3.3 INSPECTION OF CONSTRUCTION 
The Construction Manager shall have the authority to reject Work and materials which do not conform to 
the Contract Documents, and to require special inspection or testing.   

 
The Construction Manager may employ one or more inspectors to observe the Work and to act in matters 
of construction under this Contract.  An inspector is not authorized to revoke, alter, or waive any 
requirements of the Contract Documents.  The inspector is authorized to call to the attention of the 
Contractor any failure of the Work, materials or workmanship to conform to the Contract Documents. The 
inspector shall have the authority to reject materials or, in any emergency, suspend the Work.  The 
Contractor may appeal any such issue which it disagrees with to the Construction Manager for decision. 
 
2.3.4 ACCEPTABILITY OF THE WORK 
The Construction Manager shall make a recommendation to the City as to the acceptability of the Work.   
 
2.3.5 CHANGE ORDERS 
The Construction Manager has the authority to initiate change orders; to reject change orders proposed 
by  the Contractor or Design Consultant; to negotiate and recommend acceptance of change orders; or to 
order minor changes in the Work at no cost or time extension to the City. 

 
2.3.6 CONSTRUCTION SCHEDULE 
The Construction Manager has the authority to review and recommend acceptance of the Progress 
Schedule submitted by the Contractor at the start of the Work and subsequent revisions for conformance 
to the specified sequence of work and logic. 

 
2.3.7 PROGRESS PAYMENTS 
The Construction Manager has the authority to recommend acceptance or rejection of requests for 
progress payments which have been submitted by the Contractor. 

 
2.3.8 FINAL ACCEPTANCE 
The Construction Manager, with the assistance of the Design Consultant, will conduct inspections to 
determine substantial completion and final construction completion of the Work, and will receive and 
forward to the City, for the City's acceptance, written warranties, and related documents required by the 
Contract and assembled by the Contractor.  The Construction Manager will recommend acceptance of 
the work by the City. 

 
GC 2.4  DESIGN CONSULTANT 
 

2.4.1 GENERAL 
The Design Consultant will have the authority to act on behalf of the City to the extent provided in the 
Contract Documents. 
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2.4.2 INTERPRETATIONS 
The Design Consultant has the authority to be the initial interpreter of the technical requirements of the 
Contract Documents.  Either party to the Contract may make written request to the Construction Manager 
for interpretations necessary for the proper execution or progress of the Work.  The Construction 
Manager shall refer such written requests of the Contractor to the Design Consultant, who will render 
such interpretations. Where the Contractor has requested an interpretation from the Construction 
Manager, or been notified by the Construction Manager that such interpretation has been requested by 
the City, any Work done before receipt of such interpretations, if not in accordance with same, is subject 
to being removed and replaced or adjusted as directed by the Construction Manager without additional 
expense to the City. 
2.4.3 ACCEPTABILITY OF THE WORK 
The Design Consultant has the authority to make a recommendation as to the acceptability of the Work.  
The Design Consultant has the authority to recommend acceptance regarding the retention of defective 
work. 
 
2.4.4 SITE OBSERVATIONS 
The Design Consultant may visit the site at intervals appropriate to the stage of construction to become 
familiar with the progress and quality of the Work and to determine if the Work is proceeding in 
accordance with the Contract Documents.  However, the Design Consultant will not be required to make 
extensive or continuous on-site inspections to check the quality or quantity of the Work. 

 
2.4.5 SUBMITTALS 
The Design Consultant has the authority to review and take other appropriate action upon the 
Contractor's submittals of shop drawings, product data, and samples for conformance with the design 
concept of the Work and the Contract Documents.   

 
GC 2.5  CITY 
 

2.5.1 GENERAL 
The City, acting through the Owner's Representative or the Construction Manager, shall have the 
authority to act as the sole judge of the Work and materials with respect to both quantity and quality as 
set forth in the Contract.   

 
2.5.2 ATTENTION TO WORK 
The City shall notify the Contractor of the name of the individual designated as the Owner's 
Representative and the name of the individual designated by the Construction Manager to act as the 
Construction Manager=s representative with the City=s authority.  The Construction Manager's designated 
representative will regularly be at the site of the Work.  

 
2.5.3 INSPECTION 
In addition to the Construction Manager, the City may employ one or more inspectors to observe the 
Work and to act in matters of construction under this Contract.  An inspector is not authorized to revoke, 
alter, or waive any requirements of the specifications.  The inspector is authorized to call to the attention 
of the Contractor any failure of the Work or materials to conform to the Contract Documents.  The 
inspector shall have the authority to reject materials or, in any emergency, suspend the Work.  The 
Contractor may appeal any such issue which it disagrees with to the Construction Manager for its 
decision. 
 
Separate and independent from the inspection above, the Project may be inspected by Building Officials 
or other agency officials (i.e. Fire Officials, Nevada Department of Transportation) for code compliance.  
Such inspectors shall have the authority provided to them by local jurisdiction. 
 
If upon routine inspection by the City a problem is found that creates a safety hazard for either City 
employees or the general public and the General Contractor or subcontractor is not on site, the City 
employees will correct the safety hazard and the General Contractor will be charged for the City’s labor, 
materials and equipment for making the correction plus a fixed penalty fee of $500 per occurrence. 
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2.5.4 CITY=S RIGHT TO CARRY OUT THE WORK 
If the Contractor and/or his/her surety defaults or neglects to carry out the Work in accordance with the 
Contract Documents, and fails within seven (7) days after receipt of written notice from the City to 
commence correction of such default or neglect with diligence and promptness, the City may make good 
such deficiencies. 

 
Whenever, in the opinion of the Construction Manager, the Contractor has not taken sufficient 
precautions for the safety of the public or the protection of the Work to be constructed under this contract, 
or of adjacent structures or property which may be injured by processes of construction on account of 
such negligence, and whenever in the opinion of the Construction Manager, an emergency shall arise 
and immediate action shall be considered necessary in order to protect public or private, personal or 
property interest, then and in that event the Construction Manager, with or without notice or prior legal 
process to the Contractor, may provide suitable protection to the said interests by causing such work to 
be done and such material to be furnished as shall provide such protection as the Construction Manager 
may consider necessary and adequate.  

 
In either case an appropriate Change Order shall be issued unilaterally deducting from the payments due 
the Contractor the cost of correcting such deficiencies and/or for performing such work, including 
compensation for the Design Consultant's, the Construction Manager's, and City's additional services 
made necessary by such default, neglect, failure or emergency.  
 
The performance of such emergency work under the direction of the Construction Manager shall in no 
way relieve the Contractor from any damages which may occur during or after such precaution has been 
taken by the Construction Manager.  

 
2.5.5 CITY=S RIGHT TO USE OR OCCUPY 
The City reserves the right to use the sewer, water, reclaimed water, storm drains and roadway systems 
as well as the right to occupy and use any completed part or parts of the Work, providing these parts and 
facilities have been approved for use or occupancy by the City.  The City anticipates to use the sewer, 
water, reclaimed water, storm drains and roadway systems throughout the construction contract, with no 
increase in the contract amount.  Use of the systems will not change the contractual obligations of the 
Contractor regarding security, damage to the Work, insurance, the period for corrections to the Work, and 
the commencement of Warranties.  The exercise of this right shall in no way constitute an acceptance of 
the total Work of this Contract, or any other part of the Work, nor shall it in any way prejudice the City=s 
rights in the Contract, or any bonds guaranteeing the same.  The Contract shall be deemed completed 
only when all the Work Contracted has been duly and properly performed and accepted by the City. 
 
Prior to such occupancy or use, the City and Contractor shall agree in writing regarding the 
responsibilities assigned to each of them for payments, security, maintenance, heat, utilities, damage to 
the Work, insurance, the period for correction of the Work, and the commencement of warranties required 
by the Contract Documents.   

 
In exercising the right to occupy or use completed parts of the Work, the City shall not make any use 
which will materially increase the cost to the Contractor without increasing the Contract Amount, nor 
materially delay the completion of the Contract without extending the time for completion.  
 
The part or parts of the Work, if any, which the City anticipates to use or occupy during construction are 
generally noted in the Special Conditions.  Failure to note a part or parts of the Work for use or 
occupancy shall not limit the City=s right to use or occupy part or parts of the Work not noted. 
  
2.5.6 CITY=S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS 
The City reserves the right to perform the Work related to the Project with the City's own forces, and to 
award separate Contracts in connection with the Project or other Work on the site under these or similar 
Conditions of the Contract.  If the Contractor claims that delay, damage, or additional cost is involved 



GENERAL CONDITIONS 
 

GC - 14 

because of such action by the City, the Contractor shall make such claim as provided elsewhere in the 
Contract Documents. 

 
When separate contracts are awarded for different portions of the Project or other Work on the Site, the 
term "Contractor" in the Contract Documents in each case shall mean the contractor who executes each 
separate agreement.  The City will provide for the coordination of the Work of the City's own forces and of 
each separate contractor with the Work of the Contractor, who shall cooperate therewith. 
 
2.5.7 PROPERTY RIGHTS IN MATERIALS 
Nothing in this Contract shall be construed as vesting in the Contractor any right of property in the 
materials used after they have been attached or affixed to the work or the soil, or after payment has been 
made for materials delivered to the Site of the Work, or stored subject to or under the control of the City.  
All such materials shall become the property of the City upon being so attached or affixed or upon 
payment for materials delivered to the Site of the Work or stored subject to or under the control of the 
City. 
 
Soil, stone, gravel, and other materials found at the Site of the Work and which conform to the plans and 
specifications for incorporation into the Work may be used in the Work.  No other use shall be made of 
such materials except as may be otherwise described in the plans and specifications. 
 
2.5.8 CITY OBSERVED HOLIDAYS 
The following are the legal Holidays observed by the City.  The Contractor shall not perform any Work on 
a City observed Holiday.  When the holiday falls on a Saturday, it is observed the prior Friday; when the 
holiday falls on a Sunday it is observed on the following Monday: 

 
New Years Day - January 1st 
Martin Luther King Day - 3rd Monday of January 
Presidents Day - 3rd Monday of February 
Memorial Day - last Monday of May 
Independence Day - July 4th 
Labor Day - 1st Monday of September 
Nevada day - last Friday of October 
Veterans Day - November 11th 
Thanksgiving Day - 4th Thursday of November 
Family Day - 4th Friday of November 
Christmas Day - December 25th 

 
Any other legal holiday declared by the President of the United States, the Governor of Nevada, or the 
Carson City Board of Supervisors. 

 
2.5.9 AUDIT OF RECORDS 
The City, acting through its Internal Auditor or an outside appointed auditor, may audit or direct the audit 
of  any and all records of the Contractor pertaining to this Contract.  In case any portion of this Contract is 
funded through NDOT, FHWA, or other agencies, they, too, shall have the right to audit any and all 
records of the Contractor pertaining to this Contract.  Contractor agrees by entering this Contract to 
provide access to any and all records of Contractor pertaining to this Contract for a period of three (3) 
years after Contract acceptance. 

 
2.5.10 ATTORNEY=S FEES 
In the event the Contractor files a complaint or writ naming the City as a party and the Contractor fails to 
obtain all the relief requested in the complaint or writ, the Contractor shall pay the City reasonable 
attorney fees and the costs for participating in the litigation.  It is specifically agreed that reasonable 
attorney fees shall be $150.00 per hour for City-employed attorneys or the usual per hour fee charged by 
any other attorney retained by the City to participate in the litigation. 
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GC 2.6  CONTRACTOR 
 

2.6.1 OFFICE 
The Contractor's office at the Project Site is hereby designated as the legal address of the Contractor for 
the receipt of documents, samples, notices, letters, and other articles of communication.  Should the 
Contractor not maintain an office at the Project site, the Contractor shall notify the Construction Manager 
regarding the Contractor=s legal address for its receipt of Project documents. 
 
2.6.2 CONTRACTOR=S REPRESENTATIVE 
At the pre-construction conference (see GC 3.9) the Contractor shall notify the City in writing of the name 
of the person and an alternate, if applicable, who will act as the Contractor's Representative(s) and shall 
have the authority to act in matters relating to this Contract.  Such notification shall include the 
Representative=s list of projects for which he/she held the position of Contractor=s Representative for a 
three (3) year period.  The list shall include the type of construction, the cost of construction, and the 
name of the owner(s) or agency(ies) including telephone numbers of contact persons.  The Contractor=s 
Representative shall have at least  three (3) years of experience related to similar Work as described in 
the Contract Documents.   
 
The Engineer and/or the City may reject the request for Contractor=s Representative if, in the opinion of 
the Engineer and/or the City, the Contractor=s Representative is not qualified to perform the Work.  No 
additional payment or compensation will be considered for the rejection and subsequent hiring of 
Contractor=s Representative.  A replacement Contractor=s Representative for a previously approved 
Contractor=s Representative shall meet the same qualifications as listed above.  Contractor shall submit 
the information requested above to demonstrate that the replacement Contractor=s Representative meets 
the qualifications listed above. 
 
The Contractor, acting through its Representative, shall give personal attention to, and shall manage the 
Work, so that it shall be prosecuted faithfully.  The Contractor=s Representative shall be an employee of 
the Contractor.  Upon written request of the Contractor, this requirement may be waived by the City.  

 
At all times during the progress of the Work, the Contractor's representative shall be personally present at 
the Project site, or a designated alternate shall be at the Project site who has the authority to act in 
matters relating to the Contract.  The Contractor's representative or designated alternate shall have the 
authority to carry out the provisions of the Contract and to supply materials, equipment, tools, and labor 
without delay for the performance of the Work.  If neither the Contractor’s representative nor a designated 
alternate is at the Project site, the City acting through the Construction Manager shall have the authority 
to suspend the work until such a representative is at the Project site. 
 
Before initial work is begun on the Contract, the Contractor shall file with the Construction Manager, and 
City, addresses and telephone numbers where the Contractor's and all subcontractors' representatives 
can be reached for emergency call outs during all hours, including nights and weekends, when work is 
not in progress. 

 
2.6.3 CONSTRUCTION PROCEDURES 
The Contractor will supervise and direct the Work.  The Contractor shall determine the means, methods, 
techniques, sequences, and procedures of construction, except in those instances where the City, to 
define the quality of an item of work, specifies in the Contract a means, method, technique, sequence, or 
procedure for construction of that item of Work. 
 
2.6.4 CONTRACTOR=S EMPLOYEES  
The Contractor shall be responsible for the safety, adequacy, efficiency, and sufficiency of its employees. 

 
If any person employed by the Contractor or its subcontractors, appear to the Construction Manager to be 
disorderly, disrespectful, rude, or intoxicated, such person shall be discharged from the site immediately 
by the Contractor. 
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2.6.5 SUBCONTRACTORS 
Subcontractors will not have a direct relationship with the City.  The persons engaged in the Work, 
including employees of subcontractors, suppliers and service providers, will be considered employees of 
the Contractor. The Contractor will be responsible for their work and their work shall be subject to the 
provisions of the Contract.  The Contractor is as fully responsible to the City for the acts and omissions of 
its subcontractors and of persons either directly or indirectly employed by them as the Contractor is for 
the acts and omissions of persons directly employed by the Contractor.  Nothing contained in the 
Contract Documents shall create any Contractual relationship between any subcontractor and the City.  
References in the Contract Document to actions required of subcontractors, manufacturers, suppliers, or 
any party other than the Contractor, the City, the Construction Manager, or the Design Consultant shall 
be interpreted as requiring that the Contractor shall require such subcontractor, manufacturer, supplier, or 
party to perform the specified action, unless the Contract Documents specifically state that the Work is 
not included in the Contract. 

 
The Contractor shall employ only subcontractors who are properly licensed in accordance with Nevada 
State Law. Changes to subcontractors listed in the Bid shall be made only with the approval of the City. 

 
2.6.6 CONTRACTOR=S EQUIPMENT AND FACILITIES 
The Contractor shall furnish and maintain in good condition all equipment and facilities as required for the 
proper execution and inspection of the Work.  Such equipment and facilities shall meet all requirements of 
applicable ordinances and laws. 

 
2.6.7 CITY-CONTRACTOR COORDINATION 

 
A. Service of Notice  
Notice, order, direction, request, or other communication given by the Construction Manager or 
City  to the Contractor shall be deemed to be well and sufficiently given to the Contractor if 
delivered to the Contractor's Representative, or to the Contractor's address provided in the Bid 
Proposal.  
 
 
B. Suggestions to Contractor 
Plans or methods of work suggested by the City, the Construction Manager, or the Design 
Consultant to the Contractor, but not specified or required, if adopted or followed by the 
Contractor in whole or in part, shall be used at the risk and responsibility of the Contractor. The 
City, Construction Manager, or the Design Consultant assume no responsibility therefore, and in 
no way will be held liable for any defects in the Work which may result from or be caused by use 
of such suggested plan or method of work. 
 
C. Cooperation 
The Contractor shall conduct its operations so as to interfere as little as possible with those of 
other contractors or subcontractors on or near the Work.  It is expressly understood that the City 
has the right and may award other contracts in connection with the Work so long as it does not 
unreasonably interfere with the Work under this Contract. 
 
The Contractor shall afford the City, the Construction Manager and separate contractors 
reasonable opportunity for the introduction and storage of their materials and equipment and the 
execution of their work, and shall connect and coordinate the Work with the others as required by 
the Contract Documents. 
 
If any part of the Contractor's Work depends for proper execution or results upon the Work of the 
City or any separate contractor, the Contractor shall, prior to proceeding with the Work, promptly 
report to the Construction Manager any apparent discrepancies or defects in such other work that 
render it unsuitable for such proper execution and results.  Failure of the Contractor to so report 
shall constitute an acceptance of the City's or separate contractor's work as fit and proper to 
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receive the Work, except as to latent defects which subsequently become apparent in such work 
by others. 
 
If requested by the Contractor, the City shall arrange meetings with other contractors performing 
work on behalf of the City to plan coordination of construction activities.  The City shall keep the 
Contractor informed of the planned activities of other contractors. 
 
Where one contractor=s operations are within the limits or adjoin the operations of another 
contractor, each shall be responsible to the other for any damage, injury, loss, or expense which 
may be suffered on account of interference of operations, neglect or failure to finish work at the 
proper time, or of any other cause. 

 
Differences and conflicts arising between the Contractor and other contractors employed by the 
City or between the Contractor and the workers of the City with regard to their work shall be 
submitted to the Construction Manager for his/her decision in the matter.  If such separate 
contractor files a claim against the City on account of any delay or damage alleged to have been 
caused by the Contractor, the City shall notify the Contractor who shall, at the City's election, 
defend such claims at the Contractor's expense.  If any judgment or award against the City arises 
from any such claim whether defended by City or by Contractor, the Contractor shall pay or 
satisfy said judgment or award and shall reimburse the City for all fees, including attorneys' fees,  
and costs which the City has incurred or for which it is liable.  

 
2.6.8 PERMITS 
Unless specifically stated in the Special Conditions to be provided by the City, the Contractor shall apply 
for, obtain, and comply with all terms, conditions and requirements attached to all permits, licenses, and 
agreements required by federal, state, or local agencies to perform work, construct, erect, test and start 
up any equipment or facility for this Contract.  The City will provide, at no cost to the Contractor, the City 
"Building Permit" and/or the City "Engineering Permit".  Where operating permits are required, the 
Contractor shall apply for and obtain such operating permits in the name of the City and provide the 
permit in an appropriate file folder when the City accepts substantial completion of the equipment or 
facility.  The Contractor shall give all notices necessary or incidental to the due and lawful prosecution of 
the Work.   

 
The Contractor shall apply for and obtain in its name all necessary permits and shall be responsible for 
satisfying all code requirements, calling for inspections, and obtaining final approvals.  Code inspections 
will be coordinated with the Construction Manager.  The Contractor shall comply with all conditions 
stipulated in the permits.  The Contractor shall include in its Bid the fees for any permits and inspections 
that are required. 

 
The Contractor shall also apply for and obtain all safety permits for excavations, tunneling, trenches, 
construction (building structure, scaffolding, or false work) and demolition required by OSHA.  Any 
permits, licenses, agreements, and fees therefore required for the performance of work under this 
Contract and not specifically mentioned herein as having been obtained and paid by the City shall be 
included in the Contractor's Bid price.  The cost of inspections associated with complying with permits, 
licenses, and agreements are to be included in the bid price.  No time extensions shall be granted for time 
lost due to violations of permits. 
 
The Contractor shall submit copies of all required Permits to the Construction Manager prior to 
proceeding with the Work covered by the respective Permits.  If copies of all required Permits are not 
submitted to the Construction Manager prior to proceeding with the Work covered by the respective 
Permits, the Construction Manager may suspend the Work on the entire project, without any additional 
time or compensation to the Contractor, until the copies of the Permits are received. 
 
2.6.9 CONTRACTOR’S RESPONSIBILITY FOR THE WORK AND MATERIALS 
Until final acceptance of the Work, the Contractor shall have the charge and care of the Work and of the 
materials to be used therein, the Contractor shall bear the risk of injury, loss, or damage to any part 
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thereof (regardless of whether partial payments have been made on such damaged portions of the Work) 
by the action of the elements or from any other cause, whether or not arising from the non-execution of 
the Work. The Contractor shall rebuild, repair, restore, and make good all injuries, losses, or damages to 
any portion of the Work or the materials occasioned by any cause, before its completion and acceptance, 
and shall bear the expense thereof, except for such injuries, losses, or damages as are directly and 
proximately caused by acts of the City.  Where necessary to protect the work or materials from damage, 
the Contractor shall, at his/her expense, provide suitable drainage and erect such temporary structures as 
are necessary to protect the work or materials from damage.  The suspension of work or the granting of 
an extension of time from any cause whatever shall not relieve the Contractor of his/her responsibility for 
the work and materials as herein specified. 
 
In an emergency affecting the safety of life or property, including adjoining property, the Contractor, 
without special instruction or authorization, is authorized to act at his/her discretion to prevent such 
threatened loss or injury. 
 
2.6.10 SURVEYS, LINES AND GRADES 
The Contractor shall be responsible for all construction surveying and the setting of all construction 
control stakes.  All construction surveying must be performed by the designated Project Surveyor who 
shall be a Nevada Licensed Professional Land Surveyor, or the Surveyor=s subordinates.  Contractor 
shall provide the name, license number and contact information of the Project Surveyor to the 
Construction Manager prior to the start of Work. 
 
The Contractor shall be responsible for directing the Project Surveyor to establish all the survey control 
staking to accomplish the Work within the tolerances established in the Technical Specifications and per 
the requirements of the Nevada Administrative Code, for Construction Surveys, Sections 625.760 through 
625.780. 
 
2.6.11 LAWS TO BE OBSERVED 
The Contractor shall keep fully informed of existing and pending county, state, and national laws and 
regulations and all municipal ordinances and regulations of the City which in any manner affect those 
engaged or employed in the Work and of all such orders and decrees of bodies having any jurisdiction or 
authority over the same. The Contractor shall protect and indemnify the City and its officers, agents, 
employees, and volunteers against any claim or liability arising from or based on the violation of any such 
laws, ordinances, regulations or orders, whether by the Contractor or its employees.  If any discrepancy 
or inconsistency is discovered in the drawings, specifications or Contract for the Work in relation to any 
such law, ordinance, regulations, order or decree, the Contractor shall immediately report the same to the 
Construction Manager in writing. 

 
The Contractor shall comply with all Federal, State and local laws relative to conducting business in 
Carson City including, but not limited to, licensing, labor and health laws, and applicable NRS.  The laws 
of the State of Nevada will govern as to the interpretation, validity and effect of the Bid, its award, and the 
Contract. 
 

A. Certified Payrolls - If Prevailing Wage Rates are Required 
The Contractor and each subcontractor shall keep an accurate payroll record, showing the name, 
address, work classification, straight time, and overtime hours worked each day and week, and 
the actual per diem wages paid to each journeyman, apprentice, worker, or other employee 
employed in connection with the Project. 

 
The payroll records shall be certified and shall be submitted weekly to the Construction Manager.  
Submission of the certified payrolls shall be a condition precedent for processing the monthly 
progress payment.  The General Contractor shall collect the wage reports from the Sub-
Contractors and ensure the receipt of a certified copy of each weekly payroll for submission to the 
City as one complete package. 
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Pursuant to NRS 338.060 and 338.070, the Contractor hereby agrees to forfeit, as a penalty to 
the City, not less than Twenty Dollars ($20) nor more than Fifty Dollars ($50) for each calendar 
day or portion thereof that each worker employed on the Contract is paid less than the designated 
rate for any work done under the Contract, by the Contractor or any subcontractor under him/her, 
or is not reported to the City as required by NRS 338.070. 
 

2.6.12 SAFETY 
 

A. Contractor=s Safety Responsibility 
The Contractor shall be solely and completely responsible for conditions of the job site, including 
safety of all persons and property during performance of the Work.  This requirement shall apply 
continuously and not be limited to normal working hours.  Safety provisions shall conform to U.S. 
Department of Labor (OSHA) Standards, the Nevada Occupational Safety and Health Act, and all 
other applicable Federal, State, County, and local laws, ordinances, codes, the requirements set 
forth below, and any regulations that may be detailed in other parts of these Contract Documents.  
Where any of these are in conflict, the more stringent requirement shall be followed. 
 
No provision of the Contract Documents shall act to make the City, the Construction Manager or 
any party other than the Contractor responsible for safety.  The Construction Manager shall not 
have authority for safety on the Project.  The Contractor shall indemnify, defend (not excluding 
the City's right to participate) and hold harmless the City, Construction Manager, or other 
authorized representatives of the City, from and against any and all actions, damages, fines, 
suits, and losses arising from the Contractor's failure to meet all safety requirements and/or 
provide a safe work site. 

 
If death or serious injuries or serious damages are caused, the accident shall be reported 
immediately to the Construction Manager, the City and OSHA.  In addition, the Contractor must 
promptly report in writing to the Construction Manager all accidents whatsoever arising out of, or 
in connection with, the performance of the Work whether on, or adjacent to, the site giving full 
details and statements of witnesses.  The Contractor shall make all reports as are, or may be, 
required by any authority having jurisdiction, and permit all safety inspections of the Work being 
performed under this Contract. 

 
If a claim is made by anyone against the Contractor or any subcontractor on account of any 
accident, the Contractor shall promptly report the facts in writing to the Construction Manager, 
giving full details of the claim. 

 
B. Safety Program 
The Contractor shall establish, implement, and maintain a written injury prevention program.  
Before beginning the Work, the Contractor shall prepare and submit to the Construction Manager 
a Safety Program that provides for the implementation of all of the Contractor's safety 
responsibilities in connection with the Work at the site and the coordination of that program and 
its associated procedures and precautions with safety precautions and procedures of each of its 
subcontractors. The Contractor shall be solely responsible for initiating, maintaining, monitoring, 
coordinating, and supervising all safety programs, precautions, and procedures in connection with 
the Work and for coordinating its programs, precautions, and procedures of any other prime 
Contractors and subcontractors performing work at the site.  

 
C. Safety Supervisor 
The Contractor shall appoint an employee as Safety Supervisor who is qualified and authorized to 
supervise and enforce compliance with the Safety Program.  The Contractor shall notify the 
Construction Manager in writing prior to the commencement of work of the name of the person 
who will act as the Contractor's Safety Supervisor. 
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D. Excavation Safety 
The Contractor shall submit, in advance of excavation five feet or more in depth, detailed plans 
showing the design of shoring, bracing, sloping, or other provisions to be made for worker 
protection from hazard of caving ground during such excavation, and protection to adjacent 
structures during such excavation.  Design calculations and plans must be sealed by a Civil or 
Structural Engineer registered in the State of Nevada. 

 
Prior to commencing any excavation, the Contractor shall designate in writing to the Construction 
Manager the "Competent Person(s)" with the authority and responsibilities designated in the 
Construction Safety Orders. 
 
E. Emergencies 
In emergencies affecting the safety or protection of persons, the Work, or property at the site or 
adjacent thereto, the Contractor, without special instruction or authorization from the Construction 
Manager, is obligated to act to prevent threatened damage, injury or loss.  The Contractor shall 
give the Construction Manager prompt notice if the Contractor believes that any changes in the 
Work or variations from the Contract Documents have been caused thereby.  The Contractor 
shall not resume construction during an emergency, or after an emergency until directed to by the 
Construction Manager. 

 
F. Safety Violations 
The City shall have the authority to require the removal from the Project of any employee in 
responsible charge of the Work where safety violations occur. 
 

2.6.13 FIRE PREVENTION AND CONTROL 
Before setting any fires whatsoever, the Contractor shall notify the responsible Federal, State, or local 
agency having jurisdiction for the area concerned.  The Contractor shall abide by such rules and 
instructions as to fire prevention and control and as to the place for burning as the Federal, State, or local 
agency having jurisdiction may prescribe.  The Contractor shall take all necessary steps to prevent 
his/her employees from setting fires not required in the prosecution of the work.  The Contractor shall be 
responsible for preventing the escape of fires set in connection with the work and shall under the direction 
of the appropriate agency, or, in the absence of an officer from any such agency, acting independently, 
extinguish all fires which may escape the work, whether or not set directly or indirectly as a result of 
his/her operations.  
 
The Contractor shall be fully responsible for any damage caused to public and/or private property as a 
result of his/her burning operations, and shall leave no fires unattended at any time during these 
operations.  He/She shall have available at the site at all times when burning is in progress, adequate 
equipment to extinguish the fires set by him/her, and to control the spread of fire outside of the burning 
areas.  Burning during high wind conditions shall be expressly prohibited in order to prevent fire hazard, 
regardless of the prevailing season. 
 
2.6.14 ERRORS OR DISCREPANCIES NOTED BY CONTRACTOR 
It is the duty of the Contractor to promptly notify the Construction Manager in writing of any design, 
materials, or specified method that the Contractor believes may prove defective or insufficient.  If the 
Contractor believes that a defect or insufficiency exists in design, materials, or specified method and fails 
to promptly notify the Construction Manager in writing of this belief, the Contractor waives any right to 
assert that defect or insufficiency in design, materials, or specified method at any later date in any legal or 
equitable proceeding against the City, or in any subsequent arbitration or settlement conference between 
the City and the Contractor. 
 
The Construction Manager, on receipt of any such notice, will promptly investigate the circumstances and 
give appropriate instructions to the Contractor.  Until such instructions are given, any work done by the 
Contractor after he/she comes to the belief that a defect or insufficiency exists in materials, or specified 
method which is directly or indirectly affected by such alleged defect or insufficiency in design, materials, 
or specified method will be at his/her own risk and he/she shall bear all costs arising therefrom. 
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If the Contractor, either before commencing work or in the course of the work, finds any discrepancy 
between the specifications and the plans or between either of them and the physical conditions at the site 
of the work or finds any error or omission in any of the plans or in any survey, he/she shall promptly notify 
the Construction Manager of such discrepancy, error, or omission.  If the Contractor observes that any 
plans or specifications are at variance with any applicable law, ordinance, regulation, order, or decree, 
he/she shall promptly notify the Construction Manager in writing of such conflict.  The Construction 
Manager, on receipt of any such notice, will promptly investigate the circumstances and give appropriate 
instructions to the Contractor.  Until such instructions are given, any work done by the Contractor after 
his/her discovery of such error, discrepancy, or conflict will be at his/her own risk and he/she shall bear all 
costs arising therefrom. 
 
2.6.15 INDEMNIFICATION 
The Contractor hereby agrees to indemnify, hold harmless, and defend, not excluding the City=s right to 
participate, the Construction Manager, the City and its elected officials, officers, employees, agents, 
volunteers, other retained consultants and representatives, from and against any and all liability, claims, 
actions, damages, legal or administrative proceedings, losses and expenses, including without limitations, 
reasonable attorney=s fees and costs (including attorney=s fees in establishing indemnification of 
whatsoever nature), litigation costs,  penalties, fines, judgments, or decrees by reason of any death, injury 
or disability to or of any person and/or damages to any property or business, including loss of use, arising 
out of any alleged negligent or willful acts, errors or omissions of the Contractor, Contractor=s employees, 
agents, or subcontractors arising out of or suffered, directly or indirectly, by reason of or in connection 
with the performance of the Work under this Contract. 
 
The Contractor guarantees the payment of all claims for materials, supplies and labor, and all other 
claims against it or any subcontractor, made in connection with this Agreement. 
 

2.6.16 INSPECTIONS 

The right of inspection and acceptance or rejection of contracted work by the City shall not make the 

Contractor an agent of the City, and the liability of the Contractor for all damages to persons or to public or 

private property, arising from the Contractor=s execution of the work, shall not be lessened because of such 

inspections. 

2.6.17 CONTRACTOR IS AN INDEPENDENT CONTRACTOR 
This Contract does not create an employee/employer relationship between the parties.  It is the parties’ 
intention that the Contractor will be an independent contractor and not Carson City’s employee for all 
purposes, including but not limited to the application of the Fair Labor Standards Act, the Federal 
Unemployment Tax Act, the provisions of the Internal Revenue Code, and Nevada State revenue and 
taxation laws.  The Contractor will retain sole and absolute discretion in the judgment of the manner and 
means of carrying out the Contractor’s activities and responsibilities hereunder.  The Contractor agrees 
that it is a separate and independent enterprise from the public employer, that it has full opportunity to 
find other business, that it has made its own investment in its business and that it will utilize industry 
standard of care necessary to perform the Work.  This Contract shall not be construed as creating any 
joint employment relationship between the Contractor and the City, and the City will not be liable for any 
obligation incurred by the Contractor, including but not limited to unpaid minimum wages and/or overtime 
premiums. 
 
2.6.18 VALUE ENGINEERING PROPOSALS 
Value Engineering Proposals (VEP) may be submitted by the Contractor in writing for modifying the 
plans, specifications or other requirements of the Contract for the purpose of reducing the total cost of 
construction without reducing design capacity or quality of the finished product.  If accepted, net savings 
resulting from a VEP will be shared by the City and the Contractor on a 50%-50% basis. 
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The requirements herein apply to all VEP’s initiated and developed by the Contractor and which are 
identified as such at the time of submission.  Nothing herein shall be construed as requiring consideration 
or approval of a VEP submitted hereunder. 
 
Each VEP shall result in a net savings over the Contract costs without impairing essential functions and 
characteristics of the item(s) or of any other part of the project, including but not limited to environmental 
considerations, service life, reliability, economy of operation, ease of maintenance, desired aesthetics and 
safety. 

 
Submit the following information with each VEP: 
 
5) A statement that the proposal is submitted as a VEP;  
 
6) A statement concerning the basis for the VEP and benefits to the City together with an 

itemization of the Contract requirements affected by the VEP;  
 
7) A detailed estimate of the cost under the existing Contract and under the VEP;  
 
8) Proposed specifications and recommendations as to how such VEP changes are to be 

accomplished; and  
 
9) A statement as to the time by which a Contract Change Order adopting the VEP must be 

issued so as to obtain the maximum cost effectiveness.  
 

The VEP will be processed in the same manner as prescribed for any other proposal which would 
necessitate issuance of a Contract Change Order.  The City may accept in whole or in part any VEP by 
issuing a Contract Change Order which will identify the VEP on which it is based.  The City will not be 
liable for failure to accept or act upon any VEP submitted pursuant to these requirements nor for any 
delays to the work attributable to any such proposal.  Until a proposal is effected by Contract Change 
Order, Contractor remains obligated to perform under the terms and conditions of the Contract.  If an 
executed Contract Change Order has not been issued by the date upon which the proposal specifies that 
a decision thereon should be made, or such date as the Contractor may have subsequently specified in 
writing, such proposal shall be deemed rejected. 
 
The Contract Change Order effecting the necessary Contract modification will establish the net savings 
agreed upon, will provide for adjustment in the Contract prices and will indicate the new savings to be 
equally divided between the City and the Contractor.  Contractor shall absorb all costs incurred in 
preparing a VEP for submission.  All reasonably incurred costs of reviewing and administering the VEP 
will be borne by the City.  The City reserves the right to include in the agreement any conditions it deems 
appropriate for consideration, approval, and implementation of the proposal.  The Contractor=s 50% share 
of the net savings shall constitute full compensation to him/her for effecting all changes pursuant to the 
agreement. 
 
Acceptance of the VEP and performance of the work thereunder will not change the Contract time limit as 
a result of the VEP, unless specifically provided for in the Contract Change Order authorizing the VEP. 
 
Proposed changes in the basic design of a bridge or pavement type, traffic control plan, or changes which 
require different right-of-way limits, will not normally be considered as an acceptable VEP. 
 
The Construction Manager shall be the sole judge of the acceptability of a VEP. 
 
Subject to the provisions contained herein, the City or any other public agency shall have the right to use 
all or part of any accepted VEP without obligation or compensation of any kind to the Contractor. 
 
In the event a VEP is accepted by the City, the provisions of General Conditions Section 6.4.4, Unit Price 
Adjustments Due to Increased or Decreased Quantities, which pertain to adjustment of Contract unit 
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prices due to alterations of Contract quantities, will not apply to items adjusted or deleted as a result of 
effecting the VEP by Contract Change Order. 

 
 
SECTION 3.0 PROGRESS OF WORK, MEETINGS, SCHEDULES 

 
GC 3.1  BEGINNING OF WORK 
The Contractor shall begin work within ten (10) calendar days of the effective date of the Notice to Proceed and 
shall diligently prosecute the same to completion within the Contract Time. 
 
GC 3.2  PERFORMANCE OF THE WORK 
Unless otherwise specified in the Special Conditions, the Contractor shall furnish all materials, labor, permits, 
tools, equipment, water, light, power, transportation, superintendence, temporary construction of every nature, 
and incidentals, including but not limited to, dust and traffic control measures, and to perform all work involved in 
executing the Contract in a satisfactory and workmanlike manner within the time specified.  
 
GC 3.3  PLANS AND SPECIFICATIONS FURNISHED BY THE CITY 
The City will furnish to the Contractor, free of charge, up to five (5) copies of the contract drawing and 
specifications.  Additional sets shall be provided by the City at cost of the City=s standard billing rate for labor of 
reproduction and the cost of reproduction itself.  The five (5) sets of plans and specifications shall be available to 
the Contractor at the time he/she takes out the Carson City permit at the City=s One Stop Permit Center located at 
the Building Department, 2621 Northgate Lane, Suite 6. 
 
The location of the Work, its general nature and extent, and the form and detail of the various features are shown 
on the Contract Drawings accompanying and made a part of these Contract Documents. 
 
GC 3.4  ORDER OF WORK 
When required by the Contract Documents, the Contractor shall follow the sequence of operations as set forth 
therein. Full compensation for conforming with such requirements will be considered as included in the prices paid 
for the various Contract items of work and no additional compensation will be allowed therefore. 
 
GC 3.5  TIME OF COMPLETION 
Time shall be of the essence of the Contract.  The Contractor shall diligently prosecute the Work so that the 
various portions of the Project shall be complete and ready for use within the time specified. It is expressly 
understood and agreed by and between the Contractor and the City that the Contract Time for completion of the 
Work described herein is a reasonable time taking into consideration the average climatic and economic 
conditions and other factors prevailing in the locality and the nature of the Work. 
 
Failure of the Contractor to perform any covenant or condition contained in the Contract Documents within the 
time period specified shall constitute a material breach of this Contract entitling the City to terminate the Contract 
unless the Contractor applies for, and receives, an extension of time in accordance with the procedures set forth 
in GC 3.15, EXTENSION OF TIME. 
 
Failure of the City to insist upon performance of any covenant or condition within the time period specified in the 
Contract Documents shall not constitute a waiver of the Contractor=s duty to complete the performance within the 
designated periods unless the City has given a waiver in writing. 
 
The City=s agreement to waive a specific time provision or to extend the time for performance shall not constitute 
a waiver of any other time provision contained in the Contract Documents.  Failure of the Contractor to complete 
the performance promptly within any additional time authorized or in any waiver or extension of time shall 
constitute a material breach of this Contract entitling the City to terminate. 
 
GC 3.6  MEANS AND METHODS 
It is expressly stipulated that the drawings, specifications, and other contract documents set forth the 
requirements as to the nature of the completed Work and do not purport to control the method of performing work 
except in those instances where the nature of the completed Work is dependent upon the method of performance. 
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Neither the City, Design Consultant, nor the Construction Manager will be responsible for or have control or 
charge of construction means, methods, techniques, sequences or procedures, or for safety precautions and 
programs in connection with the Work.  Neither the City, Design Consultant nor the Construction Manager will be 
responsible for or have control or charge over the acts or omissions of the Contractor, or any of their 
subcontractors, agents or employees, or any other persons performing any of the Work.  Any general control of 
the Work exercised by the City or its authorized representatives shall not make the Contractor an agent of the 
City, and the liability of the Contractor for all damages to persons and/or to public or private property arising from 
the Contractor's execution of the Work shall not be lessened because of such general control. 
 
Neither the inspection by the City, Design Consultant, or Construction Manager, nor any order, measurement, 
approved modification, or payment of monies, nor acceptance of any part or whole of the Work by the City, 
Design Consultant, Construction Manager, or their agents shall operate as a waiver of any provision of the 
Contract. 
 
GC 3.7  CITY-FURNISHED MATERIALS 
Only materials and equipment specifically indicated in the Contract Documents shall be furnished by the City and 
such materials and equipment will be made available as designated in the Special Conditions.  The Contractor 
shall be prepared to load or unload and to properly protect all such material and equipment from damage or loss.  
The cost of loading, unloading, hauling, handling, demurrage and storage, and placing City-furnished materials 
into the Work shall be considered as included in the price bid for the Contract item involving such City-furnished 
material. 
 
Contractor shall inspect and assure itself of the amount and soundness of such material or equipment at the time 
of receiving such materials.  Any City-furnished material or equipment lost or damaged from any cause after the 
Contractor has taken control of said material or equipment, shall be replaced by the Contractor at his/her 
expense.  
 
GC 3.8  DEFECTIVE AND UNAUTHORIZED WORK 
Any materials or workmanship which does not conform to the requirements of the Contract Documents shall be 
considered defective and shall be remedied or removed and replaced by the Contractor, together with any other 
work which may be displaced in so doing, and no additional compensation will be allowed to the Contractor for 
such removal, replacement, or remedial work.  All nonconforming materials shall be immediately removed from 
the Site.  
 
Any work done beyond the limits of work, lines, and grades shown on any approved plans or established by the 
Construction Manager, or any changes in, additions to, or deductions from the work done without written 
authority, will be considered as unauthorized and will not be paid.  Work so done may be ordered remedied, 
removed, or replaced at the Contractor=s expense. 
 
Upon failure on the part of the Contractor to comply with any order of the Engineer made under the provisions of 
this Section, the Engineer shall have authority to cause nonconforming materials, rejected work, or unauthorized  
work to be remedied, removed, or replaced at the Contractor=s expense and to deduct the costs from any monies 
due or to become due the Contractor. 
 
These provisions shall have full effect regardless of the fact that the defective work may have been done or the 
defective materials used with the full knowledge of the Engineer or his/her representative.  The fact that the 
Engineer may have previously overlooked such defective work shall not constitute an acceptance of any part of it.  
Nothing stated herein shall be deemed to shorten the term of any statute of limitations applicable to claims which 
the City may have against the Contractor. 
 
GC 3.9  PRE-CONSTRUCTION CONFERENCE 
The Construction Manager will schedule a Pre-Construction Conference at the Project site or other established 
location at the time of Notice to Proceed and/or execution of the Contract and prior to commencement of 
construction activities. 
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3.9.1 ATTENDEES    
The City, Design Consultant, Construction Manager, Contractor and its superintendent, subcontractors, 
and other concerned parties shall each be represented at the conference by persons familiar with and 
authorized to conclude matters relating to the Work. 

 
3.9.2 AGENDA 
The Construction Manager will prepare an agenda for discussion of significant items relative to Contract 
requirements, procedures, coordination and construction.  Minutes shall be kept by the Construction 
Manager and distributed to all attendees. 
 

 
GC 3.10 PROGRESS MEETINGS 
The Construction Manager will conduct progress meetings at the Project site or other established location at 
regularly scheduled intervals which may be as frequent as weekly.  Frequency of meetings shall be determined at 
the Pre-Construction Conference. Meeting minutes will be taken and distributed by the Construction Manager. 
 

3.10.1 ATTENDEES 
The City, Design Consultant, Construction Manager, Contractor, and its superintendent may each be 
represented at these meetings.  Attendance by subcontractors, suppliers, utilities and other entities is 
subject to issues and/or items of the agenda which may require attendance. 

 
3.10.2 AGENDA 
Agenda may include, but not necessarily be limited to:  review, correct or approve minutes of the previous 
progress meeting, review of items of significance that could affect progress, review/discuss topics as 
appropriate to the current and future status and/or needs of the Project, review the progress of the Work 
in  the preceding week and in the subsequent week, coordinate the Work with public agencies and/or 
other Contractors as required, and allow the Construction Manager to plan his/her activities for testing, 
inspection, etc. 

 
GC 3.11 CONSTRUCTION SCHEDULES 
Construction schedules are required for all Contracts.  The type of construction schedule required, that is, 
Construction Schedule (A) or Construction Schedule (B) will be specified in the Special Conditions.  
Compensation for the Work under this item will be included within the other bid items. 

 
3.11.1 CONSTRUCTION SCHEDULE (A) 

 
A. General 
The schedule shall be submitted at the Pre-Construction Conference and must be favorably 
reviewed by the Construction Manager and the City before the first partial payment can be made.  
NOTE:  The Construction Schedule must include and account for the total contract time specified 
in the Contract Documents. 
 

 
B. Base Schedule 
The Contractor shall submit the schedule based on either the bar chart method or the Critical 
Path Method (CPM).  The schedule shall indicate preceding activity relationships and/or restraints 
where applicable and a controlling path shall be indicated.  The schedule shall be time-scaled 
and shall be drafted to show a continuous flow from left to right.  The construction schedule shall 
clearly show the sequence of construction operations and specifically list: 

 
1. The start and completion dates of primary work items or components.  

 
2. The dates of submittals, procurement, delivery, installation and completion of 

each major equipment and material requirement.  
 

3. Progress milestone events or other significant stages of completion.  
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4. The lead time required for testing, inspection and other procedures required prior 

to acceptance of the Work.  
 

5. All activities, other than procurement activities, shall be cost-loaded.  Activities 
shall be no longer than 14 calendar days, except for submittals and delivery 
items.  If an activity takes longer, it shall be broken into appropriate segments of 
work for measurement of progress.  This limitation may be waived, upon 
approval of the Construction Manager, for repetitious activities of longer 
durations for which progress can be easily monitored.  

 
C. Reports 
The Bar Charts or CPM Schedules shall be prepared as follows: 

 
1. Bar Chart:  A manually generated report which lists each primary activity 

description, early start and finish dates, and all preceding and succeeding 
activities.  Report shall indicate all critical activities.  A report with the above 
information shall be provided with each monthly update. 
 

2. CPM Schedule:  A CPM network report sorted by I-J or activity number which 
lists each activity description, early start and finish dates, preceding and 
succeeding activities and restraints, including lead/lag durations.  The report shall 
show the critical path. 

 
$ CPM network report sorted by total float.   
$ CPM network report sorted by early start.   
 

3.11.2 CONSTRUCTION SCHEDULE (B) 
 

A. General 
The Construction Schedule under this requirement will also be referred to as the CPM Schedule. 

 
The Contractor shall designate, in writing, an authorized representative in its firm who will be 
responsible for the preparation, revising, and updating of the CPM Schedule.  The Contractor's 
representative shall have direct Project control and complete authority to act on behalf of the 
Contractor in fulfilling the construction scheduling requirements set forth herein, and such 
authority will not be interrupted throughout the duration of the Project.  The requirements for the 
CPM Schedule are included to assure adequate planning and execution of the Work and to assist 
the Construction Manager and the City in appraising the reasonableness of the proposed 
schedule and evaluating progress of the Work. 
 
Within seven (7) days from award of the Contract, the Contractor shall submit to the Construction 
Manager demonstration of competence in the use of CPM Scheduling, including evidence of the 
use of CPM Scheduling on a project of similar value and complexity.  In the event of the failure of 
the Contractor to satisfy the Construction Manager of its CPM Scheduling competence, the 
Contractor will be required to employ a qualified CPM consultant who regularly performs these 
services and who in the opinion of the Construction Manager possesses the qualifications 
required to perform CPM Scheduling for this Project. 

 
B. Preliminary Construction Schedule 
At the Pre-Construction Conference, the Contractor shall submit copies of a Preliminary 
Construction Schedule in the form of a precedence diagram covering the following Project phases 
and activities: 

 
1. Procurement and Submittals, including shop drawings, fabrication, and delivery 

of key and long lead time procurement activities. 
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a. The Contractor's submittal information shall show intended submittal 

dates and shall be incorporated into the base project schedule. 
 

b. The delivery information shall include realistic delivery dates for the 
procurement activities. 

 
2. The activities planned for the first 90 days in the execution of the Work. 

 
3. The approach to scheduling the remaining activities or phases of the Work. The 

Work for each phase or activity shall be represented by at least one summary 
activity and the sum of the summary activities shall equal the Contract Time. 
 

4. Approximate cost and duration for each summary activity representing the 
Contractor's best estimate for the Work the summary activity represents. 
 

5. Projected monthly cash flow. 
 

 
C. Base Schedule Submittal 
The Contractor shall submit an acceptable Critical Path Method (CPM) Schedule to the 
Construction Manager within thirty (30) days after the receipt of the Notice to Proceed.  
Subsequent revisions to said schedule shall be submitted as set forth hereinafter. 
 
The Construction Manager shall review the schedule and provide any comments, its favorable 
review of the schedule, or request a meeting to review the schedule with the Contractor within 
fifteen (15) days of receipt of the schedule.  If requested, the Contractor shall participate in a 
review and evaluation of the proposed network diagrams and analysis by the Construction 
Manager.  Any revisions necessary as a result of this review shall be resubmitted for review by 
the Construction Manager within ten (10) days.  When completed, the favorably reviewed 
schedule shall then be the schedule to be used by the Contractor for planning, organizing, and 
directing the Work, and for reporting progress.  If the Contractor thereafter desires to make 
significant changes in its method of operating and scheduling, the Contractor shall notify the 
Construction Manager in writing stating the reasons for the change.  Only one progress payment 
will be made prior to acceptance of the CPM Schedule.  Neither the Contractor nor the City shall 
own the "float". 

 
To the extent that the favorably reviewed initial Construction Schedule, or revisions thereto, 
indicate anything not jointly agreed upon, it shall be deemed to be not favorably reviewed by the 
Construction Manager.  Any omission of work from the detailed schedule, otherwise required for 
Contract compliance, will not excuse the Contractor from completing such work within any 
applicable completion date. 

 
The CPM Schedule shall utilize a (CPM) format using either the precedence or arrow 
diagramming method.  The schedule shall show completion of the Project at the Contract 
Completion Date or before. 
 
The schedule shall be computer generated utilizing a scheduling program identified in the Special 
Conditions.  The Contractor shall provide a compact disk or other electronic means approved by 
the Construction Manager for the initial base schedule and all monthly updates with the network 
diagram and mathematical analyses.  The program shall be capable of accepting revised 
completion dates as modified by approved time adjustments and re-computations of all tabulation 
date and float accordingly.  The CPM schedule system shall consist of diagrams and 
accompanying mathematical analyses network diagram.  See Special Conditions for further 
details regarding scheduling requirements. 
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D. Cash Flow Projection 
A cash flow projection shall be submitted with the Construction Schedule.  This cash flow 
projection shall be revised and resubmitted when revisions of the Construction Schedule will 
result in significant changes to the projected cash flow. 

 
GC 3.12 NOTICE OF DELAYS 
When the Contractor foresees a delay in the prosecution of the Work and, in any event, within seventy-two (72) 
hours of a delay, the Contractor shall notify the Construction Manager in writing of the probability of the 
occurrence, the estimated or actual extent of the delay, and its cause.  The Contractor shall take immediate steps 
to prevent, if possible, the occurrence or continuance of the delay.  The Contractor agrees that no claim shall be 
made for delays which are not called to the attention of the Construction Manager within the time specified above. 
 
Except for Standby Time for City utilities as provided for in GC 7.10, COORDINATION/COOPERATION WITH 
UTILITIES, the Contractor=s sole remedy for any delay in the Work, regardless of the alleged cause of the delay, 
shall be an extension of the contract time;  the Contractor shall not be entitled to any delay damages, wage 
escalation, material escalation, extended job site or home office overhead or supervision, or additional 
compensation of any kind. 
 

3.12.1 NON-EXCUSABLE DELAYS 
Non-excusable delays in the prosecution of the Work shall include delays which could have been avoided 
by the exercise of care, prudence, foresight, and diligence on the part of the Contractor or its 
subcontractors, at any tier level, or suppliers.  Time lost due to violations of permit requirements shall be 
non-excusable delays.  No time extension or other compensation shall be granted for time lost due to 
non-excusable delays. 
 
3.12.2 EXCUSABLE DELAYS 
Excusable delays in the prosecution or completion of the Work shall include delays which result from 
causes beyond the control of the Contractor and which could not have been avoided by the exercise of 
care, prudence, foresight, and diligence on the part of the Contractor or its subcontractors, at any tier 
level, or suppliers.   
 
Delays caused by acts of God, fire, unusual storms, floods, earthquakes, strikes, labor disputes, freight 
embargoes, and shortages of materials shall be considered as excusable delays insofar as they prevent 
the Contractor from proceeding with at least seventy-five (75) percent of the normal labor and equipment 
force for at least five (5) hours per day toward completion of the current critical activity item(s) on the 
latest favorably reviewed Construction Schedule. 
 
Excusable delays shall not entitle the Contractor to any additional compensation.  The sole remedy of the 
Contractor shall be to seek an extension of time. 

 
3.12.3 STANDBY TIME 
As provided in GC 7.10, COORDINATION/COOPERATION WITH UTILITIES, if the Contractor is delayed 
due to the City=s non-marking, mis-marking or mis-locating the City=s main line water mains, reclaimed 
water mains, sanitary sewer main lines and storm drains, the City will be responsible for repairs, damages 
and standby time caused the Contractor.  Compensation to the Contractor for such repairs, damages or 
standby time shall be calculated on the basis of GC 6.4.3, FORCE ACCOUNT PAYMENT.  Note:  this 
provision does not apply to service laterals/connections. 

 
Also Note:  per NRS 455.082, the approximate location of a subsurface installation marked in response to 
a request of USA means a strip of land not more than 24 inches on either side of the exterior surface of a 
subsurface installation. 

 
3.12.4 WEATHER DELAYS 
Should inclement weather conditions or the conditions resulting from weather prevent the Contractor from 
proceeding with seventy-five (75) percent of the normal labor and equipment force engaged in the current 
critical activity item(s) on the latest favorably reviewed Construction Schedule for a period of at least five 



GENERAL CONDITIONS 
 

GC - 29 

(5) hours per day toward completion of such operation or operations, and the crew is dismissed as a 
result thereof, it shall be a weather delay day.  The Contractor may be granted a non-compensable time 
extension should the critical path activities be affected by the weather delay. 

 
3.12.5 CONCURRENT DELAYS 
Concurrent delays are those delay periods when the prosecution of the Work is delayed during the same 
period of time due to causes from a combination of the delays, City-caused and Contractor-caused.  Time 
extensions will be granted on the basis of a time impact analysis from the CPM Schedule. 

 
GC 3.13 LIQUIDATED DAMAGES 
It is agreed by the parties to the Contract that time is of the essence in the completion of this Work, and that in 
case all the Work called for under the Contract is not completed before or upon the expiration of the time limit as 
set forth in these Contract Documents, or as modified by extensions of time granted by the City, damage will be 
sustained by the City.  As it may be impracticable to determine the actual delay damage; it is, therefore, agreed 
that the Contractor shall pay liquidated damages to the City in the amount set forth in the Construction Contract, 
per calendar day for each and every calendar day's delay beyond the time prescribed to complete the Work. The 
Contractor agrees to pay such liquidated damages and in case the same are not paid, agrees that the City may 
deduct the amount thereof from any monies due or that may become due the Contractor under the Contract. 
 
The Contractor shall not be deemed in breach of this Contract nor shall liquidated damages be collected because 
of any delays in the completion of the Work due to unforeseeable causes beyond the control and without the fault 
or negligence of the Contractor provided the Contractor requests an extension of time in accordance with the 
procedures set forth in GC 3.15, EXTENSION OF TIME.  Unforeseeable causes of delay beyond the control of 
the Contractor  shall include Acts of God, acts of a public enemy, acts of government, or acts of the City, fires, 
floods, epidemics, quarantine restrictions, strikes, freight embargoes, and weather, or delays of subcontractors 
due to such causes, or delays caused by failure of the City or the facilities.  
 
 
 
GC 3.14 RIGHTS BEYOND LIQUIDATED DAMAGES 
Liquidated damages shall not preclude the City from claiming and collecting damages on account of delay, price 
changes, loss of other contracts, loss of income, and or any inability of the City to fulfill other obligations, if such 
damages are direct or consequential arising out of the failure of the Contractor to perform under the terms, 
conditions and requirements of this Contract. 
 
GC 3.15 EXTENSION OF TIME 
The time specified for completion of all of the Work or any part of the Work may be extended only by a written 
change order executed by the City.  The Construction Manager may, at his/her discretion, recommend that the 
City extend the time for completion of the Work without invalidating any of the provisions of the contract and 
without releasing the surety. 
 
Extensions of time, when recommended by the Construction Manager, will be based upon the effect of delays to 
the project as a whole and will not be recommended for non-controlling delays to minor portions of the Work, 
unless it can be shown that such delays did, in fact, delay progress of the project as a whole.  Excusable delays 
may justify an extension of time. 
 
No extension of time for completion will be allowed for non-excusable delays. 
 
Written requests for an extension of time must be delivered to the Construction Manager within seventy-two (72) 
hours following the date of the occurrence which caused the delay.  The request must state the cause of the 
delay, the date of the occurrence causing the delay, and the amount of additional time requested.  The delay 
causing condition must affect an activity on the critical path of the latest favorably reviewed Construction 
Schedule.  Requests for extensions of time shall be supported by all evidence reasonably available or known to 
the Contractor which would support the extension of time requested.  Requests for extension of time failing to 
include the information specified in this Section, and requests for extensions of time which are not received within 
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the time specified above, shall result in the forfeiture of the Contractor’s right to receive any extension of time 
requested. 
 
If the Contractor is requesting an extension of time because of a weather delay, Contractor shall supply daily 
reports to the Construction Manager describing such weather and the work which could not be performed that day 
because of such weather or conditions resulting therefrom and which Contractor otherwise would have 
performed.  The City=s acceptance of the daily reports shall not be deemed an admission of the Contractor=s right 
to receive an extension of time or a waiver of the City=s right to strictly enforce the time provisions contained in the 
Contract Documents. 
 
When the Contractor has submitted a request for an extension of time in accordance with the procedures of this 
Section, the City will ascertain the facts and extent of the delay and extend the time for completing the Work if, in 
its judgment, the findings of fact justify such an extension, and its findings of fact thereon shall be final and 
conclusive.  An extension of time may be granted by the City after the expiration of the time originally fixed in the 
Contract or as previously extended, and the extension so granted shall be deemed to commence and be effective 
from the date of such expiration. 
 
GC 3.16  TEMPORARY SUSPENSION OF WORK 
The City may order suspension of all or any part of the Work if: 
 
(1)  Unsuitable weather and such other conditions beyond the control of the Contractor prevent satisfactory 

and timely performance of the Work; or 
 
(2) The contractor does not comply with the Contract or the Engineer=s orders. 
 
If the Work is suspended for reason (1) above, the period of work stoppage will be counted as non-working days.  
However, if the Construction Manager believes the Contractor should have completed the suspended work before 
the suspension, all or part of the suspension period may be counted as working days.  The Construction Manager 
will set the number of non-working days (or parts of days) by deciding how long the suspension delayed the entire 
project.   An extension of time may be granted.  Also, the Contractor will be compensated for its actual costs plus 
the standard markup for overhead and profit for performing all work necessary to provide a safe, smooth, 
unobstructed passageway through the Site for use by the public, pedestrian and vehicular traffic during the period 
of such a suspension of work. 
 
If the Work is suspended for reason (2) above, the period of work stoppage will be counted as working days and 
no extension of time will be granted.  The lost work time, however, shall not relieve the Contractor from any 
contract responsibility. 
 
If the Contractor fails to correct defective work as required, or fails to carry out the Work in accordance with the 
Contract Documents or any other applicable rules and regulations, the City, in writing, may order the Contractor to 
stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, this right of the 
City to stop the Work shall not give rise to any duty on the part of the City to exercise this right for the benefit of 
the Contractor or any other person or entity. All delays in the Work occasioned by such stoppage shall not relieve 
the Contractor of any duty to perform the Work or serve to extend the time for the Work completion. Any and all 
necessary corrective work done in order to comply with the Contract Documents shall be performed at no cost to 
the City.  When ordered by the City to suspend or resume work, the Contractor shall do so immediately.  In all 
cases of suspension of construction operations, the work shall not again be resumed until permitted by written 
order of the City. 
 
In the event that a suspension of Work is ordered for reason (2) above, as provided in this Section, the Contractor 
shall perform all work necessary to provide a safe, smooth, and unobstructed passageway through the Site for 
use by public, pedestrian and vehicular traffic, during the period of such a suspension. Should the Contractor fail 
to perform the Work as specified, the City may perform such work and the cost thereof may be deducted from 
monies due the Contractor under the Contract.  The Contractor will be responsible for all damage to the Work that 
may occur during suspensions of work.  The Contractor will not be entitled to any additional compensation nor 
allowance for overhead or profit incurred in connection with this type of suspension.  



GENERAL CONDITIONS 
 

GC - 31 

 
GC 3.17 PROTECTION OF ANTIQUITIES 
State and Federal laws pertaining to the protection and preservation of sites or objects of archeological, 
paleontological or historic interest shall be observed by the Contractor performing this Work. 
 
When features of archeological, paleontological or historic interest are encountered or unearthed in material pits, 
the roadway prism, or other excavation, the Contractor shall stop work in the immediate vicinity of such feature, 
protect it from damage or disturbance, and report promptly to the State Historic Preservation Office at (775) 684-
3448 and the Construction Manager. 
 
Work shall not be resumed in the immediate area until the Contractor is advised by the authorities having 
jurisdiction that study or removal of the feature or features has been completed.  The Contractor may be allowed 
an appropriate contract extension of time, as provided for in these General Conditions, for construction time lost. 
 
GC 3.18 CONTRACT TERMINATION 
If at any time the Contractor is determined to be in material breach of the Contract, notice thereof in writing will be 
served upon the Contractor and its sureties, and should the Contractor neglect or refuse to promptly provide 
means for satisfactory compliance with the Contract, within the time specified in such notice, the City in such case 
shall have the authority to terminate the operation of the Contract. 
 

A. The City may terminate the Contract if the Contractor:   
 
1. Fails to maintain bonding, Nevada State Contractor's Board License, State Industrial 

Insurance requirements or insurance policies for limits as defined in the Contract 
Documents; 

 
2. Persistently or repeatedly refuses or fails to supply properly skilled workers or proper 

materials; 
 
3. Fails to make payment to subcontractors for materials or labor in accordance with the 

respective agreements between the Contractor and the subcontractors; 
 
4. Persistently disregards laws, ordinances, or rules, regulations or order of a public 

authority having jurisdiction;  
 
5. Otherwise makes a material breach of a provision of the Contract Documents; or 
 

 6. Contractor fails to maintain safe working conditions. 
 

B. When any of the above reasons exist, the City may provide, without prejudice to any other rights 
or remedies of the City and after giving the Contractor and the Contractor's Surety, seven (7) 
days written notice, terminate employment of the Contractor and may, subject to any prior rights 
of the surety: 

 
1.   Take possession of the site and of all materials, equipment, tools and construction 

equipment and machinery thereon owned by the Contractor; 
 
2.  Accept assignment of subcontractors pursuant to this Contract for Construction 

(Contingent Assignment of Subcontracts to City if Contract is terminated); and, 
 
3.  Finish the Work by whatever reasonable method the City may deem expedient. 

 
C.  If the City terminates the Contract for one of the reasons stated in Termination by the City for 

Cause, the Contractor shall not be entitled to receive further payment until the Work is finished. 
 
D.  If the unpaid balance of the Contract Amount exceeds the cost of finishing the Work including 

expenses made necessary thereby, such excess shall be paid to the Contractor. If the costs of 
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finishing the Work exceed the unpaid balance, the Contractor shall pay the difference to the City. 
The amount to be paid to the Contractor or City, as the case may be, shall survive termination of 
the Contract for Construction. 

 
In the event of such termination, all monies due the Contractor or retained under the terms of this 
Contract shall be held by the City; however, such holdings will not release the Contractor or its sureties 
from liability for failure to fulfill the Contract. Any excess cost over and above the Contract Amount 
incurred by the City arising from the termination of the operations of the Contract and the completion of 
the Work by the City as provided above shall be paid for by any available funds held by the City. The 
Contractor will be so credited with any surplus remaining after all just claims for such completion have 
been paid. 

 
If at any time before completion of the Work under the Contract, the Work shall be stopped by an 
injunction of a court of competent jurisdiction or by order of any competent authority, the City may give 
notice to the Contractor to discontinue the Work and terminate the Contract.  The Contractor shall 
discontinue the Work in such manner, sequence, and at such times as the Construction Manager may 
direct. The Contractor shall have no claim for damages for such discontinuance or termination, nor any 
claim for anticipated profits on the Work thus dispensed with, nor for any claim for penalty, nor for any 
other claim such as unabsorbed overhead, except for the work actually performed up to the time of 
discontinuance, including any extra work ordered by the Construction Manager to be done. 
 

GC 3.19 CITY’S RIGHT TO TERMINATE FOR CONVENIENCE 
The City reserves the right to terminate this contract for convenience whenever it considers termination, in its sole 
and unfettered discretion, to be in the public interest.  In the event that the Contract is terminated in this manner, 
payment will be made for work actually completed.  In no event if termination occurs under this provision shall the 
Contractor be entitled to anticipated profits on items of work not performed as of the effective date of the 
termination or compensation for any other item, including but not limited to, unabsorbed overhead.  The 
Contractor shall assure that all subcontracts which he/she enters related to this Contract likewise contain a 
termination for convenience clause which precludes the ability of any subcontractor to make claims against the 
Contractor for damages, due to breach of contract, of lost profit on items of work not performed or of unabsorbed 
overhead, in the event of a convenience termination. 

 
GC 3.20 WORK DURING DISPUTES AND LITIGATION 

In the event of a dispute between the parties hereto as to performance of the Work, the interpretation of this 
Contract, or payment or nonpayment for work performed, the parties shall attempt to resolve the dispute.  If the 
dispute is not resolved, Contractor agrees to continue the Work diligently to completion and will neither rescind 
this Contract nor stop the progress of the Work but will submit such controversy to determination in accordance 
with the terms of the Contract Documents.  In the event any litigation is commenced with respect to this Contract, 
such litigation shall not serve to suspend Contractor=s obligation to continue performance of the Work hereunder. 

 
GC 3.21 LANDS AND RIGHTS-OF-WAY 

The lands and rights-of-way for the project to be constructed will be provided by the City.  The Contractor shall 
make his/her own arrangements and pay all expenses for additional area required by him/her outside the limits of 
the City=s land and right-of-way.  Work in the public right-of-way shall be done in accordance with the 
requirements of the permit issued by the public agency in whose right-of-way the work is located in addition to 
conforming to the plans and specifications. 
 
GC 3.22 WAIVER OF RIGHTS 

Except as otherwise specifically provided in the Contract Documents, no action or failure to act by the City, 
Owner=s Representative, Construction Manager or Contractor shall constitute a waiver of any right or duty 
afforded any of them under the Contract Documents, nor shall any such action or failure to act constitute an 
approval of or acquiescence in any breach thereunder. 
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SECTION 4.0 SHOP DRAWINGS AND QUALITY CONTROL/INSPECTIONS 

 
GC 4.1  CONTRACTOR'S RESPONSIBILITIES 
The Contractor shall submit, at its own expense, submittals and details of structural and reinforcing steel, 
concrete mix designs, coatings, equipment, material, electrical controls, architectural fabrications, pipe, pipe 
joints, special pipe sections, and other appurtenances as required in the Technical Specifications and Special 
Conditions of the Contract Documents.  The contract Unit Bid Price for the various items requiring submittals shall 
include the cost of furnishing all shop drawings, product data, and samples, and the Contractor will be allowed no 
extra compensation for such drawings, product data or samples. 
 
All submittals and supporting drawings, designs, calculation, data, catalogs, schedules, etc., shall be submitted as 
the instruments of the Contractor, who shall be responsible for their accuracy, completeness, and coordination. 
Such responsibility shall not be delegated in whole or part to subcontractors or suppliers. These submittals may 
be prepared by the Contractor, subcontractors, or suppliers, but the Contractor shall ascertain that submittals 
meet all of the requirements of the Contract Documents while conforming to structural, space, and access 
conditions at the point of installation. Designation of work "by others," if shown in submittals, shall mean that the 
work will be the responsibility of the Contractor rather than the subcontractor or supplier who prepared the 
submittals. The Contractor shall insure that there is no conflict with other submittals and notify the Construction 
Manager in each case where its submittal may affect the work of another Contractor or the City. The Contractor 
shall insure coordination of submittals among the related crafts and subcontractors. 
 
Submittals shall be prepared in such form that data can be identified with the applicable Specification paragraph. 
The data shall clearly demonstrate compliance with the Contract Drawings and specifications and shall relate to 
the specific equipment to be furnished. Where manufacturer's standard drawings are employed, they shall be 
marked clearly to show what portion of the data is applicable to this Project. 
 
GC 4.2  SOURCE OF MATERIALS 
Unless otherwise approved in writing by the Construction Manager, only unmanufactured materials produced in 
the United States, and only manufactured materials made in the United States, shall be used in the performance 
of this contract. 
 
GC 4.3  TRANSMITTAL PROCEDURES 
 

4.3.1 TRANSMITTAL FORM 
A separate transmittal form shall be used for each specific item, class of material, equipment, and items 
specified in separate, discrete sections for which the submittal is required. Submittal documents common 
to more than one piece of equipment shall be identified with all the appropriate equipment numbers. 
Submittals for various items shall be made with a single form when the items taken together constitute a 
manufacturer's package or are so functionally related that expediency indicates checking or review of the 
group or package as a whole. The specification section to which the submittal is related shall be indicated 
on the transmittal form. 

 
A unique number, sequentially assigned, shall be noted on the transmittal form accompanying each item 
submitted. Original submittal numbers shall have the following format: "XXX"; where "XXX" is the 
sequential number assigned by the Contractor. Resubmittals shall have the following format:  "XXX-Y"; 
where "XXX" is the originally assigned submittal number and "Y" is a sequential letter assigned for 
resubmittals, i.e., A, B, or C being the 1st, 2nd, and 3rd resubmittals, respectively. Submittal 25B, for 
example, is the second resubmittal of submittal 25. 
 
4.3.2 DEVIATIONS FROM THE CONTRACT 
If the submittals show any deviations from the Contract requirements, the Contractor shall submit with the 
submittal submission a written description of such deviations and the reasons therefore. If the City 
accepts such deviation, the City shall issue an appropriate Contract Change Order, except that, if the 
deviation is minor, or does not involve a change in price or in time of performance, a Change Order may 
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not be issued. If deviations from the Contract requirements are not noted on the submittal by the 
Contractor, the review of the shop drawing shall not constitute acceptance of such deviations. 
 
4.3.3 SUBMITTAL COMPLETENESS 
The Contractor shall check all submittals before submitting them to the Construction Manager and shall 
certify on the transmittal letter and on each shop drawing that they have been checked, are in compliance 
with the drawings and specifications, and all deviations from the Contract requirements are noted.  
 
If the Contractor submits an incomplete submittal, the submittal may be returned to the Contractor without 
review. A complete submittal shall contain sufficient data to demonstrate that the items comply with the 
specifications, shall meet the minimum requirements for submissions cited in the Technical 
Specifications, shall include materials and equipment data and certifications where required, and shall 
include any necessary revisions required for equipment other than first named.   
 
The City reserves the right to deduct monies from payments due the Contractor to cover additional actual 
costs of review beyond the second submission. 

 
4.3.4 SUBMITTAL PERIOD 
All submittals shall be submitted to the Construction Manager within fifteen (15) calendar days after the 
date of the Notice to Proceed by the City, unless the Construction Manager accepts an alternate schedule 
for submission of submittals proposed by the Contractor or unless provided for differently in the Special 
Conditions. 
 
4.3.5 MATERIAL AND EQUIPMENT SUBSTITUTIONS 
In preparing these specifications, the Design Consultant has named those products which to its 
knowledge meet the specifications and are equivalent in construction, functional efficiency, and durability. 

 
Wherever catalog numbers and specific brands or trade names preceded by "similar and equal" or 
followed by the designation "or equal" are used in conjunction with a designated material, product, 
installation, or service mentioned in these specifications, they are used to establish the standards of 
quality and utility required.  The Contractor may request, in writing, approval of any material, process or 
article which he/she believes to be equal.  The written request shall state how the material, process, or 
article proposed for substitution compares with or differs from the designated material, process, or article 
in composition, size, arrangement, performance, and in addition, the request shall be accompanied by 
documentary evidence of equality in price and delivery or evidence of difference in price and delivery.  
Data on price shall be in the form of certified quotations from suppliers of both the designated and 
proposed material, process or article.  If any material, process or article offered by the Contractor is not, in 
the opinion of the Engineer, equal or better in every respect to that specified, then the Contractor must 
furnish the material, process or article specified or one that, in the opinion of the Engineer, is the equal or 
better in every respect.  In the event the Contractor furnishes material, process, or article more expensive 
than that specified, the difference in cost of such material, process, or article so furnished shall be borne 
by the Contractor.  Pursuant to NRS, Chapter 338.140, data substantiating a request for substitution of 
Aan equal@ item shall be submitted within seven (7) days after Award of the Contract. 
 

GC 4.4  REVIEW PROCEDURE 
Submittals shall be submitted to the Construction Manager for review and will be returned to the Contractor within 
fifteen (15) working days after receipt, unless otherwise provided for in the Special Conditions. The primary 
objective of review of submittals by the City is the completion of the Project in full conformance with the Contract, 
unmarred by field corrections, and within the time provided. In addition to this primary objective, submittal review 
as a secondary objective will assist the Contractor in its procurement of equipment that will meet all requirements 
of the Project Drawings and specifications, will fit the structures detailed on the drawings, will be completed with 
respect to piping, electrical, and control connections, will have the proper functional characteristics, and will 
become an integral part of a complete operating facility.  
 
After review by the City of each of the Contractor's submissions, the material will be returned to the Contractor 
with actions defined as follows: 
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A. No Exceptions Noted (Resubmittal Not Required) 

Accepted subject to its compatibility with future submissions and additional partial submissions for 
portions of the work not covered in this submission. Does not constitute approval or deletion of 
specified or required items not shown in the partial submission. 
 

B. Make Corrections Noted (Resubmittal Not Required) 
Same as A, except that minor corrections as noted shall be made by the Contractor. 
 

C. Make Corrections Noted (Resubmittal) 
Rejected because of inconsistencies or errors which shall be resolved or corrected by the 
Contractor prior to subsequent review by the City. 

 
D. Not Acceptable (Resubmit) 

Submitted material does not conform to drawings and specifications in major respects, i.e.: wrong 
size, model, capacity, or material. 

 
It shall be the Contractor's responsibility to copy and/or conform reviewed submittals in sufficient numbers for its 
files, subcontractors, and vendors. 
 
The Contractor shall submit a minimum of six (6) copies for each submittal. The Construction Manager will retain 
a minimum of four (4) copies for its use and record and return two (2) copies to the Contractor. 
 
The City=s favorable review of submittals shall be obtained prior to the fabrication, delivery and construction of 
items requiring submittal review. 
 
Favorable review of submittals does not constitute a change order to the Contract requirements. The favorable 
review of all submittals by the City shall apply in general design only and shall in no way relieve the Contractor 
from responsibility for errors or omissions contained therein. Favorable review by the City shall not relieve the 
Contractor of its obligation to meet safety requirements and all other requirements of law. Favorable review by the 
City shall not constitute acceptance by the City of any responsibility for the accuracy, coordination, and 
completeness of any items or equipment represented on the submittals.  
 
GC 4.5  QUALITY CONTROL - GENERAL 
All materials and equipment to be incorporated into the Work, unless otherwise specified, shall be new and of the 
specified quality and equal to the samples found to be acceptable by the Design Consultant if samples have been 
submitted. All materials, equipment, and supplies provided shall, without additional charge to the City, fully 
conform with all applicable state and federal safety laws, rules, regulations, and orders, and it shall be the 
Contractor=s responsibility to provide only such materials, equipment, and supplies.  It shall be the duty of the 
Contractor to call the Construction Manager's attention to apparent errors or omissions and request instructions 
before proceeding with the Work. The Construction Manager may, by appropriate instructions, correct errors and 
supply omissions not involving extra cost, which instructions shall be as binding upon the Contractor as though 
contained in the original Contract Documents. 
 
At the option of the Construction Manager, materials and equipment to be supplied under this Contract will be 
tested and inspected either at their place of origin, laboratory, or at the site of the Work. The Contractor shall give 
the Construction Manager written notification at least 30 days prior to the shipment of materials and major 
equipment to be tested and inspected at point of origin. Prior to shipping any precast concrete products, a 
meeting shall be held at the manufacturer=s site to discuss and agree on uniform acceptability standards for the 
precast products.  Satisfactory tests and inspections at the point of origin shall not be construed as a final 
acceptance of the materials and equipment, nor shall such tests and inspections preclude retesting or re-
inspection at the site of the Work. 
 
Inspection of the Work by the City, Construction Manager and/or Design Consultant shall not relieve the 
Contractor of its obligations to conduct comprehensive inspections of the Work, to furnish materials and perform 
acceptable Work, and to provide adequate safety precautions in conformance with the intent of the Contract. 
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4.5.1 QUALITY ASSURANCE INSPECTION 
All work and materials are subject to the inspection of the Construction Manager. The Contractor shall 
prosecute work only in the presence of the Construction Manager or a City inspector appointed by the 
Construction Manager, and any work done in the absence of said Construction Manager or inspector may 
be subject to rejection.  Furthermore, failure to call for the Construction Manager or inspector to inspect 
as the work progresses shall be considered as a major breach of the Contract and may constitute 
grounds for the City to terminate.  The Contractor shall make a request to the Construction Manager or 
inspector at least twenty-four (24) hours in advance before inspection services are required for the work. 
If the specifications, the Construction Manager's instructions, laws, ordinances, or any public authority 
require any work to be specially tested or approved, the Contractor shall give timely notice of its 
readiness for inspection. The City, Construction Manager, Design Consultant and authorized agents and 
their representatives shall at all times be provided safe access to the Work wherever it is in preparation or 
progress and to all warehouses and storage yards wherein materials and equipment are stored, and the 
Contractor shall provide facilities for such access and for inspection, including maintenance of temporary 
and permanent access. Inspection of the Work shall not relieve the Contractor of the obligation to fulfill all 
conditions of the Contract, and improper work will be subject to rejection. Work and materials not meeting 
such requirements shall be made good, and unsuitable work or materials may be rejected; 
notwithstanding that such work or materials have been previously inspected by the Construction Manager 
or that payment therefore has been included in a progress estimate. 
 
No work or any portion thereof shall be deemed acceptable by reason of the presence of the Engineer.  
While the Engineer will endeavor to point out to the Contractor any defective work which comes to the 
Engineer=s attention during these observations, the Engineer=s failure to do so shall not constitute the 
basis of any claim, suit, or cause of action by the Contractor or any party against the Engineer or City and 
shall not excuse nonconforming or defective work by the Contractor. 

 
No portion of any work or installed materials shall be covered or concealed in any manner without first 
being inspected by the Construction Manager. If any work should be covered up without the approval or 
consent of the Construction Manager, the Construction Manager shall have the authority to require, at 
any time before acceptance of the Work, that such work be uncovered for examination.  After 
examination, the Contractor shall restore said portions of the Work to the standards required by the 
Specifications.  Should the work thus exposed or examined prove acceptable, the uncovering or removing 
of the covering and the replacing of the covering or making good of the parts removed, will be paid for as 
provided in GC 6.0, CHANGE ORDERS, but should the work so exposed or examined prove 
unacceptable, the uncovering or removing and the replacing of the covering or making good of the parts 
removed shall be at the Contractor=s expense.  
 
4.5.2 PERMIT AND CODE COMPLIANCE INSPECTIONS 
Separate and independent from the inspections above, the Work may require the inspections of Building 
Officials or other agencies.  The Contractor shall make arrangements with the Carson City Building 
Department to schedule appropriate Building Permit compliance inspections and with other agencies (i.e. 
Fire Officials, NDOT, NDEP, etc.) to schedule their required permit and code inspections.  Such 
inspectors shall have the authority provided them by their agencies and jurisdictions. 

 
4.5.3 SAMPLES AND TESTS 
The source of supply of materials for the Work shall be subject to tests and inspection before the delivery 
is started and before such materials are used in the Work. Representative preliminary samples of the 
character and quality prescribed shall be submitted to the Construction Manager by the Contractor in 
sufficient quantities or amounts for testing or examination. 

 
All tests of materials furnished by the Contractor shall be made in accordance with the commonly 
recognized standards of national technical organizations, and such special methods and tests as are 
prescribed in the Technical Specifications. Certificates of Compliance shall be provided by the Contractor 
as required in the Technical Specifications. 
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A. Sampling 
The Contractor shall furnish such samples of materials as are requested by the Construction 
Manager. No material shall be used until the Construction Manager has had the opportunity to 
test or examine such materials. Samples shall be secured and tested whenever necessary to 
determine the quality of the material. Samples and test specimens prepared at the site, such as 
concrete test cylinders, shall be taken or prepared by the Construction Manager in the presence 
and with the assistance of the Contractor. 
 
B. Testing 
All initial testing including, but not limited to, concrete, soils, and asphalt/concrete pavement shall 
be at no expense to the Contractor and shall be performed in the City's laboratory or in a 
laboratory designated by the City. When required by the Contract or the Construction Manager, 
the Contractor shall furnish certificates of tests of materials and equipment made at the point of 
manufacture by a recognized testing laboratory. 

 
The Contractor is responsible for all system and equipment testing as provided for in these 
Contract Documents. 
 
 
C. Retesting Costs 
The costs of any retesting required due to failed test or defective material or sample shall be at 
the Contractor's expense.  The City will deduct such retesting costs from the progress payments 
through a deductive change order. 
 
D. Test Standards 
All sampling, specimen preparation, and testing of materials shall be in accordance with the 
requirements of the Standard Specifications, or any permits, and the standards of nationally 
recognized technical organizations. The physical characteristics of all materials not particularly 
specified shall conform to the latest standards published by the American Society for Testing 
Materials, where applicable. 
 
E. Testing Disputes 
In the event that the Contractor disputes the results of the City's materials testing and retains 
his/her own testing laboratory for comparison testing, only a laboratory and personnel certified 
under the Nevada Alliance for Quality Transportation Construction (NAQTC) will be considered. 
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SECTION 5.0 PAYMENT 

 
GC 5.1  GENERAL 
The Contractor shall accept the compensation, as herein provided, as full payment for furnishing all labor, 
materials, tools, equipment, and incidentals appurtenant to the various items of the Proposal Summary, as further 
specified herein, necessary for completing the Work, all in accordance with the requirements of the Contract 
Documents, including all costs of permits and compliance with the regulations of the Occupational Safety and 
Health Administration of the U. S. Department of Labor (OSHA), and no additional compensation will be allowed 
therefore. No separate payment will be made for any item that is not specifically set forth in the Proposal 
Summary, and all costs therefore shall be included in the prices named in the Proposal Summary for the various 
items of Work.  Prior to the City processing the pay estimate, if prevailing wage rates are required, the Contractor 
shall submit to the City a copy of its certified payroll reports for each week within the pay estimate period. 
 
GC 5.2  PAYMENT FOR PATENTS AND PATENT INFRINGEMENT 
All fees or claims for any patented invention, article, or arrangement that may be used upon or in the work, or is in 
any manner connected with the performance of the Work, shall be included in the price bid for doing the work. 
The Contractor and its sureties shall defend, protect, and hold the City, the Construction Manager, and Design 
Consultant, and their officers, agents, employees, and volunteers harmless against liability of any nature or kind 
for any and all costs, legal expenses, and damages made for such fees or claims and against any and all suits 
and claims brought or made by the holder of any invention or patent, or on account of any patented or unpatented 
invention, process, article, or appliance manufactured for or used in the performance of the Contract, including its 
use by the City. Before final payment is made on the Contract, the Contractor shall furnish an affidavit to the City 
regarding patent rights for the Project. The affidavit shall state that all fees and payments due as a result of the 
Work incorporated into the Project or methods utilized during construction have been paid in full. The Contractor 
shall certify in the affidavit that no other fees or claims exist in this Project. 
 
GC 5.3  PAYMENT OF TAXES 
The Contractor shall pay and shall assume exclusive liability for all taxes levied or assessed on or in connection 
with the Contractor's performance of this Contract, including, but not limited to, state and local sales and use 
taxes, federal and state payroll taxes or assessments, and excise taxes. No separate allowance will be made 
therefore, and all costs in connection therewith shall be included in the total amount of the Contract Amount. 
 
GC 5.4  PAYMENT FOR LABOR AND MATERIALS 
In accordance with the provision of NRS 338.550, the Contractor shall pay and require its subcontractors to pay 
all accounts for labor including workers= compensation premiums, state unemployment and federal social security 
payments and other wage and salary deductions required by law. The Contractor also shall pay and cause its 
subcontractors to pay all accounts for services, equipment, and materials used by the Contractor and its 
subcontractors during the performance of Work under this Contract. Such accounts shall be paid as they become 
due and payable. 
 
GC 5.5  PARTIAL PAYMENTS 
In consideration of the faithful performance of the Work prosecuted in accordance with the provisions of the 
Contract Documents, the City will pay the Contractor for all such work installed on the basis of percentage 
completion. Amounts earned will be based on the accepted Schedule of Values. 
 
Payments will be made by the City to the Contractor on estimates approved by the Construction Manager, based 
on the value of equipment installed and tested, labor and materials incorporated into said permanent Work by the 
Contractor during the preceding month, and acceptable materials and equipment on hand (materials and 
equipment furnished and delivered to the site by the Contractor and not yet incorporated into the work 
accompanied by an approved paid invoice) per GC 5.5.1, below.  
 
Partial payments will be made monthly based on work accomplished as of the last day of each calendar month. 
 
The Contractor and Construction Manager shall meet within five (5) days after the end of each calendar month to 
review and agree on the Work completed within the past month.  The Contractor shall then submit its progress 
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billing of the Work completed during the prior month and the Work completed to date on the City=s approved form 
corresponding to the accepted Schedule of Values. Upon receipt of Contractor's progress billing, the City shall act 
in accordance with the following: 

a. The Construction Manager shall review the submitted progress billing to verify that it corresponds 
with the agreement reached at the above mentioned review meeting.  If the progress billing is 
satisfactory, the Construction Manager will process it for payment. 

 
b. If the Construction Manager determines that the progress billing is not satisfactory, then pursuant 

to NRS 338.525, the City shall, within twenty (20) days of receipt of said progress billing, give 
written notification to the Contractor of any amount that will be withheld and a detailed 
explanation of the reason for the withholding.  The remainder will be processed for payment. 

 
If requested, the Contractor shall provide such additional data as may be reasonably required to support the 
partial payment request.  Payment will be made by the City to the Contractor in accordance with City's normal 
accounts payable procedures. The City shall retain amounts in accordance with Sections GC 5.6, RETENTION, 
and GC 5.7, OTHER WITHHOLDS. 
 
Per NRS 338.515, the City shall pay the Contractor within thirty (30) days after receipt of its progress billing.  
 

5.5.1 PARTIAL PAYMENTS - INCLUSION OF MATERIALS ON HAND 
Except as otherwise provided in NRS 338.515(1), GC 5.6 “RETENTION”, NRS 338.525, and GC 5.7  
“OTHER WITHHOLDS”, pursuant to NRS 338.515(2), the City will pay or cause to be paid to the 
Contractor the actual cost of the supplies, materials and equipment that have been identified in the 
Special Conditions as eligible for such payment.  To be eligible for such payment the supplies, materials, 
or equipment must: 
 

(A) be identified in the Special Conditions: 
 
(B)  have been delivered and stored at a location, and in the time and manner, specified in 

this Contract by the Contractor or a subcontractor or supplier for use in the Work; and, 
 
(C)  be in short supply or were made specifically for this Contract. 

 
Materials, as used herein, shall be considered to be those items which are fabricated and manufactured 
goods and equipment. Only those materials for which the Contractor can transfer clear title to the City will 
be qualified for partial payment. 

 
To receive payment for materials and equipment delivered to the site, but not incorporated in the Work, it 
shall be necessary for the Contractor to submit to the Construction Manager a list of such materials at 
least seven (7) days prior to submitting the monthly progress billing for work completed. At the 
Construction Manager's discretion, the Construction Manager will approve items for which partial payment 
is to be made subject to the following: 
 

a. Only equipment or materials which have received favorable review of shop drawings will 
qualify. 
 

b. Eligible equipment or materials must be delivered and properly stored, protected, and 
maintained at the job site in a manner favorably reviewed by the Construction Manager. 

 
c. The Contractor's actual net cost for the materials must be supported by paid invoices of 

suppliers or other documentation requested by the Construction Manager. 
 
GC 5.6  RETENTION 
From each progress payment estimate, ten (10) percent of the “total completed to date” sum will be deducted and 
retained by the City, and the remainder, less the amount of all previous payment, will be paid to the Contractor. 
After fifty (50) percent of the Work has been completed and if progress on the Work remaining is satisfactory, the 
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deduction to be made from the remaining progress payments and from the final payment may be reduced to five 
(5) percent of the adjusted Contract Price at the discretion of the City. 

GC 5.7  OTHER WITHHOLDS 
In addition to the amount which the City may otherwise retain under the Contract, the City may withhold a 
sufficient amount of any payment otherwise due the Contractor, as in its judgment may be necessary to cover: 

a. Defective work not remedied; 
 

b. A reasonable doubt that the Contract can be completed for the balance then unpaid; 
 

c. Damage to another contractor, third party, or to property; 
 

d. Failure to submit, revise, resubmit, or otherwise conform to the requirements herein for 
preparing and maintaining a construction schedule; 
 

e. Failure of the Contractor to keep the Work progressing in accordance with its Progress 
Schedule; 
 

f. Failure to maintain current AAs-Built@ record drawings; 
 

g. Failure of the Contractor to make proper submissions, as herein specified; 
 

h. Payments due the City from the Contractor; 
 

i. Reduction of Contract Amount because of modifications; or 
 

j. The Contractor's neglect or unsatisfactory prosecution of the Work, including failure to 
clean up. 

 
When the above reasons for withhold amounts are removed, payment will be made to the Contractor for amounts 
withheld. 
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SECTION 6.0 CHANGE ORDERS 

 
GC 6.1  GENERAL 
Without invalidating the Contract and without notice to sureties or insurers, the City through the Construction 
Manager, may at any time order additions, deletions, or revisions in the Work. These will be authorized by Work 
Directive, Field Order, or Change Order. A Change Order will not be issued for a Work Directive unless the 
Construction Manager concurs with an appeal by the Contractor that such Work Directive is a change in the 
scope of the Contract. The Contractor shall comply promptly with the requirements of all Change Orders, Field 
Orders, or Work Directives. The work involved in Change Orders shall be executed under the applicable 
conditions and requirements of the Contract Documents. If any Field Order or Work Directive causes an increase 
or decrease in the Contract Amount or an extension or shortening of the Contract Time, an equitable adjustment 
will be made by issuing a Change Order. If the Contractor accepts a Change Order that does not include a time 
extension, the Contractor waives any claim for additional time for the work covered by that Change Order. 
Additional or extra work performed by the Contractor without written authorization of a Work Directive, Field Order 
or Change Order will not entitle the Contractor to an increase in the Contract Amount or an extension of the 
Contract Time. 
 
Extra work shall be that work neither shown on the Contract Drawings nor specified. Such work shall be governed 
by all applicable provisions of the Contract Documents. In giving instructions, the Construction Manager shall 
have authority to make minor changes in the Work, not involving extra cost, or extra time, and not inconsistent 
with the intent of the Work. With the exception of an emergency which would endanger life or property, no extra 
work or change shall be made unless in pursuance of a written order by the City through the Construction 
Manager, and no claim for an addition to the total amount or total time of the Contract shall be valid unless so 
ordered in writing. 
 
In case any change increases or decreases the Work shown, the Contractor shall be paid for the work actually 
done at a mutually agreed upon adjustment to the Contract Amount. 
 
If the Contractor refuses to accept a Change Order, the City may issue it unilaterally. The Contractor shall comply 
with the requirements of the Change Order. The City shall provide for an equitable adjustment to the Contract, 
and compensate the Contractor accordingly. If the Contractor does not agree that the adjustment is equitable, it 
may submit a claim in accordance with the requirements herein stated. 
 
GC 6.2  DIFFERING SITE CONDITIONS  
The Contractor shall promptly, and before such conditions are disturbed, notify the Construction Manager in 
writing, of any: 
 

a. Material that the Contractor believes may be hazardous waste that is required to be removed to a 
Class I, Class II, or Class III disposal site in accordance with provisions of law. 

 
b. Subsurface or latent physical conditions at the site differing from those indicated. 

 
c. Unknown physical conditions at the site of any unusual nature, differing materially from those 

ordinarily encountered and generally recognized as inherent in work of the character provided for 
in the Contract. 

 
The Construction Manager shall promptly investigate the conditions, and if it finds that the conditions do materially 
differ, or do involve hazardous waste, and cause an increase or decrease in the Contractor's cost of, or the time 
required for performance of any part of the Work, the City shall cause to be issued a change order under the 
procedures provided herein. 
 
In the event that a dispute arises between the City and the Contractor whether the conditions materially differ, or 
involve hazardous waste, or cause a decrease or increase in the Contractor's cost of, or time required for, 
performance of any part of the Work, the Contractor shall not be excused from any scheduled completion date 
provided for by the Contract, but shall proceed with all Work to be performed under the Contract. The Contractor 
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shall retain any and all rights provided either by Contract or by law which pertain to the resolution of disputes and 
protests between the parties. 
 
No claim of the Contractor under this clause shall be allowed unless the Contractor has given the notice required. 
 
GC 6.3  RESOLUTION OF DISPUTES 

 
6.3.1 CONTRACT INTERPRETATION BY THE CONSTRUCTION MANAGER 
Questions regarding the meaning and intent of the Contract Documents shall be referred in writing by the 
Contractor to the Construction Manager. Where practical, the Construction Manager shall respond to the 
Contractor in writing with a decision within seven (7) working days of receipt of the request. 

 
6.3.2 CLAIMS  

 
A. Notice 
If the Contractor disagrees with the Construction Manager's decision, or in any case where the 
Contractor deems additional compensation or a time extension to the Contract period is due the 
Contractor for work or materials not covered in the Contract or which the Construction Manager 
has not recognized as extra work, the Contractor shall notify the Construction Manager, in writing, 
of its intention to make claim. Claims pertaining to decisions based on Contract interpretation or 
such other determinations by the Construction Manager shall be filed in writing to the 
Construction Manager within five (5) days of receipt of such decision. All other claims or notices 
for extra work shall be filed in writing to the Construction Manager prior to the commencement of 
such work. Written notice shall use the words "Notice of Potential Claim". Such Notice of Potential 
Claim shall state the circumstances and all reasons for the claim, but need not state the amount.  
 
It is agreed that unless notice is properly given, the Contractor shall not recover costs incurred by 
it as a result of the alleged extra work, changed work or other situation which, had proper notice 
been given, would have given rise to a right for additional compensation. The Contractor should 
understand that timely Notice of Potential Claim is of great importance to the Construction 
Manager and City, and is not merely a formality. Such notice allows the City to consider 
preventative action, to monitor the Contractor's increased costs resulting from the situation, to 
marshal facts, and to plan its affairs. Such notice by the Contractor, and the fact that the 
Construction Manager has kept account of the cost as aforesaid, shall not in any way be 
construed as proving the validity of the claim.   

 
B. Records of Disputed Work 
In proceeding with a disputed portion of the Work, the Contractor shall keep accurate and 
complete records of its costs and shall make available to the Construction Manager a daily 
summary of the hours and classifications of equipment and labor utilized on the disputed work, as 
well as a summary of any materials or any specialized services which are used which shall be 
signed by the Construction Manager and Contractor daily. Such information shall be submitted to 
the Construction Manager on a weekly or daily basis as determined by the Construction Manager, 
receipt of which shall not be construed as an authorization for or acceptance of the disputed 
work. 
 
C. Submission of Claim Costs 
Within thirty (30) days after the last cost of work for which the Contractor contends it is due 
additional compensation is incurred, but if costs are incurred over a span of more than thirty (30) 
days, then within fifteen (15) days after the thirtieth day and every month thereafter, the 
Contractor shall submit to the Construction Manager, as best the Contractor is able, its costs 
incurred for the claimed matter. Claims shall be made in itemized detail. Should the Construction 
Manager be dissatisfied with format or detail of presentation, and upon request for more or 
different information, the Contractor will promptly comply to the satisfaction of the Construction 
Manager. If the additional costs are in any respect not known with certainty, they shall be 
estimated as best as can be done. In case the claim is found to be just, it shall be allowed and 
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paid for as provided in GC 6.4, MODIFICATION PROCEDURES and GC 5.5, PARTIAL 
PAYMENTS. 

 
D. Claim Meetings 
The Construction Manager may call special meetings to discuss outstanding claims. The 
Contractor shall cooperate and attend such meetings prepared to discuss its claims, making 
available the personnel necessary for resolution, and all documents which may reasonably be 
requested by the Construction Manager. 

 
GC 6.4  MODIFICATION PROCEDURES 
 

6.4.1 CHANGES IN CONTRACT PRICE 
Whenever corrections, alterations, or modifications of the Work under this Contract are ordered by the 
Construction Manager, approved by the City, and increase the amount of work to be done, such added 
work shall be known as extra work. When such corrections, alterations, or modifications decrease the 
amount of work to be done, such subtracted work shall be known as work omitted. 

 
The difference in cost of the work affected by such change will be added to or deducted from the amount 
of said Contract Amount, as the case may be, by a fair and reasonable valuation, which shall be 
determined in one or more of the following ways as directed by the Construction Manager: 

 
a. By unit prices accepted by the City and stated in the Contract Documents or Schedule of Values; 

 
b. By unit prices subsequently fixed by agreement between the parties; 

 
c. By an acceptable lump sum proposal from the Contractor; or 

 
d. By Force Account (as described in GC 6.4.3, Force Account Payment, when directed and 

administered by the City or Construction Manager. 
 

When required by the Construction Manager, the Contractor shall submit, in the form prescribed by the 
Construction Manager, an itemized breakdown with supporting data of the quantities and prices used in 
computing the value of any change that may be ordered. 

 
The Construction Manager will review the Contractor's proposal for the change and negotiate an 
equitable adjustment with the Contractor. When there is an agreement, the Construction Manager will 
prepare and process the Change Order and make a recommendation for action by the City. All Change 
Orders must be signed by the Contractor and approved by the City unless unilaterally issued per GC 6.1, 
above. 

 
The prices agreed upon and any agreed upon adjustment in Contract Time shall be incorporated in the 
written order issued by the City, which shall be written so as to indicate an acceptance on the part of the 
Contractor as evidenced by its signature. By signature of the Change Order, the Contractor 
acknowledges that the adjustments to cost and time contained in the Change Order are in full satisfaction 
and accord, payment in full, and so waives any right to claim any further cost and time impacts at any 
time during and after completion of the Contract for the changes encompassed by the Change Order.  
 
When any Extra Work is performed by a Subcontractor, the markups established in GC 6.4.2 and GC 
6.4.3 shall be applied to the Subcontractor=s costs as determined under GC 6.4.2 and GC 6.4.3.  The 
Contractor=s markup on subcontracted work shall be limited to five percent (5%) of the total of the 
Subcontractor=s costs, which amount shall constitute the markup for all overhead and profit for the 
Contractor on work by the Subcontractor.  On any item(s) of Extra Work, there shall only be one markup 
allowed to the Subcontractor even if there are multiple tiers of subcontractors, and only one markup 
allowed to the Contractor for subcontracted work. 
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6.4.2 NEGOTIATED CHANGE ORDERS 
Under the methods described in GC 6.4.1.b and 6.4.1.c above, the Contractor shall submit substantiating 
documentation with an itemized breakdown of Contractor and subcontractor direct costs, including labor, 
material, equipment, rentals, and approved services pertaining to such ordered work in the form and 
detail acceptable to the Construction Manager. The direct costs shall include only the payroll cost for 
workers and foremen including wages, fringe benefits as established by negotiated labor agreements or 
state prevailing wages, workers' compensation and labor insurance, and labor taxes as established by 
law.  No other fixed labor burdens will be considered. The cost of materials used and equipment delivered 
and installed in the Work shall be as substantiated by appropriate documents. The cost of construction 
machinery and equipment shall be based on fair rental or ownership values acceptable to the 
Construction Manager as described in GC 6.4.3, Force Account Payment, and the cost of incidentals 
directly related to such work. The direct costs shall not include any labor or office costs pertaining to the 
Contractor's managers or superintendents, its office and office facilities, or anyone not directly employed 
on such work, nor the cost of small tools, as all such indirect costs form a part of the Contractor's 
overhead expense. 
 
Under the method described in GC 6.4.1.b and 6.4.1.c, the maximum percentage which will be allowed 
for the Contractor's combined overhead and profit will be: 

 
Direct Labor     fifteen percent (15%) 
Materials     fifteen percent (15%) 
Equipment (owned or rented)   fifteen percent (15%) 
 

The above fees represent the maximum limits which will be allowed, and they include the Contractor's 
indirect home office expenses and all costs for cost proposal preparation. 
 
The amount of credit to be allowed by the Contractor to the City for any such change which results in a 
decrease in cost will be the amount of the actual net decrease plus a credit in accordance with the 
markups allowed above.  

 
The Contractor shall not claim for anticipated profits on work that may be omitted unless the deleted 
amount of work is determined to constitute a cardinal change to the Project. 
 
6.4.3 FORCE ACCOUNT PAYMENT 
If either the amount of Work or payment for a Change Order cannot be determined or agreed upon 
beforehand, the City may direct by written Change Order, Work Directive, or Field Order that the Work be 
done on a force account basis. The term "force account" shall be understood to mean that payment for 
the Work will be done on a time and expense basis, that is, on an accounting of the Contractor's forces, 
materials, equipment, and other items of cost as required and actually used to do the work. In order to 
have a valid claim for Force Account payment, the Contractor must submit on a daily basis the City=s 
Daily Extra Work Report signed by both the Contractor=s representative and the City=s Construction 
Manager or inspector.  For the work performed, payment will be made for the documented actual cost of 
the following: 

 
a. Direct labor cost for workers, including foremen, who are directly assigned to the force 

account Work. Direct labor cost is the actual payroll cost including wages, fringe benefits 
as established by negotiated labor agreements or state prevailing wages, workers' 
compensation and labor insurance, and labor taxes as established by law. No other fixed 
labor burdens will be considered. 

 
b. Material delivered and used on the designated work, including sales tax, if paid for by the 

Contractor or its subcontractor.  Material wasted or disposed of in a manor not called for 
under the contract, material not unloaded from the transporting vehicle, material placed 
outside the limits indicated or given plans;  or material remaining on hand after 
completion of the work will not be paid for except as otherwise provided. 
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a. Equipment rental:  For any machinery or equipment, the use of which has been authorized by 
the Construction Manager, the Contractor will be paid for the use of such machinery or 
equipment in the manner hereinafter specified, regardless of ownership and any rental or 
other agreement, if such may exist, for the use of such equipment entered into by the 
contractor.   

 
Rental rates will be determined as follows: 

 
1.1 The base rates shall be those established in publications and revisions thereto 

entitled “Rental Rate Blue Book for Construction Equipment” or the “Rental Rate 
Blue Book for Older Construction Equipment” available from Equipment Watch, 
1735 Technology Drive, Suite 410, San Jose, CA 95110-1313, phone (408) 467-
6700.   
 
The hourly rate to be paid shall be the monthly rate divided by 176, multiplied by 
the regional adjustment factor, and multiplied by the appropriate rate adjustment 
factor, then plus the estimated operating cost per hour shown therein, and then 
rounded to the nearest $0.10. 
 

2. Attachments (e.g. tractor with ripper and dozer or tractor with loader and 
backhoe) will be included in the hourly rental rate only when deemed essential to 
the work as determined by the Construction Manager.  When multiple 
attachments are approved for use and are being used interchangeably, the 
attachment having the highest rental rate shall be the only on included for 
payment.   

3. No direct payment will be made for necessary accessories (including 
replenishing blades, augers, teeth, hoses, bits, etc.) if not listed in the Rental 
Rate Blue Book.   
 

4. No compensation will be allowed for shop tools having a daily rental rate of less 
than $10 as set forth in Section 18 of the Rental Rate Book.   
 

If ordered to use equipment not listed in the aforementioned publications, a suitable rental rate for 
such equipment will be established.  Contractor shall furnish any cost data which might assist in 
the establishment of such rental rate. 
 
Except as provided below, payment will be made for the actual time that such equipment is in 
operation on the work.  Time will be measured in 0.5 hours increments of actual working time and 
necessary traveling time of the equipment within the limits of the project. 
 
Authorized standby time for idle equipment will be paid for at 50% of the “monthly rate divided by 
176, multiplied by the regional adjustment factor, and multiplied by the rate adjustment factor”, 
and rounded to the nearest $0.10.  No operating cost, markup, overhead or profit will be added. 
 
The rental rates paid as above provided shall include the cost of fuel, oil, lubrication, supplies, 
small tools, necessary attachments, repairs and maintenance of any kind, depreciating, storage, 
insurance and all incidentals. 
 
When special equipment has been ordered in connection with force account work, travel time and 
transportation to the project will be measured as hereinafter outlined.  For the use of special 
equipment moved in on the work and used exclusively for extra work paid for on a force account 
basis, the rental rates as determined above and the cost of transporting the equipment to the 
location of the work and its return to its original location will be paid, all according to the following 
provisions: 
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(a) The original location of the equipment to be hauled to the location of the work will be 
agreed to in advance.   

 
(b) The City will pay the costs of loading and unloading such equipment.   
 
(c) The cost of transporting equipment on low bed trailers shall not exceed the hourly 

rates charged by established haulers.   
 
(d) The rental period shall begin at the time the equipment is unloaded at the site of the 

extra work, shall include each day that the equipment is at the site of the extra 
work, excluding Saturdays, Sundays and legal holidays unless the extra work is 
performed on such days, and shall terminate at the end of the day on which the 
Construction Manager directs the Contractor to discontinue the use of such 
equipment.   

 
(e) Should the Contractor desire the return of the equipment to a location other than its 

original location, the City will pay the cost of transportation by the above 
provisions, provided such payment shall not exceed the cost of moving the 
equipment to the work.   

 
(f) Payment for transporting and loading and unloading equipment as above provided 

will not be made if the equipment is used on the work in any other way than upon 
extra work paid for on a force account basis.        

 
To the preceding costs, there shall be added the following fees as the combined overhead and profit for 
the Contractor: 

 
a. A fixed fee not-to-exceed fifteen (15) percent of the costs of Item a, labor, above. 

 
b. A fixed fee not-to-exceed fifteen (15) percent of the costs of Item b, materials, 

above. 
 
c. A fixed fee not-to-exceed fifteen (15) percent of the costs of Item c, equipment, 

above. 
 

The added fixed fees shall be considered to be full compensation covering the cost of general 
supervision, overhead, profit, and all other expenses. The above fixed fees represent the maximum limits 
which will be allowed, and they include the Contractor's indirect home office expenses and all costs for 
cost proposal preparation and record keeping. 
 
6.4.4 UNIT PRICE ADJUSTMENTS DUE TO INCREASED OR DECREASED QUANTITIES 
The unit prices as stated in the Bid and as negotiated in Change Orders shall apply to one hundred (100) 
percent of the quantity indicated to be estimated quantity for the Bid item, plus or minus twenty-five (25) 
percent. Either party to the Contract will be entitled to an equitable adjustment in unit prices for that 
portion of the actual quantity less than seventy-five (75) percent or more than one hundred twenty-five 
(125) percent of the original Bid quantity.  Such equitable adjustment shall be determined in one or more 
of the following ways: 
 

A. If the parties are able to agree, the price will be determined by using: 
1. Unit prices; or 
2. Other agreed upon prices. 
 

B. If the parties cannot agree, the price will be determined by the Engineer using: 
1. Unit prices, or 
2. Other means to establish costs. 
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The following limitations shall apply in determining the amount of the equitable adjustment: 
 
A. No claim for loss of anticipated profits on deleted or uncompleted work or consequential 

damages of any kind will be allowed. 
 
B. If the actual quantity of work performed is less than seventy-five (75) percent of the 

original Bid quantity, the total payment for the item will be limited to not more than 
seventy-five (75) percent of the amount originally Bid. 

 
C. No payment will be made for extended or unabsorbed home office overhead and field 

overhead expenses to the extent that there is an unbalanced allocation of such expenses 
among the contract Bid items. 

 
D. No adjustment in the unit contract bid price will be made for any item unless the increase 

or decrease in quantity results in a change of $10,000 or more as measured by the 
original bid quantity and unit price for the item. 

 
The City will not adjust for increases or decreases if the City has entered the amount for the Bid item in 
the proposal form only to provide a common basis for bidders. 

 
6.4.5 TIME EXTENSIONS FOR CHANGE ORDERS 
If the Contractor requests a time extension for the extra work necessitated by a proposed Change Order, 
the request must be accompanied by a time impact analysis, based on the latest Construction Schedule 
update, or other method acceptable to the Construction Manager. 

 
GC 6.5  DISPUTES 
Any dispute relating to this Contract after award shall be resolved through good faith efforts by the Contractor and 
City. The Contractor shall have the right to appeal any decision by any inspector to the Construction Manager; 
and, by the Construction Manager to the Owner=s Representative. Initial notice of any dispute must be filed with 
the Construction Manager per GC 6.3.2.A, Claims - Notice. 
 
If the Contractor considers the determination of the Construction Manager to be unfair he/she shall, within ten (10) 
days after receipt of the Construction Managers decision, file a written protest with the Owner=s Representative 
stating clearly and in detail his/her objections and the reasons therefore. The Owner=s Representative shall review 
the issue in dispute and shall promptly advise the Contractor in writing of his/her final decision.  At all times, the 
Contractor shall carry on the Work and maintain its Construction Schedule in accordance with the requirements of 
the Contract and the determination of the City, pending resolution of any dispute. 
 
If review by the Owner's Representative does not result in a resolution of the dispute, the parties shall proceed to 
non-binding mediation. Non-binding mediation shall be conducted under the auspices of the American Arbitration 
Association acting under its Construction Industry Mediation Procedures.  Mediation conducted in accordance 
with this provision shall take place in Carson City, Nevada.  Mediation shall be conducted by a single mediator, 
approved by both the City and the Contractor from a list provided by the American Arbitration Association.  Each 
party shall pay one-half of the mediator=s compensation and the administration fees.  Each party shall bear its 
own expenses associated with the mediation, including but not limited to its own attorney and expert consultant 
fees.  Each party shall have at least one individual attend the mediation proceeding who has full authority to settle 
the dispute on their behalf, provided however, that any agreement reached will have to be put before the Carson 
City Board of Supervisors or Carson City Regional Transportation Commission for final approval.  
 
GC 6.6  ARBITRATION 
Any controversy or claim arising out of or relating to the performance of these Contract Documents, which cannot 
be resolved by mutual agreement or mediation, shall be submitted to binding arbitration by the claiming party by 
filing a Notice of Intent to Arbitrate (demand) within fifteen (15) days of the conclusion of mediation, specified 
above in GC 6.5, DISPUTES, with the other party and three (3) copies to the American Arbitration Association or 
the Nevada Arbitration Association.  Either party to the Contract Documents may request that any dispute or 
difference be arbitrated by filing a demand to arbitrate.  Said demand shall contain a statement of the disputes, 
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the amount involved, if any, and the remedy sought.  Through written mutual consent, the parties may agree to 
combine all disputes for a single arbitration proceeding during or after substantial completion of the Project.  Such 
arbitration shall be conducted in accordance with the Construction Industry Arbitration Rules (which can be found 
at www.adr.org ) administered by the American Arbitration Association or the Nevada Arbitration Association.  
Failure to give such notice in the time specified shall preclude the party desiring arbitration from subsequently 
arbitrating that particular claim, dispute, or other matter.  Judgment on the award rendered by the arbitrators may 
be entered in the First Judicial District Court of the State of Nevada.  
 
In the event that any controversy or claim arising out of or relating to the performance of this Contract becomes 
the subject of arbitration, Carson City shall have the right to join or bring an additional party to the arbitration 
proceeding, and the Contractor hereby irrevocably consents and agrees to such joinder. 
 
In the event that Carson City is named as a party to any arbitration action arising out of, or resulting from the 
design or construction of the Project, the Contractor hereby agrees, at the request of Carson City, to be joined as 
a party to that arbitration proceeding and to be bound by any decision resulting from arbitration. 
 
In the event of arbitration, it is agreed by the parties that all means of discovery, including but not limited to 
depositions and interrogatories, will be afforded to the parties involved in the arbitration, and the appointed 
arbitrator shall have all authority to impose sanctions against either party for failing to comply with the rules for 
discovery provided under the Nevada Rules of Civil Procedure. 
 
Any arbitration carried out under the provisions of GC 6.6, ARBITRATION, shall be heard and determined by a 
three (3) member panel.  From a list of arbitrators provided by the American Arbitration Association, Carson City 
shall select one (1) member of the panel and the Contractor shall select one (1) member of the panel.  The third 
member of the panel shall be selected from said list by the first two (2) members and shall be approved by both 
Carson City and the Contractor.  The third (3rd) member shall function as the Chairperson of the arbitration panel. 
 
The Contractor shall carry on the Work and maintain progress during any arbitration or any other disputes unless 
otherwise mutually agreed upon in writing. 
Arbitration conducted in accordance with this provision shall take place in Carson City, Nevada. 
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SECTION 7.0 CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

 
GC 7.1   GENERAL 
The Contractor shall provide all temporary facilities and utilities required for prosecution of the Work, protection of 
employees and the public, protection of the Work from damage by fire, weather or vandalism, and such other 
facilities as may be specified or required by any legally applicable law, ordinance, rule, or regulation. 
 
GC 7.2  TEMPORARY UTILITIES AND CONSTRUCTION FACILITIES 
 

7.2.1 ELECTRICAL SERVICE 
The Contractor shall arrange with the local utility to provide adequate temporary electrical service at a 
mutually agreeable location. The Contractor shall then provide adequate jobsite distribution facilities 
conforming to applicable codes and safety regulations. The Contractor shall provide, at its own cost, all 
electric power required for construction, testing, general and security lighting, and all other purposes 
whether supplied through temporary or permanent facilities. 

 
7.2.2 WATER 
The Contractor shall pay for and shall provide for all facilities necessary to furnish water for its use during 
construction. Water used for human consumption shall be kept free from contamination and shall conform 
to the requirements of the state and local authorities for potable water. The Contractor shall pay for all 
water used for the Contractor's operations prior to final acceptance. The Contractor shall be responsible 
for obtaining a City water meter and paying all associated charges, including monthly water usage. 
 
The Contractor is hereby informed that Carson City does not allow use of potable water for dust control 
on unpaved areas and/or earthwork compaction except for health safety concerns as determined by 
NDEP. The Contractor must obtain a ATreated Wastewater Effluent for Construction Purposes Permit@ 
from the Carson City Wastewater Treatment Plant located at 3320 E. Fifth Street, Carson City.  Special 
arrangements must be made with the Carson City Water Utility located at 3505 Butti Way, Carson City, 
for use of potable water for dust control on paved areas. 

 
7.2.3 TEMPORARY LIGHTING 
The Contractor shall provide temporary lighting in all work areas sufficient to maintain a lighting level 
during working hours not less than the lighting level required by OSHA standards. As permanent lighting 
facilities are completed they may be used in lieu of temporary facilities, provided however, that bulbs, 
lamps, or tubes of such facilities used by the Contractor shall be replaced prior to final acceptance of the 
Work. 

 
7.2.4 HEATING AND VENTILATION 
The Contractor shall provide means for heating and ventilating all work areas as may be required to 
protect the Work from damage by freezing, high temperatures, weather, or to provide a safe environment 
for workers. Unvented direct fired heaters shall not be used in areas where freshly placed concrete will be 
exposed to the combustion gases until at least two hours after the concrete has attained its initial set. 

 
7.2.5 SANITARY CONVENIENCES 
The Contractor shall provide suitable and adequate sanitary conveniences for the use of all persons at 
the site of the Work. Such conveniences shall include chemical toilets or water closets and shall be 
located at an appropriate location at the site of the Work. All sanitary conveniences shall conform to the 
regulations of the public authority having jurisdiction over such matters. At the completion of the Work, all 
such sanitary conveniences shall be removed and the site left in a sanitary condition. 

 
7.2.6 COMMUNICATIONS 
The Contractor shall provide, at its own cost, telephone communications to the Project Site either through 
ground lines or cellular equipment. 
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7.2.7 CONSTRUCTION FACILITIES 
Construction hoists, elevators, scaffolds, stages, shoring, and similar temporary facilities shall be of ample 
size and capacity to adequately support and move the loads to which they will be subjected. Railings, 
enclosures, safety devices, and controls required by law or for adequate protection of life and property 
shall be provided. 

 
A. Staging and Falsework 
Temporary supports shall be designed by a professional registered engineer with an adequate 
safety factor to assure adequate load bearing capability. If requested by the Construction 
Manager, the Contractor shall submit design calculations for staging and shoring prior to 
application of loads. 
 
Excavation support shall be in accordance with GC 2.6.12 (D), Excavation Safety. 
 
B. Temporary Enclosures 
When sandblasting, spray painting, spraying of insulation, or other activities inconvenient or 
dangerous to property or the health of employees or the public are in progress, the area of activity 
shall be enclosed adequately to contain the dust, over-spray, or other hazard. In the event there 
are no permanent enclosures of the area, or such enclosures are incomplete or inadequate, the 
Contractor shall provide suitable temporary enclosures. 
 
 C. Warning Devices and Barricades 
The Contractor shall adequately identify and guard all hazardous areas and conditions by visual 
warning devices and, where necessary, physical barriers. Such devices shall, as a minimum, 
conform to the requirements of OSHA and MUTCD. 
 
D. Use of Explosives 
All persons engaged in the activities of receiving, storing, using, handling or transporting any 
explosives must obtain a permit from the Carson City Fire Department; and all work shall be 
governed by Title 14, Fire, of the Carson City Municipal Code. The Contractor must notify the 
Construction Manager at least 14 days prior to the use of explosives. 

 
GC 7.3  CONSTRUCTION CONTROLS 
 

7.3.1 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS 
The Contractor shall not trespass upon private property and shall be responsible for the protection of 
public and private property at and adjacent to the Work and shall exercise due caution to avoid damage 
to such property. 
 
The Contractor shall not infringe upon wetland areas at the Site, whether identified or not, without the 
written approval of the Construction Manager.  Infringement on wetlands will give cause for suspension of 
all work being conducted on or adjacent to the wetland area. 
 
In addition to any requirements imposed by law, the Contractor shall shore up, brace, underpin, and 
protect as may be necessary, all foundations and other parts of all existing structures adjacent to and 
adjoining the Site of the Work which are in any way affected by the excavations or other operations 
connected with the performance of the Work.  Whenever any notice is required to be given to any 
adjacent or adjoining landowner or other party before commencement of any work, such notice shall be 
given in writing by the Contractor. 
 
The Contractor shall repair or replace all existing improvements which are not designated for removal 
(e.g., curbs, sidewalks, survey points, fences, walls, signs, utility installations, pavements, structures, 
irrigation lines and facilities, etc.) and are damaged or removed as a result of its operations. Repairs and 
replacements shall be at least equal to existing improvements and shall match them in finish and 
dimension. 
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Land survey monuments and property marks shall not be moved or otherwise disturbed by the Contractor 
until the Contractor arranges for a Nevada licensed Land Surveyor to witness or otherwise reference their 
locations in accordance with the requirements of the agency having jurisdiction.  Any survey monument or 
property mark so moved or disturbed must be re-established and re-set by a Nevada licensed Land 
Surveyor in accordance with the requirements of the agency having jurisdiction. 

 
Trees, lawns, and shrubbery that are not to be removed shall be protected from damage or injury. If 
damaged or removed because of the Contractor's operations, they shall be restored or replaced in as 
nearly the original conditions and location as is reasonably possible or better.  Where existing turf areas 
are damaged, they must be replaced with fresh sod of matching grass. 

 
The Contractor shall give reasonable notice, as determined by the Construction Manager, to occupants or 
owners of adjacent property to permit them to salvage or relocate plants, trees, fences, sprinklers, and 
other improvements within the right-of-way which are designated for removal or would be destroyed 
because of the Work. 
 

A.  Flood Protection 
During the construction period, the Contractor shall be responsible for any damage which may 
result from flooding, including any earthwork re-excavation or replacement that may be a result of 
flooding. The Contractor shall submit to the Construction Manager a flood control plan for 
trenching operations associated with the Work. The flood control plan shall describe the 
Contractor=s plan for control and diversion of surface runoff and flood flows around trench and 
structure excavations, and the Contractor=s action plan for protection of the work and Contractor=s 
plant and equipment during flood events. 

 
7.3.2 PROJECT SECURITY 
The Contractor shall make adequate provision for the protection of the Work area against fire, theft, and 
vandalism, and for the protection of the public against exposure to injury. Contractor shall call the Carson 
City Sheriff=s Department at 887-2008 or call 911 in the event of any public harassment or violence to any 
of the Contractor=s or subcontractor=s employees. 

 
A. Fire Extinguisher 
Sufficient number of fire extinguishers of the type and capacity required to protect the Work and 
ancillary facilities, shall be provided and maintained in readily accessible locations. 

 
B. Temporary Fences 
The Contractor shall enclose the site of the Work other than roadways with a fence or barricades 
adequate to protect the Work and temporary facilities against acts of theft, violence, or vandalism. 
Work within the roadway right-of-way shall be protected as provided for in the AManual on 
Uniform Traffic Control Devices.@ 

 
In the event all or a part of the site is to be permanently fenced, this permanent fence or a portion 
thereof may be built to serve for protection of the Work site, provided however, that any portions 
damaged or defaced shall be replaced prior to final acceptance. 

 
Temporary openings in existing fences shall be protected to prevent intrusion by unauthorized 
persons. During night hours, weekends, holidays, and other times when no work is performed at 
the site, the Contractor shall provide temporary closures or guard service to protect such 
openings. Temporary openings shall be fenced when no longer necessary. 
 
C. Graffiti Removal 
The Contractor shall at all times keep all equipment, traffic control devices, materials, 
office trailers, storage facilities, the Work and the site free from graffiti.  The Contractor 
shall remove all graffiti within 24 hours of notification by the Construction Manager.  All 
expenses associated with graffiti removal shall be the responsibility of the Contractor.   
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7.3.3 ACCESS ROADS 
Access roads shall be maintained to all storage areas and other areas to which frequent access is 
required. Similar roads shall be maintained to all existing facilities on the site of the Work to provide 
access for delivery of material and for maintenance and operation. Where such temporary roads cross 
buried utilities that might be injured by the loads likely to be imposed, such utilities shall be adequately 
protected by steel plates or wood planking, or bridges shall be provided so that no loads shall discharge 
on such buried utilities. 
 
7.3.4 NOISE ABATEMENT 
Operations at the site shall be performed to minimize unnecessary noise. Special measures shall be 
taken to suppress noise during night hours. Noise levels due to construction activity shall not exceed the 
following levels: 
 
Allowable Daytime Noise Levels as measured at the exterior of any given site shall be a noise level of 
not more than 75 dba Leq from the hours of 7:00 AM to 8:00 PM daily. 
Allowable Nighttime Noise Levels as measured at the exterior of any site shall be a noise level of not 
more than 55 dba Leq from the hours of 8:00 PM to 7:00 AM daily. 

 
Internal combustion engines used on the Work shall be equipped with a muffler of a type 
recommended by the manufacturer. No internal combustion engine shall be operated without said 
muffler. 
 
7.3.5 WORKING HOURS 
Construction shall be allowed only between the hours of seven (7:00) AM and four (4:00) PM Monday 
thru Friday (Normal Working Hours) unless otherwise specified in the Special Conditions. 
 
The starting, fueling, maintenance of equipment, and delivery of equipment and materials, and placement 
or removal of traffic control devices is considered Construction and shall not be allowed outside of the 
Normal Working Hours.  Requests for exceptions to these limitations shall be made in writing to the 
Construction Manager for consideration in non-sensitive, non-residential areas. 

 
The Contractor may request to work outside the Normal Working Hours by submitting a written request to 
the Construction Manager at least seventy-two (72) hours in advance of the start of work outside the 
Normal Working Hours.  Permission may or may not be granted by the Construction Manager, with hours 
noted by the Construction Manager.  The Contractor shall be responsible for the costs of any inspection, 
testing, and additional administration incurred by the City, or its agents and representatives, for work by 
the Contractor outside the Normal Working Hours defined above, on weekdays in excess of eight (8) 
hours, or any work on weekends or holidays recognized by the City. Such costs shall be withheld from the 
succeeding monthly progress payment. Any work specifically required to be performed outside the 
Normal Working Hours as may be indicated in the Special Conditions, or work required by the 
Construction Manager, in writing, to be performed outside the Normal Working Hours, is excluded from 
withholding of payment. 

 
7.3.6 DRAINAGE CONTROL / STORM WATER POLLUTION PREVENTION PLAN 
In all construction operations, care shall be taken not to disturb existing drainage patterns whenever 
possible. Particular care shall be taken not to direct drainage water onto private property. Drainage water 
shall not be diverted to streets or drainage ways inadequate for the increased flow. Drainage means shall 
be provided to protect the Work and adjacent facilities from damage due to water from the site or due to 
altered drainage patterns from construction operations. Temporary provisions shall be made by the 
Contractor to insure the proper functioning of gutters, storm drain inlets, drainage ditches, culverts, 
irrigation ditches, and natural water courses.  The Contractor shall provide water quality and erosion 
controls in accordance with the NDEP AHandbook of Best Management Practices@ to prevent 
sedimentation runoff from the Site. 
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The Contractor shall comply with the National Pollutant Discharge Elimination System (NPDES) 
regulations for storm water discharges from a construction site and the Stormwater General Permit 
NVR100000, State of Nevada, Division of Environmental Protection, General Permit.  Preparation of a 
Storm Water Pollution Prevention Plan (SWPPP) and compliance with the permitting requirements shall 
be the Contractor's responsibility. The Contractor shall submit the required Notice of Intent (NOI) to the 
NDEP and comply with the SWPPP referenced above. The Contractor shall obtain any required 
Temporary Permits prior to any discharges. The Contractor shall submit any required Notification of 
Termination to the NDEP upon completion of construction and final site stabilization, and shall submit to 
the City copies of all records associated with the permitting requirements.  Contractor must submit a copy 
of the SWPPP permit and plan to the Construction Manager prior to the start of work. 

 
The Contractor shall be responsible for all costs associated with complying with the permit requirements, 
submitting any required NOI, preparing and complying with the SWPPP, revising the SWPPP, any 
required submittal of the Notification of Termination, any required discharge permit and any other related 
costs. 

 
7.3.7 CONSTRUCTION CLEANING 
The Contractor shall, at all times, keep property on which work is in progress and the adjacent property 
free from accumulations of waste material, rubbish, caused by his/her operations. All surplus material 
shall be removed from the site immediately after completion of the work causing the surplus materials. 
Spillage resulting from hauling operations along or across existing streets or roads shall be removed 
immediately by the Contractor.  All gutters and roadside ditches shall be kept clean and free from 
obstructions.  Daily cleanup of trash, paper, and small debris subject to movement with winds shall be 
required. The Contractor shall reasonably clean the immediate Work Area on a daily basis to 
reduce risk of personal injury as well as fire hazard.   

 
7.3.8 DISPOSAL OF MATERIAL 
Unless otherwise specified in the Special Conditions, the Contractor shall make his/her own 
arrangements for disposing of construction waste materials outside the Project Site and the Contractor 
shall pay any and all dump fees required, except as provided below.  If the Contractor arranges to 
dispose of construction waste materials on private property, he/she shall first obtain written permission 
from the property owner on whose property the disposal is to be made in which the City is absolved from 
any and all liability and responsibility in connection with the disposal of such material on said property. A 
copy of said written permission must be delivered to the Construction Manager prior to starting disposal 
operations.  When construction waste material is disposed of as above provided, the Contractor shall 
conform to all required codes and permits pertaining to grading, hauling, and filling of earth or other 
materials.  The Contractor shall contact the City=s Community Development Department and the Health 
Department concerning such codes and permits. 
 
Disposal of all construction waste including but not limited to all pipe, concrete, manholes, pavement, 
building and excavated materials, and all other appurtenances shall be disposed of in a manner 
consistent with all local, State and Federal laws and guidelines. Any hazardous waste shall be disposed 
of at hazardous waste disposal sites that are permitted to accept such wastes. All disposal site locations 
shall be approved in writing by the Construction Manager. A copy of the disposal plans and any required 
permits must be delivered to the Construction Manager prior to starting disposal operations. 
 
Asbestos Cement Pipe (ACP) removed from the Project shall be separated from other material, 
manifested and delivered to the Carson City Landfill. For manifest and disposal requirements prior to 
removal of any ACP the Contractor shall contact: 
 

Mr. David Bruketta 
Operations Manager- Environmental 
Cellular phone at (775) 230-2782  

 
ACP Manifests are valid for ten (10) days from date of issuance.  
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Construction waste including but not limited to all pipe, concrete, manholes, pavement, building and 
excavated material, and all other appurtenances removed from the Project may be accepted free of 
charge at the Carson City Landfill if approved under the direction of the Construction Manager. A Landfill 
Disposal Form will be provided by the Carson City Inspector upon request by the Contractor. The 
Contractor or Contractor's agent will provide a Landfill Disposal Form, which must be signed, dated and 
timed by a Carson City Inspector, to the Landfill Attendant for a waiver of disposal fees for each separate 
load. The Contractor will pay the full disposal fee if no Landfill Disposal Form from Carson City is 
presented to the Landfill Attendant. Carson City will not reimburse the Contractor for disposal fees due to 
failure to comply with these conditions.  
 
7.3.9 PARKING AND STORAGE AREAS 
All stockpiled materials and parked equipment at the job site shall be located to avoid interference with 
private property and to prevent hazards to the public. Locations of stockpiles, parking areas, and 
equipment storage must be approved by the Construction Manager.  Material and equipment may not be 
stored in public right-of-way unless prior approval by the Construction Manager. 

 
GC 7.4  PUBLIC SAFETY/CONVENIENCE AND TRAFFIC CONTROL 
The Contractor shall so conduct his/her operations as to offer the least possible obstruction and inconvenience to 
the general public, including the residents, businesses and any other contractors working in the vicinity of the 
Work, and he/she shall have under construction no greater length or amount of work than he/she can prosecute 
properly with due regard to the rights of the public.  Convenient access to driveways, houses, and buildings along 
the line of work shall be maintained and temporary crossings shall be provided and maintained in good condition.  
Traffic shall not be prevented from accessing business.  Maintain a minimum of one (1) access to each business 
property at all times.  Business Access signs shall be used to direct business traffic.  Not more than one (1) 
crossing or intersecting street or road shall be closed at any one time.  Safe access must be maintained for 
pedestrian traffic through or around the work area at all times. 
 
Inconvenience caused by digging across driveways and sidewalks shall be kept to a minimum by restoring the 
serviceability of the driveway or sidewalk as soon as possible.  Contractor shall provide and identify to the 
Construction Manager a person to act as a community liaison person, who must be fluent in English with good 
communication skills, to personally contact each resident and business at least three (3) working days prior to 
performing any Work which effects their sewer or water service, restricts on street parking, restricts access to 
their property, or blocks a driveway or sidewalk.  Said community liaison person shall provide written notices, pre-
approved by the Construction Manager, to all such residents and businesses and must be available and able to 
answer their questions. Copies of notices to all properties other than single family residences provided to the 
Construction Manager shall include a name and signature of the person accepting the notice for those properties.  
The Contractor shall make every effort to provide alternate access to the property during such closure, if at all 
possible.  The Contractor shall replace or repair any damage done to driveways or sidewalks and shall provide 
temporary relief in the form of steel plates and supports of adequate strength over the excavation.  Access to 
properties must be restored during all non-working hours. 
 
Direct access shall be provided at all times to fire stations, fire hydrants, hospitals, police stations and at all other 
agencies or services where emergencies may require immediate access to same. 
 
Temporary paving replacement in front of business establishments shall be placed immediately following backfill 
and shall remain in place until the condition of the backfill is suitable for permanent pavement replacement.  
 
No streets or roads shall be blocked or made inaccessible, due to the Contractor's work, without approval of the 
City.  No open excavations shall be allowed during non-working hours.  Excavations shall be backfilled to grade 
and, if in a pavement area, temporarily paved level with adjacent pavement or, with the prior approval of the 
Construction Manager, covered with steel plates during non-working hours.  If temporary paving and/or 
maintenance of temporary paving of all disturbed streets, driveways and sidewalks is not completed prior to the 
end of each work day, the Construction Manager may suspend the Work on the entire project, without any 
additional costs to the City, until the temporary paving is completed and/or properly maintained.  The Construction 
Manager shall be the judge of proper maintenance of the temporary paving. 
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If needed, the City will provide the Contractor with "Temporary No Parking" signs to be posted in the construction 
area by the Contractor to accommodate each day's work. The Contractor must post the ATemporary No Parking@ 
signs in the construction area no less than seventy-two (72) hours prior to the effective start of such parking 
restrictions. Temporary No Parking hours are to conform to the Contractor=s Working hours, but in no instance 
shall they exceed the Working Hours as specified in GC 7.3.5 or as amended in the Special Conditions. 
Contractor must keep a log of day, date, time and location that the signs are posted. If, when work starts, vehicles 
are parked in violation of the posted restrictions, the Contractor shall call the Carson City Sheriff's Office Dispatch 
Center at 887-2008 to request that the violating vehicle(s) be towed. Contractor shall identify expected no parking 
areas on the Traffic Control Plan and shall notify the Construction Manager at least one (1) week prior to the need 
for the ATemporary No Parking@ signs. 
 

7.4.1 HAUL ROUTES 
Prior to hauling, the Contractor shall submit for approval the proposed route(s) for all construction traffic 
on the Project. This shall include any designated routes, if any, shown on the Contract Drawings. Upon 
approval, the Contractor shall adhere to approved routes only. 

 
7.4.2 TRAFFIC CONTROL   
During construction within traffic roadways the Contractor shall maintain no less than one (1) lane of 
traffic during working hours and two (2) lanes at all other times.  When one-way traffic is in effect, the 
Contractor shall employ no less than two (2) flaggers to facilitate the safe flow of traffic.  No streets or 
roads shall be blocked, closed or made inaccessible due to the Contractor=s work, without the prior 
approval of the Construction Manager.  
 
The Contractor shall provide and maintain traffic control devices such as signs, warning lights, reflectors, 
barriers, fences, flaggers, steel plates, barricades, light signs and other necessary safety devices and 
measures on all sides of the construction zone, the number, size, message and spacing of which shall be 
governed by the Traffic Control Plans, local ordinance, or permit requirements.  Traffic control shall be in 
accordance with the MUTCD. Any Traffic Control for work within NDOT right-of-way shall be in 
accordance with the NDOT permit requirements.  The Contractor shall submit for approval by the City and 
any other applicable agency, its traffic control plans at least two (2) weeks prior to beginning work on 
public streets in accordance with GC 4.0, SHOP DRAWINGS AND QUALITY CONTROL. 

 
The Contractor shall designate a Traffic Control Supervisor who shall be responsible for preparing and 
signing all Traffic Control Plans, and for installing and maintaining all traffic control devices as shown on 
the approved Traffic Control Plans.  Said Traffic Control Plans must be per the provisions of the MUTCD 
and any Special Conditions.  The Traffic Control Supervisor shall be available to be contacted by the 
Construction Manager twenty-four (24) hours per day for the duration of the Contract.  The Traffic Control 
supervisor must be certified as a worksite traffic supervisor by ATSSA.  As a minimum, the Traffic Control 
Supervisor shall check all traffic control devices at the start, mid-day, and end of each work day and at 
least once on every non-working day. 
 
In addition to the flaggers required above, the Contractor shall employ flaggers at places designated by 
the Construction Manager for the safe movement of the public through the Work area.  Flaggers shall 
possess a valid flagger card attesting that they have satisfactorily completed an instructional course in 
flagger procedures conducted by NDOT or some other approved course given by another entity of 
government within the State of Nevada.   

 
No material or equipment shall be stored or parked where it will interfere with the free and safe passage 
of public traffic, and at the end of each day's work, and at other times when construction operations are 
suspended for any reason, the Contractor shall remove all materials, equipment and other obstructions 
from the public right-of-way.  With the prior approval of the Construction Manager, the Contractor may 
shield the public traffic from materials or equipment within the public right-of-way by the use of temporary 
concrete or water filled barrier rails. 

 
The Contractor shall notify the Carson City Fire Department and Sheriff Department dispatch center at 
(775) 887-2008 at least twenty-four (24) hours in advance of rerouting public traffic when traffic patterns 
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are to be altered due to construction operations.  Said notification shall set forth the specific traffic 
patterns to be provided in lieu of the normal routing and the estimated duration of such change(s). 
 
Should the Contractor appear to be negligent in furnishing or maintaining warning and protective 
measures, as above provided, the Construction Manager may direct attention to the existence of the 
hazard, and the necessary warning and protective measures shall be immediately furnished and installed 
by the Contractor at its expense.  Failure to do so will be cause to suspend the Work until the deficiency 
is corrected.  If the Contractor does not correct a Traffic Control deficiency by the end of the work day and 
the Construction Manager determines that the public safety is endangered, then the Construction 
Manager may take the necessary action to correct the deficiency pursuant to GC 2.5.4, City=s Right to 
Carry Out the Work. 
 
7.4.3 TRAFFIC DETOURS 
Detouring traffic to private streets shall not be allowed.  Advance warning/detour signs shall be used to 
direct through-traffic, and shall be placed to notify traffic to avoid all possible situations that require 
individual motorists to turn around to avoid the closure. The advanced warning signs shall be placed in 
accordance with the approved Traffic Control Plan.  No detour or street closure signing shall be placed on 
any street prior to the start of Work hours and shall be removed prior to the end of Work hours unless 
otherwise provided in the approved Traffic Control Plan. 
 
7.4.4  PEDESTRIAN AND BICYCLE DETOURS 
Advanced warning/detour signs shall be placed to notify pedestrian and bicycle traffic of any closure and 
to avoid all possible situations that may require individuals to turn around to avoid the closure. 

 
GC 7.5  PROJECT SIGNS 
If required by Contract Special Conditions, the Contractor shall provide, install and maintain for the duration of the 
Project, Project sign(s). Two (2) signs shall be required for pipeline projects. The sign(s) shall be installed within 
fifteen (15) days of the Notice to Proceed and shall be installed where directed by the Construction Manager. The 
Project Sign(s) shall conform to the requirements listed in the Special Conditions.   
 
GC 7.6  PROJECT OFFICE 
Unless the Contractor has an office in the Carson City/Reno/Sparks area, the Contractor shall maintain a suitable 
office on the Project site.  The Contractor shall maintain at the Project site copies of the Contract Documents, 
record drawings, Project schedule, submittals, permits, Material Safety Data Sheets, approved Traffic Control 
Plans, and other relevant documents which shall be accessible to the Construction Manager and other City 
representatives during normal working hours.  Said site office shall be the headquarters of the Contractor=s 
representative authorized to receive Drawings, instructions, or other communications or articles from the City or 
its agents unless the Contractor notifies the City otherwise per GC 2.6.1, Office. 
 
 
GC 7.7  STORAGE OF MATERIALS 
Materials shall be stored in such a manner as to ensure the preservation of their quality and fitness for the Work. 
When required by the Construction Manager, materials shall be placed on platforms or other hard, clean surfaces 
and covered. 
 
Materials shall be stored so as to facilitate inspection. Storage areas shall be suitably fenced if necessary to 
protect the public or the material.  
 
Locations and arrangements for storage sites for materials and equipment outside the limits of work, shall be 
selected and maintained by the Contractor at the Contractor=s expense. Prior to occupying a storage site on 
private property, the Contractor shall submit a letter or agreement signed by the private property owner that 
authorizes the Contractor to occupy the private property. The City shall be specifically exempted in any 
agreement from any liability incurred from the use of private property for construction purposes. Use of portions of 
the City's area at the site for materials and equipment storage shall be permitted upon the approval of the 
Construction Manager. 
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GC 7.8  HAZARDOUS MATERIALS 
The storage and handling of potential pollution-causing and hazardous materials, including but not necessarily 
limited to: gasoline, oil, and paint shall be in accordance with all local, state, and federal requirements. All 
hazardous materials shall be stored and handled in accordance with the Material Safety Data Sheets for the 
products. Material Safety Data Sheets shall be submitted to the Construction Manager prior to the delivery of 
materials to the Project site.  Copies of the Material Safety Data Sheets shall be maintained at the Project Site in 
a readily accessible location.  
 
GC 7.9  SYSTEM TESTING 
The Contractor shall test the facilities as specified in the Technical Specifications. The Contractor shall provide all 
other necessary facilities for conducting the tests including but not limited to: personnel, power, water, equipment, 
and chemicals. The Contractor shall provide a minimum of forty-eight (48) hours notice to the Construction 
Manager of its readiness and intent prior to each test. 
 
GC 7.10  COORDINATION/COOPERATION WITH UTILITIES 
Within the construction limits of this Project may be various utility systems including water, reclaimed water, 
sanitary sewers, storm drains, gas, telephone, cable television, and electric power.  The approximate location of 
known main line utilities, as taken from existing records, is shown on the Drawings.  The service connections to 
these facilities may not be shown on the Drawings, however, the Contractor shall field locate and protect all 
service connections from damage during the course of the Work.  The full costs for locating and protecting such 
service connections shall be included in the various items of work and no additional compensation shall be 
allowed.  Where underground main utility distribution lines are shown on the plans or marked in the field, the 
Contractor shall assume that every property parcel is served by service connections for each type of utility.  The 
City and Engineer do not guarantee that all existing utilities and facilities are shown on the Drawings or that they 
are shown in their actual position.  The Contractor shall consider it normal and expected that the elevation and 
alignment of said utilities may vary from that shown on the Drawings, and also that utilities may be encountered 
that are not shown on the Drawings.  Also consider it normal and expected that utilities will prove to be an 
impediment to the operations and that use of other than the usual equipment and construction methods in 
accomplishing the necessary work over, around or under such utility installations may be necessary.  Should a 
discrepancy be found on the Drawings, it shall not be construed to relieve the Contractor from his/her 
responsibility to protect any such utility or facility. 
 
The City has notified all utility companies, all pipeline owners, or other parties known to be affected by the Project 
and has endeavored to have all necessary adjustments of their facilities and other appurtenances made as soon 
as possible to eliminate conflicts within or adjacent to the limits of construction.  The Contractor shall be 
responsible to protect and/or support all utilities which do not have to be relocated, but which do affect the Work. 
Where the City has made arrangements with utility owners to relocate or adjust their facilities, the City's 
responsibility for such adjustments are shown on and called out at the specific locations on the plans. 
 
Any delays to the Contractor=s operations performing the current critical item(s) of work on the latest favorably 
reviewed Construction Schedules as a direct result of utility or other facilities not being rearranged as herein 
provided (other than delays in connection with rearrangements made to facilitate Contractor=s construction 
operations) will be considered excusable delays within the meaning of GC 3.12.2, Excusable Delays. 
 
It shall be the Contractor=s full responsibility to call Underground Service Alert (USA) at (1-800-227-2600) not less 
than two (2) working days, but not more than fourteen (14) calendar days, prior to performing any excavation, for 
location mark-out of any underground utilities and obtaining an inquiry identification number.  Contractor must 
comply with all instructions received from USA. 
 
Note: Per NRS 455.082, the approximate location of a subsurface installation marked in response to a notice to 
USA means a strip of land not more than twenty-four (24) inches on either side of the exterior surface of a 
subsurface installation. 
 
If a private underground utility such as gas, electric, telephone or cable television facility must be located or 
adjusted for construction operations and its location differs by more than twenty-four (24) inches on either side of 
the exterior surface of the subsurface facility from that shown on the plans or marked in the field, the City shall 
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reimburse the Contractor, as extra work, for the difference between the costs incurred in finding the actual 
location of the facility and the costs of finding the reputed location of the facility. 
 
Contractor shall pothole all indicated, shown, or marked utilities and points of connection to verify their exact 
location.  The Contractor shall have the proposed Work laid out in the filed by a Nevada Licensed Professional 
Land Surveyor or the Surveyor’s subordinates prior to commencing with the potholing.  The Contractor shall then 
pothole prior to performing any other Work including saw cutting for the work.  The Contractor shall obtain date 
(on a form provided by the Construction Manager) to include type, size, and dimensions, material, location and 
elevation of the underground utilities, referenced to the Surveyor’s lay out stakes for each pothole.  The 
Contractor shall provide to the Construction Manager, all data, and shall identify to the Construction Manager any 
facilities which conflict with the Work on the day the pothole is performed.  Carson City will not be responsible for 
any damages, delays or standby time caused by the Contractor’s failure to perform potholing prior to 
commencement of the Work, failure to provide the data or identify the conflicts when specified, or failure to locate 
services, laterals or points of connections.  
 
Carson City will be responsible for repairs, damages and standby time caused the Contractor due to non-marking, 
mis-marking or mis-locating, as defined in NRS 455.082, of the City=s main line water mains, reclaimed water 
mains, sanitary sewer main lines and storm drains.  Compensation to the Contractor for such repairs, damages or 
standby time shall be calculated on the basis of GC 6.4.3, Force Account Payment.  NOTE: This provision does 
not apply to service laterals/connections unless the Contractor can show he/she used diligence in trying to locate 
each service.   
 
The Contractor shall not interrupt the service function or disturb the support of any utility without authority from the 
utility owner.  All valves, switches, manholes, vaults, and meters shall be maintained readily accessible for 
emergency shutoff or access.  In case it should be necessary to move or temporarily maintain the property of any 
utility, the cost of which is not required to be borne by the owner thereof, the Contractor shall bear all time 
required and all expenses incidental to the removal or temporary maintenance of such property in a manner 
satisfactory to the owner thereof.  The work necessary to the raising, lowering, or relocating of a utility may be 
done by the owner of the utility or by the Contractor, at the option of the utility owner.  All work shall be in 
accordance with the utility owner=s standards, and shall be at the Contractor=s time and expense unless otherwise 
expressly provided for in the Special Conditions. 
 
The Contractor shall repair or replace all utilities damaged or destroyed due to his/her operations, even in the 
event such damage or destruction occurs after backfilling or is not discovered until after completion of backfilling. 
The Contractor shall resolve all crossing and clearance problems with the utility company concerned and the 
Construction Manager.  The right is reserved to the State, County, City, and owners of private utilities and 
franchises to enter at any time upon any street, alley, right-of-way, or easement for the purpose of making 
changes in their property made necessary by the Work and for the purpose of maintaining and making repairs to 
their property. 
 
In cases where water or sewer mains, or service connections thereto, are accidentally broken or, with the prior 
approval of the Construction Manager, are intentionally cut by the Contractor, they shall be fully repaired to City 
specifications and returned to service within four (4) hours, or sooner if deemed necessary by the Construction 
Manager.  The Contractor is to make these repairs a priority over other portions of the Work. 
 
At all times allow the Fire Department access to fire hydrants.  Do not place materials or other obstructions closer 
to a fire hydrant than permitted by ordinance, rules, or regulations or within fifteen (15) feet of the fire hydrant in 
the absence of such ordinances, rules, or regulations. 
 
GC 7.11  CONTAMINATED GROUNDWATER and/or SOIL 
Contaminated groundwater and/or soil may exist anywhere within the Project limits.  If contaminated groundwater 
and/or soil are encountered during construction, the Contractor must act in accordance with all applicable 
Federal, State, and local laws and Nevada Administrative Code 445A.347, which requires the Nevada 
Department of Environmental Protection be notified within twenty-four (24) hours of the encounter at (775) 687-
4670. 
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GC 7.12 DUST CONTROL 
The Contractor is responsible for the control of dust originating from any and all of the Contractor's construction 
operations either within or outside of the Work Area at all times in accordance with Federal, State and local laws, 
at the Contractor's expense.  In areas where fugitive dust is a nuisance, the Contractor shall, as often as 
necessary, wet down the area to prevent dusty conditions.  This includes weekends and holidays.  The Contractor 
shall contact NDEP to determine if a Ground Disturbance Permit is required. 
 
GC 7.13 BY-PASS PUMPING OF SANITARY SEWER 
The Contractor shall prepare and submit to the Construction Manager a plan for by-pass pumping of sanitary 
sewers which will provide for adequate size pumps and hoses to carry the flows from one manhole to another.  
Hoses must be rated for traffic if traffic is allowed on the roadway where the hose is placed.  Provide a backup 
pump, replacement hose sections and a backup power source at the work site prior to commencing any by-pass 
pumping operations. Contractor must test the by-pass pumping system, including the backup pump, in the 
presence of the Construction Manager or his/her representative prior to effecting the flow in the existing sanitary 
sewer to be diverted.  Contractor must identify and have available during pumping operations a person capable 
and qualified to make emergency repairs in case of a failure of any part of the by-pass pumping operation. The 
Contractor shall ensure that no spillage of raw sewage will occur on or in the ground.  The by-pass pumping plan 
shall also address how an accidental spill of raw sewage would be contained and mitigated.  
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SECTION 8.0 CONTRACT COMPLETION, O&M MANUALS 

 
GC 8.1  INTERMEDIATE COMPLETION 
When an intermediate milestone is specified in the Contract Documents, and the Contractor considers that a 
Work element, section, or division has met the intermediate completion stage requirements, the Contractor shall 
notify the Construction Manager in writing. Upon receipt of the notification, the Construction Manager and the City 
will make inspection to determine if the Work element, section or division is sufficiently complete in accordance 
with the Contract Documents to determine its acceptability for Intermediate Completion and for determination of 
any other items which do not meet the terms of the Contract so the City can occupy or utilize the Work for its 
intended use. Upon verification that the Work element, section, or division meets the contractual requirements for 
Intermediate Completion, the Construction Manager shall prepare a Notice of Intermediate Completion letter for 
the City=s signature. The notice shall establish the date of Intermediate Completion, the responsibilities of the City 
and Contractor for maintenance, utilities, and damage to the subject Work. If items are found which prevent such 
use or occupancy, the Construction Manager shall notify the Contractor of such items. 
 
Upon the completion of such corrective work, the Contractor shall so notify the Construction Manager in writing. 
The Contractor agrees to pay the City's actual costs including, but not limited to, charges for engineering, 
inspection and administration incurred due to the Contractor=s failure to complete the punch list work within the 
time period specified. 
 
Unless otherwise specified under Special Conditions, no partial acceptance of any portion of the Work will be 
made and no acceptance other than the final acceptance of the overall completed Project will be made.  No 
review pertaining to specific parts of the Project shall be construed as final acceptance of any part until the overall 
final acceptance by the City is made.  Final payment for completed portions of Work will not be made until final 
acceptance of the total Work. 
 
GC 8.2  SUBSTANTIAL COMPLETION 
When the Contractor considers that all Work required by this Contract including equipment start-up and testing is 
substantially complete, the Contractor shall notify the Construction Manager in writing. Upon receipt of the 
notification, the Construction Manager and the City will make inspection to determine if the Work is sufficiently 
complete in accordance with the Contract Documents to determine its acceptability for Substantial Completion 
and for determination of any other items which do not meet the terms of the Contract so the City can occupy or 
utilize the Work for its intended use. If items are found which prevent such use or occupancy, the Construction 
Manager shall notify the Contractor of such items. Upon verification that the Project is substantially complete, the 
Construction Manager shall prepare a Notice of Substantial Completion letter for the City=s signature. The notice 
shall establish the date of Substantial Completion and the responsibilities of the City and Contractor for 
maintenance, utilities, and damage to the Work. 
 
GC 8.3  CONSTRUCTION COMPLETION, FINAL INSPECTION, PAYMENT, AND ACCEPTANCE 
When the Contractor considers that all Work including record drawings, operation and maintenance manuals, and 
cleanup has been completed in accordance with the terms of the Contract, the Contractor shall notify the 
Construction Manager. Upon notification, the Construction Manager and the City will make the pre-final inspection 
to determine the actual status of the Work in accordance with the terms of the Contract. If materials, equipment, 
or workmanship are found which do not meet the terms of the Contract, the Construction Manager shall prepare a 
final punch list of such items and submit it to the Contractor. Following completion by the Contractor of the 
corrective work, required by the punch list, the Construction Manager shall notify the City that the Work has been 
completed in accordance with the Contract. A final inspection will be made to determine the acceptability of the 
Work. After completion of the Work, but prior to its acceptance by the City, the last partial payment will be made to 
the Contractor. 
 
After receipt of the last partial payment, but prior to acceptance of the Work by the Carson City Board of 
Supervisors or Carson City Regional Transportation Commission, the Contractor shall send a letter to the 
Construction Manager submitting lien releases for all material, or labor for any work covered by this Contract. The 
letter shall state that acceptance of the final payment described below shall operate as and shall be, a release to 
the City, the Construction Manager, the Design Consultant, and their duly authorized agents, from all claims 
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and/or liability to the Contract arising by virtue of the Contract related to those amounts. Disputed Contract claims 
in stated amounts previously filed as provided in GC 6.3.2, Claims, may be specifically excluded by the Contractor 
from the operation of the release.   
Following receipt of all required submittals, the Construction Manager's written statement that construction is 
complete, and recommendation from the City=s representative to accept the Project, the Construction Manager 
shall prepare an agenda item for the Carson City Board of Supervisor=s or Carson City Regional Transportation 
Commission’s acceptance of the completed Work and a Notice of Completion.   
 
Following the acceptance by the Carson City Board of Supervisors or the Carson City Regional Transportation 
Commission of the completed Work embraced in the Contract, the City will cause to be recorded in the office of 
the County Recorder a Notice of Completion. 
 
Thirty (30) days after recording the Notice of Completion of the Work involved in the Contract, the City will pay the 
Contractor such sums of money as may be due the Contractor including all sums retained but excluding such 
sums as have previously been paid the Contractor. This payment will constitute the final payment to the 
Contractor under this Contract. 
 
GC 8.4  OPERATION AND MAINTENANCE MANUALS 
Prior to the delivery and installation of any item of machinery or equipment, the Contractor shall submit one (1) 
copy of the Operation and Maintenance Manual(s) as required by the Technical Specifications. The manual(s) will 
be reviewed by the Construction Manager and/or Design Consultant for content and the Construction Manager 
will advise the Contractor within five (5) working days of receipt if the manual is acceptable for the delivery and 
installation of the equipment or machinery. No equipment or machinery shall be tested or installed if the general 
content of the manual is found to be deficient. The final Operation and Maintenance Manuals, three (3) copies, 
must be submitted and favorably reviewed prior to final acceptance.  

 
GC 8.5  EQUIPMENT START-UP 
After all acceptance tests have been completed by the Contractor, but prior to final acceptance, the Contractor 
shall recheck all equipment for proper alignment and adjustment, check oil levels, relubricate all bearing and 
wearing points, and assure that all equipment is in proper condition for regular continuous operation.  Final start-
up of equipment requires forty-eight (48) hours advance notice to the Construction Manager and coordination with 
the user department of the City.  Start-ups shall only occur Monday through Thursday. 
 
GC 8.6  FINAL CLEAN UP 
At the completion of the Work and before final inspection, the Contractor shall clean the Work Area, material sites, 
adjacent property and streets and all grounds occupied by the Contractor in connection with the Work of all 
rubbish, excess and waste materials, as well as all his/her tools, construction equipment, machinery and 
temporary facilities. All parts of the Work shall be left in a neat and clean condition.  If the Contractor fails to clean 
up at the completion of the Work, the City may do so and the cost shall be charged to the Contractor. 
 
GC 8.7  WARRANTY OF TITLE 
No material, supplies, or equipment for the Work under this Contract shall be purchased subject to any chattel 
mortgage, security agreement, or under a conditional sale or other agreement by which an interest therein or any 
part thereof is retained by the seller or supplier. The Contractor warrants clear title to all material, supplies, and 
equipment installed or incorporated in the Work and agrees upon completion of all work to deliver the premises, 
together with all improvements and appurtenances constructed or placed thereon by the Contractor, to the City 
free from any claim, liens, security interest, or charges, and further agrees that neither the Contractor nor any 
person, firm, or corporation furnishing any materials or labor for any work covered by this Contract shall have any 
claims, liens, security interests or charges against this Project, provided that this shall not preclude the Contractor 
from installing metering devices or other equipment of utility companies, the title of which is commonly retained by 
the utility company.  Nothing contained in this Section, however, shall defeat or impair the right of such persons 
furnishing materials or labor under any bond given by the Contractor for their protection or any right under any law 
permitting such persons to look to funds due the Contractor in the hands of the City.  The provisions of this 
Section shall be inserted in all subcontracts and material contracts, and notices of its provisions shall be given to 
all persons furnishing materials for the work when no formal contract is entered into for such materials. 
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GC 8.8  RECORD DRAWINGS 
The Contractor shall keep at the Site a copy of the Contract drawings and specifications, including addenda and 
change orders, to which the Design Consultant, Construction Manager, and City shall have access at all times. 
 
The Contractor shall maintain one (1) set of specifications and full size drawing prints and mark thereon in red any 
and all deviations from plan dimensions, elevations, or orientations, and all changes from addenda, change 
orders, and clarifications. Marked prints shall be updated at least weekly and shall be available to the City for 
review. Prior to Final  
Acceptance by the City, the Contractor shall submit the record Drawings to the Construction Manager in the 
manner and format specified in the Special Conditions. 
 
GC 8.9  WARRANTY 
The Contractor hereby agrees to make, at its own expense, all repairs or removals and replacements 
necessitated by defects in materials or workmanship supplied under the terms of this Contract, and to pay for any 
damage to other works resulting from repairs or removals and replacements of such defects which become 
evident within one (1) year after the date of Substantial Completion of the Project by Carson City or within such 
longer period of time as may be prescribed by law or by the terms of any applicable technical specification. The 
Contractor further assumes responsibility for a similar guarantee for all work and materials provided by 
subcontractors or manufacturers of packaged equipment components. The Contractor also agrees to indemnify, 
defend, and hold the City, and it=s officers, agents, employees, and volunteers harmless from liability of any kind 
arising from damage due to said defects. 
 
The Contractor shall execute and submit a completed Warranty Form in the format as appended to this section for 
the Work. The Warranty Form shall be submitted prior to the final acceptance of the Project or within five (5) days 
of the occupancy or use of a portion of the Work, whichever is applicable. 
 
The Contractor shall, upon the receipt of written notice from the City, promptly make all repairs or removals and 
replacements arising out of defective materials, workmanship, or equipment. The City is hereby authorized to 
make such repairs or removals and replacements, and the Contractor and its Surety shall be liable for the cost 
thereof, if five (5) days after receipt of such written notice to the Contractor, the Contractor has failed to make or 
undertake the repairs or removals and replacements with due diligence. In case of emergency, where in the 
opinion of the City delay could cause serious loss or damage, repairs or removals and replacements may be 
made without notice being sent to the Contractor, and the expense in connection therewith shall be charged to the 
Contractor, and its Surety shall be liable for the cost thereof.  Such action by the City shall not relieve the 
Contractor of the guarantees required by this Section or elsewhere in the Contract Documents. 
 
This Section does not in any way limit the warranty on any items for which a longer warranty is specified or on any 
items for which a manufacturer or supplier gives a warranty for a longer period.  The Contractor agrees to act as a 
co-guarantor with such manufacturer or supplier and shall furnish the City all appropriate guarantee or warranty 
certificates upon completion of the Work.  No warranty period, whether provided for in this Section or elsewhere, 
shall in any way limit the liability of the Contractor or his/her sureties or insurers under the indemnity or insurance 
provisions of these General Conditions. 
 
Prior to the expiration of the Warranty period, the City reserves the right to hold a meeting with the Contractor. 
The purpose of the meeting would be to review warranties, bonds, and maintenance requirements and determine 
required repair or replacement requirements of defective items. 
 
For the purpose of this paragraph, acceptance of the Work or a portion of the Work by the City, shall not 
extinguish any covenant or agreement on the part of the Contractor to be performed or fulfilled under this Contract 
which has not, in fact, been performed or fulfilled at the time of such acceptance. All covenants and agreements 
shall continue to be binding on the Contractor until they have been fulfilled.  
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WARRANTY FORM 

 
 Warranty For 
 
                    (Project/Component)                  
 
                         (Location)                             
 
 
 
We hereby guarantee the                 (Project/Component)                        that we have constructed for a period of 
one (1) year from          (Date)         the date of Substantial Completion of the Work set by Carson City. 
 
The following items are excluded from the provisions of this warranty: 

 
 

 
We agree that if any of the material or equipment should fail due to any reason other than improper maintenance 
or improper operation, if any pipe or appurtenances should develop leakage, or if any settlement of fill or backfill 
occurs, or should any portion of the Work fail to fulfill any of the requirements of the Contract Documents, we will, 
within five (5) days of receipt of written notice of such defects, commence to repair or replace the same together 
with any other work which may be damaged or displaced in so doing. 
 
In the event of our failure to comply with the above mentioned conditions within a reasonable time after being 
notified, or should the urgency of the case require repairs or replacements to be made before we can be notified 
or respond to notification, we do hereby authorize Carson City, to proceed to have the defect repaired and made 
good at our expense, and we will pay the cost therefor upon demand. 
 
The warranty provided herein shall not be in lieu of, but shall be in addition to any warranties or other obligations 
otherwise imposed by the Contract Documents and by law. 
 

Contractor:                                                         
 
      Signed:                                                               
 
      Title:                                                                    
 
      Date:                                                                                                       
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SECTION 9.0 PREVAILING WAGE 

 
GC 9.1  PREVAILING WAGE RATES 
 

A.   The Contractor and subcontractors shall be bound by and comply with all federal, state and local 
laws with regard to minimum wages, overtime work, hiring and discrimination, including Chapter 
338 of the NRS, which is entitled, "Public Works Projects." The Contractor shall ensure that all 
employees on the work site are paid in accordance with the CURRENT PREVAILING WAGE 
RATES AS APPROVED BY THE STATE LABOR COMMISSIONER, whenever the actual value 
of the Contract totals One Hundred Thousand Dollars ($100,000) or more, or when required by 
the Special Conditions.  A copy of the rates are attached hereto and included herein.  If a Change 
Order causes a Contract to exceed One Hundred Thousand Dollars ($100,000), the State Labor 
Commissioner may audit the entire Contract period. 

 
 When federal money is associated with the project making the Contract subject to both state and 

federal wage rates, the Contractor shall not pay less than the higher rate when the two rates differ 
for similar kinds of labor. 

 
 Questions involving the Prevailing Wage Rates for Carson City should be referred to the Labor 

Commissioner, State of Nevada, at (775)687-4850. 
 
B. Posting of Minimum Wage Rates - In accordance with NRS, Chapter 338, Section 338.020, the 

Contractor shall post the hourly and daily rate of wages to be paid to each of the classes of 
mechanics and workers on the site of Work of this Contract in a place generally visible to the 
workers. 

 
C. Pursuant to NRS 338.060 and 338.070, the Contractor hereby agrees to forfeit, as a penalty to 

the City, not less than Twenty Dollars ($20) nor more than Fifty Dollars ($50) for each calendar 
day or portion thereof that each worker employed on the Contract is paid less than the designated 
rate for any work done under the Contract, by the Contractor or any subcontractor under him/her, 
or is not reported to the City as required by NRS 338.070. 

 
D. The Contractor and each subcontractor shall keep or cause to be kept an accurate record 

showing the name, the occupation and the actual per diem, wages and benefits paid to each 
worker employed by him/her in connection with the public Work.  The General Contractor shall 
collect the wage reports from the Sub-Contractors and ensure the receipt of a certified copy of 
each weekly payroll for submission to the City as one complete package. 

 
E. The record must be open at all reasonable hours to the inspection of the City, and its officers and 

agents. A copy of the record for each calendar week for the General Contractor and all Sub-
Contractors must be sent to the City by the General Contractor no later than one (1) week after 
the end of the week. The copy must be open to public inspection as provided in NRS 239.010. 

 
F. The Contractor and all subcontractors hereby agree not to hinder on-site interviews of the 

Contractor=s or subcontractor=s workers by the Construction Manager or his/her representative to 
verify that the workers are being paid the prevailing wage rates. 

 
G. It is unlawful for any Contractor in connection with the performance of work under a contract with 

the state, or any of its political subdivisions, when payment of the Contract Price, or any part of 
such payment, is to be made from public funds, to refuse to employ or to discharge from 
employment any person because of his/her race, color, creed, national origin, sex, sexual 
preference or age, or to discriminate against a person with respect to hire, tenure, advancement, 
compensation or other terms, conditions or privileges of employment because of his/her race, 
creed, color, national origin, sex, sexual preference or age.  The Contractor agrees to insert this 
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provision in all subcontracts hereunder except subcontracts for standard commercial supplies or 
raw materials. 

 
          
GC 9.2  NO EXTRA COMPENSATION 
 
All work necessary to be performed after regular working hours, on Sundays or Legal Holidays, shall be 
performed without additional expense to the City.  In case of extra work under the provisions of GC 6.4, 
MODIFICATION PROCEDURES, no additional payment will be made to the Contractor because of the payment 
by him/her of overtime wage rates for such work unless the use of overtime work in connection with such extra 
work is specifically ordered in writing by the City.  
 
END OF GENERAL CONDITIONS
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These Special Conditions amend or supplement the Standard Terms and Conditions and General 
Conditions of the Contract and add other Special Conditions to the contract document as indicated 
below, and amend or supplement the Technical Specifications. All provisions of the Contract which are 
not so amended or supplemented remain in full force and effect. 
 
SC.1 AMENDMENTS TO GENERAL CONDITIONS 
 
SECTION 2.0 
CONTRACT ADMINISTRATION AND RESPONSIBILITIES: 
OWNER'S REPRESENTATIVE, CONSTRUCTION MANAGER, DESIGN CONSULTANT AND 
CONTRACTOR 
 
 GC 1.5 Definitions 
 
  Revise Standard Specifications to add the following revision date: 
 
  Revision No. 6 dated 2-29-2012. 
  

GC 2.3.8 Final Acceptance 
  Add the following: 
 
Prior to the Construction Manager recommending acceptance of work, the Construction Manager and 
Contractor shall contact Curtis Horton, City Operations Chief, at (775) 887-2355 ext. 7378, to 
coordinate City inspections to determine substantial completion and final construction completion of the 
work.  
 
 GC 2.6.8 Permits 
  Add the following: 
 
The Contractor shall comply with Douglas County Site Improvement Permit Conditions of approval as 
included in SC.8 of these Special Conditions. 
 
The Contractor shall obtain a NDEP Groundwater Discharge Permit prior to pumping groundwater. 
 
The Contractor shall comply with the Stormwater General Permit NVR100000, State of Nevada, 
Division of Environmental Protection, General Permit. The Contractor shall obtain any required 
Temporary Permits prior to any discharges. 
 
The Contractor shall submit copies of all required Permits to the Construction Manager prior to 
proceeding with the Work covered by the respective Permits. If copies of all required Permits are not 
submitted to the Construction Manager prior to proceeding with the Work covered by the respective 
Permits, the Construction Manager may suspend the Work on the entire job without any additional 
costs to the City until the copies are received. 
 

GC 2.6.9 Contractor’s Responsibility for the Work and Materials 
 

Add the following:  
 

The Contractor shall be responsible for marking in the field upon receipt of a USA Call Before 
You Dig request from the City, the location of the underground facilities installed by the 
Contractor, until such time as the City accepts in writing, the responsibility for marking the 
facilities installed by the Contractor.  The City shall not be responsible for any damage to the 
facilities due to Contractor’s failure to properly mark the facilities. 

 
 GC 2.6.10 Surveys, Lines And Grades 
  Add the following: 
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All construction surveying shall be made by the individual designated by the Contractor as the 
Project Surveyor who shall be a Nevada Licensed Professional Land Surveyor, or the 
Surveyor’s Subordinates.  Contractor shall provide the name, license number and contact 
information of the Project Surveyor to the Construction Manager prior to the start of 
construction. 

 
The Contractor shall be responsible for directing the Project Surveyor to establish all survey 
control staking to accomplish the work within the tolerances established in the Technical 
Specifications and the requirements of the Nevada Administrative Code (NAC) for Construction 
Surveys, Sections 625.760, 625.765, 625.770, 625.775 and 625.780.  At a minimum, the 
Project Surveyor shall provide the following level of survey control: 

 
1. Curb offset stakes controlled horizontally and vertically at 50-foot maximum stations 
along tangent curb sections; at 25-foot stations along horizontal or vertical curve curb sections; 
at all curb vertical grade breaks and horizontal angle points; and at points-of-curvature, 
midpoints and grade breaks for all curb returns at intersections. 

 
2. Centerline “Red-Tops” shall be provided at 50-foot stations along horizontal and 
vertical tangents and at 25-foot stations along horizontal and vertical curves for control of the 
finish sub-grade base grading. 

 
3. Centerline “Blue-Tops” shall be provided at 50-foot stations along horizontal and 
vertical tangents and at 25-foot stations along horizontal and vertical curves for control of the 
finish aggregate base grading. 

 
4. Horizontal and vertical control stakes for sanitary and storm sewer facilities at all 
manholes, catch basins, and end-of-pipe and along the main alignment sufficient to establish 
line and grade. 

 
5. Horizontal and vertical control stakes for water main facilities at all angle points, fire 
hydrants, valve locations, and along the main alignment sufficient to establish line and grade. 

 
6. “Pre-Marks” for all roadway striping at 25-foot stations and at all traffic symbol, legend, 
crosswalk and stop bar locations. 

 
7. The Contractor shall be responsible for directing the Project Surveyor to obtain and 
verify all existing locations and elevations of pavement, curb and utility connections at proposed 
points of connection as shown on the drawings and reporting this information to the 
Construction Manager prior to construction. 

 
8. The Contractor shall be responsible for directing the Project Surveyor to conduct 
necessary post construction surveys to obtain the necessary information identified in GC 8.8.1 
of the Special Conditions. 

 
9. The Contractor shall be responsible for directing the Project Surveyor to prepare and 
record a Record-of-Survey showing true positions of all roadway centerline monuments in 
relationship to one another. The Record-of-Survey shall comply with the applicable provisions 
of the Nevada Revised Statutes; shall be based on the Nevada State Plane Coordinate 
System, West Zone, Carson City Modified, 1983 N.A.D.; and shall include positional 
coordinates of all monuments set to 0.01 foot accuracy.   
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SECTION 3.0 
PROGRESS OF WORK, MEETINGS, SCHEDULES 
 
 GC 3.5 TIME OF COMPLETION 

Add the following: 
 

The successful Bidder, upon becoming the Contractor after having entered into a Contract with 
the City, shall commence the Work to be performed under the Contract on the date set by the 
City in the written Notices to Proceed, continuing the Work in accordance with the approved 
schedule and shall complete the entire Work by May 29, 2014.   

  
 GC 3.11 CONSTRUCTION SCHEDULES 
 
  A Type (A) construction schedule is required. 
 
 GC 3.13  LIQUIDATED DAMAGES 
  Add the following: 
 

In case of failure on the part of the Contractor to complete the Work on any Work within the 
time(s) specified in the Contract, or within such additional time(s) as may be granted by formal 
action of the City, or the Contractor fails to persecute the Work or any separable part thereof, 
with such diligence as will ensure its completion within the time(s) specified in the Contract or 
any extensions thereof, the Contractor shall pay to the City, as liquidated damages, the sum of 
Two Thousand Dollars ($2,000.00) for each calendar day for delay until such reasonable time 
as may be required for final completion of the Work, together with any increased costs incurred 
by the City in completing the Work. 

 
Time stated for completion shall include the final cleanup and demobilization except as 
otherwise provided in the Special Conditions. 

 
Liquidated damages of $100 per minute will be assessed for failure to comply with maximum 
traffic delay times.  Maximum delay is 10 minutes. 

 
The signing of the proposal by the Bidder shall be prima facie evidence that the Contractor 
agrees that the amount of liquidated damages is fair and reasonable. 

 
SECTION 4.0 
SHOP DRAWINGS AND QUALITY CONTROL/INSPECTIONS 
 
  Add the following Section: 
 
 GC 4.1.1  Required Submittals 
 
  The following items, (including but not limited to) are required submittals: 
   
   General 
   Construction Schedule (GC 3.11.2A.) 
   Schedule of Values (SP 1.1) 
   Permits (GC 2.6.8 & SP 7.0) 
   NOI for Storm Water Discharges (SP 6.0) 
   Safety Program (GC 2.6.12.B) 
   Notices to Residents/Businesses (GC 7.4) 
   Private Property Access Plan (SP 4.5) 
   Traffic Control Plans (GC 7.4.2) 
   Haul Routes (GC 7.4.1) 
   Certified Payroll Reports, Weekly (GC 5.1) 
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   Water Shut Down and Notification Plans (Std. Drawing No. C-11.2) 
   Disposal Plan, Permits and Permissions (GC 7.3.8) 

Notice of Termination and Records for Storm Water Discharges (SP 6.0) 
   Record Drawings (GC 8.8.1) 
   Warranties (GC 8.9) 
   Temporary Drainage Plan 
   Project Surveyor (GP 2.6.10) 
 

Materials 
   Aggregate Base Material 
   Anode and Wire 
   Asphalt Concrete Mix Designs 
   Backfill Material 
   Bedding Material 
   Certificates of Compliance for Steel Materials 
   Chain Link Fence and Gate, Including color sample 
   Concrete, Slurry and Mortar Mix Designs 
   Condensing Units 
   Couplers 
   Date of manufacture for PVC pipe and fittings 
   Expansion Joint Material 
   Exhaust Fan, Louver, and Damper 
   Fastener Systems 
   Fire Hydrant 
   Flanged Pipe Coupling Adapters 
   Flow Meter and Appurtenances  
   Frames and Covers 
   Locating Wire 
   Manholes and Appurtenances 
   Mastic Material 
   Meter Fittings 
   Non-shrink Grout for Manholes 
   Painting and Coating 
   Pavement Marking Film 
   Permanent Signs 
   Pipe Bedding Material 
   Pipe Fittings and Appurtenances 
   Pipe Materials and Appurtenances 
   Pipe Restraint Coupling 
   Pipe Supports 
   Pit Setters 
   Pullboxes including Covers 
   Pressure Gauge 
   Pressure Relief/Sustaining Valve    
   Prime Coat (for Trench Repairs) 
   PVC Material Installation Time Limit (SP 4.5) 
   Reinforcing Steel 
   Repair Clamps 
   Seal Coat (for Trench Repairs) 
   Service Saddles and Corporation Valves 
   Tack Coat 
   Tapping Sleeves 
   Water Shut Down and Notification Plans (Std. Drawing No. C-11.2) 
   Valve Boxes, Covers and Risers 
   Valves and Appurtenances 
   Warning Tape 
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SECTION 5.0 
PAYMENT 
 
 GC 5.5 Partial Payments 
 

Add the following paragraph following the 1st paragraph: 
 

A Schedule of Values shall be submitted to the Construction Manager for approval, for all bid 
items for which the Contractor intends to submit a payment request when the Work included in 
that bid item is less than 100% complete. The Schedule of Values shall detail the costs for all 
the items included in the Description of Bid Items and Basis for Payment for the respective bid 
item.  Also, included in the Contractor’s payment request, the Contractor shall include his BMP 
maintenance log. A missing, incomplete or not up-to-date log will cause the payment request to 
be returned to the Contractor. In addition, incomplete or incorrect weekly payroll reports will 
cause pay requests to be returned. 

 
GC 5.5.1 Partial Payments – Inclusion of Materials on Hand 

 
Add the following:  

 
The following materials are eligible for partial payments: 
None 

 
SECTION 7.0 
CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
 
 GC 7.3.5 Working Hours 

Construction shall be allowed only between the hours of 7:00 AM and 7:00 PM Monday through 
Friday. 

   
  Add the following: 
 

The starting, fueling, maintenance or repair of equipment, delivery of equipment and materials, 
and placement or removal of traffic control devices is considered Construction and shall not be 
allowed outside the Normal Working Hours. Requests for exceptions to these limitations shall 
be made in writing to the Construction Manager for consideration in non sensitive non 
residential areas. 

   
Liquidated damages of two hundred fifty dollars ($250.00) per 15-minute increment will be 
assessed for failure to meet these hourly requirements. 

 
GC 7.3.8 Disposal of Material 

 
Add the following to the end of the 1st paragraph: 

 
When disposing of construction waste material outside the City limits, the Contractor shall 
contact the appropriate local government departments concerning such codes and permits. 

  
 GC 7.3.9 Parking and Storage Areas 
 
  Add the following: 
 

Material and equipment may be stored in the City's right-of-way within work areas closed to 
traffic only as approved by the Construction Manager prior. 
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 GC 7.4 PUBLIC SAFETY/CONVENIENCE AND TRAFFIC CONTROL 
 
  Add the following Section: 
 
           GC 7.4.5 Traffic Access 
 

Traffic shall not be prevented from accessing businesses. Maintain all driveways to all 
properties at all times. 

 
Business Access signs shall be used to direct business traffic. The advanced warning signs 
shall be placed in accordance with the approved Traffic Control Plan. 

 
No lane or shoulder closure signing shall be placed on any street prior to the start of Work 
hours and shall be removed prior to the end of Work hours. 

 
GC 7.5  PROJECT SIGNS 
 

  Add the following: 
 
 There are no project signs with this project. 
 

GC 7.10 COORDINATION/COOPERATION WITH UTILITIES 
 

  Add the following: 
 

The Contractor shall perform potholing of existing facilities per SP 4.2 Potholing of these 
Special Provisions. 

 
The Contractor shall be responsible for coordination of water affecting the properties served by 
the water system.  

 
 All valves and manholes shall remain accessible at all times during construction.  
 

Contractor shall raise and adjust all manholes, valve boxes, vault lids, pullboxes to finish grade 
within 48 hours of paving of top lift. 

 
SECTION 8.0 
CONTRACT COMPLETION, O&M MANUALS 
 
 GC 8.1 INTERMEDIATE COMPLETION 
  
  Add the following Section: 
 
 GC 8.8.1 Format and Manner of Record Drawings 
 

The Contractor shall transfer all markings and record information to a clean set of Contract 
drawings.  All vertical and horizontal information specified below shall be confirmed by the 
Contractor's Nevada Licensed Professional Land Surveyor or the Surveyor's Subordinates. The 
completed set of Contract drawings shall be signed by the Surveyor and include the Surveyor's 
certificate. The Surveyor's certificate shall state that "The Record Drawings accurately reflect 
record information supplied by the Contractor and the actual vertical and horizontal information 
required by the Contract Special Conditions, to the best of my knowledge and belief". Record 
information shall be indicated by a clouded line around the changed items and a strikeout 
through the original items. The plan title sheet shall also contain the words "RECORD 
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DRAWINGS", the Contractor's and Surveyor's name, address, phone number, contact person 
and month/year of completion. 

 
The Contractor shall submit both the original marked field plans and the completed record 
drawing plan set to the Construction Manager for review and acceptance.  

 
Vertical and horizontal information to be confirmed by the Surveyor or the Surveyor's 
Subordinates shall include the following;  

 
   manhole, center of frame & cover, and pipe inverts 
   valve, center of frame & cover and top of nut 
   flush valve, center of frames & covers, top of nut and top of cap 
   fire hydrant 
   air/vacuum release cover at the point closest to the main 
   line location riser, center of box and cover and top of water main 
   utility vaults, center of frame & cover and bottom inside of vaults 
   top curb at 25' intervals where curb slope less than 0.5% 
 

Contractor shall also submit the Record-of-Survey showing true positions of all roadway 
monuments as required in GC 2.6.10 to the Construction Manager for review and approval by 
the Carson City Engineer.  Upon the Carson City Engineer’s approval Contractor shall direct 
the Project Surveyor to record the Record-of-Survey unless otherwise arranged with the City 
Engineer. 

  
SC.2 NOTIFICATIONS 
 
SC.2.1 Residential and Commercial Properties 
 
Contractor is responsible to notify all residential and commercial properties that will be affected by the 
project 72 hours in advance of street work. All commercial business will be delivered 2 notices. One will 
be for them to keep and one must be signed by a person in office along with address of said business. 
A sample of the notice must be submitted to the Construction Manager for approval prior to distribution. 
 
SC. 2.2 Fire Department and Sheriff 
 
Contractor shall notify the Carson City Fire Department and Sheriff Department dispatch center at (775) 
887-2008 at least twenty-four (24) hours in advance of (approved by CM) rerouting public traffic when 
traffic patterns are to be altered due to construction operations.  Said notification shall set forth the 
specific traffic patterns to be provided in lieu of the normal routing and the estimated duration of such 
change(s). 
 
SC. 2.3 School Bus Center 
 
Contractor shall notify the Carson City School Bus center at (775) 283-1950 at least twenty-four (24) 
hours in advance of (approved by CM) rerouting public traffic when traffic patterns are to be altered due 
to construction operations. Said notification shall set forth the specific traffic patterns to be provided in 
lieu of the normal routing and the estimated duration of such change(s). 
 
SC. 2.4 Waste Management 
 
Contractor shall notify Waste Management (Trash Pick-up) at (775) 887-0402 at least twenty-four (24) 
hours in advance of (approved by CM) rerouting public traffic when traffic patterns are to be altered due 
to construction operations. Said notification shall set forth the specific traffic patterns to be provided in 
lieu of the normal routing and the estimated duration of such change(s). 
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SC. 2.5 Jump Around Carson (JAC) Transit 
 
Contractor shall notify Carson City RTC JAC (Transportation Bus) at (775) 841-7433 at least twenty-
four (24) hours in advance of (approved by CM) rerouting public traffic when traffic patterns are to be 
altered due to construction operations. Said notification shall set forth the specific traffic patterns to be 
provided in lieu of the normal routing and the estimated duration of such change(s). 
 
SC. 2.6 United States Postal Service 
 
Contractor shall notify United States Postal Service at (775) 884-2300 at least twenty-four (24) hours in 
advance of construction operations which may affect access for the Postal Service. Said notification 
shall include specific traffic patterns to be provided in lieu of the normal routing and the estimated 
duration of such change(s). Contractor shall coordinate with the Postal Service to ensure that mail 
delivery is not impacted. 
 
SC 2.7 Ongoing Surface Cleaning 
 
The contractor shall be responsible for maintaining the integrity of all transportation surfaces, both 
asphalt and dirt, access roads, bike lanes, sidewalks, pathways, gates, etc. Dust, dirt, mud, gravel, etc. 
carried onto the transportation surface shall be cleaned off on a regular basis (at least once a day or as 
requested by City personnel). Failure to comply may result in the City having the area cleaned and the 
cost for the clean-up billed to the contractor. 
 
SC.2.8 Buy America Federal Policy 
 
Steel materials to be permanently incorporated into the work on Federal-aid projects are subject to the 
following requirements: 
 
All steel products or manufacturing processes of the steel material in a product (i.e., smelting, and any 
subsequent process which alters the steel material's physical form or shape or changes its chemical 
composition) must occur within the United States. This includes processes such as rolling, extruding, 
machining, bending, grinding and drilling. 
 
Minimal use of foreign steel materials will be permitted provided the cost of said materials does not 
exceed one-tenth (0.1) of one (1) percent of the total contract cost or twenty-five hundred ($2,500.00) 
dollars, whichever is greater. Should foreign materials be used, as provided above, the Contractor shall 
provide cost documentation satisfactory to the Engineer at no additional cost to the contract. 
 
All Certificates of Compliance for steel materials shall include a statement that they conform to the 
above requirements. 
 
SC 3.0 Description of Bid Items and Basis for Payment 
 
 SC 3.1 General 
 

Payment for the various items of the Proposal Summary shall be as specified in Section 7.5 
and as further specified herein. 

 
Payment for each Bid Item shall include the following Work, and shall fully compensate for any 
necessary Work required to perform the construction operations specified and shall be 
considered to be included in the bid price for the items of Work and no additional compensation 
will be allowed therefore. This Work includes any necessary construction staking and layout, 
storm water pollution prevention, potholing to verify data, construction staking, dimensions and 
locations of subsurface facilities and service connections, sawcutting, removal and disposal of 
existing improvements, clearing, removal and disposal of vegetation, excavating, removal and 
disposal of excess material, de-watering, shoring, by pass pumping, coatings, connection to 
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existing and proposed pipes, cutting and plugging abandoned pipes intercepted by the trench 
section, removal and disposal of abandoned pipes and appurtenances within the trench 
section, compacting, disinfection, testing, temporary and final asphalt replacement, re-
vegetation of disturbed areas, landscaping, irrigation piping, and as well as other incidentals, 
for completion of the Work in conformance with the Contract Documents.  

 
The terms "construct, furnish, install, erect, perform, place, prepare, remove or replace" shall 
mean that the bid item is complete, in place, ready for use and recommended for payment by 
the Construction Manager. 

 
All Work under this Contract shall conform to the requirements of the 2012 edition of the 
“Standard Specifications for Public Works Construction” (SSPWC), except as modified by these 
Special Conditions or Technical Specification. 

 
Payment Schedule for partial payments for Mobilization/demobilization and cleanup for all 
Schedules shall be as follows:     

 
When the monthly partial payment estimate of the amount earned for the respective Schedule, 
not including these items, is 15% or more of the original Schedule contract amount, then 30% 
of this item will be included for payment in that, one monthly partial payment estimate. 

 
When the monthly partial payment estimate of the amount earned for the respective Schedule, 
not including these items, is 50% or more of the original Schedule contract amount, then an 
additional 30% of this item will be included for payment in that, one monthly partial payment 
estimate. 

 
When the monthly partial payment estimate of the amount earned for the respective Schedule, 
not including these items, is 75% or more of the original Schedule contract amount, then an 
additional 30% of this item will be included for payment in that, one monthly partial payment 
estimate. 

 
 The remaining 10% of these items shall be paid under the final payment provisions. 
 
 
 
 3.2.1 Mobilization, Demobilization and Cleanup 
 

A. Work under this bid item shall consist of CONTRACTOR mobilization, 
demobilization, clean-up, erosion and dust control, permit coordination, and any 
preparatory work and operations necessary for the movement of personnel, equipment, 
supplies and incidentals to the project site before beginning construction.  Work under 
this item shall also include any other item of work for which other bid items have not 
been established in this bid schedule. 

 
  B. Measurement of this item will be on a lump sum basis. 
 

C. Payment for Mobilization/demobilization and Cleanup will be pro rata per the 
preceding schedule based on the lump sum price named in the Proposal Summary, 
which price shall constitute full compensation for preparatory Work and operations, 
including but not limited to, those necessary for the movement of personnel, 
equipment, supplies, and incidentals to the project site, for the establishment of 
Contractor offices, buildings, and other facilities necessary for the Work, and any other 
incidentals necessary for doing all the work involved in mobilizing for the Work.  
Payment for demobilization and cleanup shall constitute full compensation for record 
drawings and removing all equipment, supplies, debris and offices from the project site. 
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 3.2.2 Surveying 
 

A. Work under this bid item shall consist of all surveying work required for the 
construction of the project within the tolerances provided by these Specifications, NAC, 
and the City Standard Specifications.  Work under this bid item shall also include 
preparation of the required Record-of-Survey providing locations of all roadway 
monuments set for this project.  Reference is made to GC-2.6.10. 

 
  B. Measurement of this item will be on a lump sum basis. 
 

C. Payment for Surveying will be pro rata based on the lump sum price named in 
the Proposal Summary, which price shall constitute full compensation for providing all 
surveying, calculations, staking, re-staking as required, as-built surveying, labor, 
materials and incidentals to perform the work. 

 
 3.2.3 Traffic Control  
 
  A. Work under these bid items shall consist of providing Traffic Control. 
 

This work shall conform to the requirements this Contract, including American Traffic 
Safety Services Association (ATSSA)’s Quality Guidelines for Temporary Traffic 
Control Devices and Features.  

 
Vista Grande can be closed to all traffic between Topsy Lane and Old Clear Creek 
Road, however safe pedestrian access must be maintained.   The maximum time for 
traffic delay is 10 minutes.  Liquidated damages are accessed for delays exceeding the 
above stated time limit; see GC 3.13 as amended in these special conditions.  

 
All traffic control devices are subject to being rated by the Construction Manager for 
conformance to the current American Traffic Safety Services Association (ATSSA) 
publication "Quality Standards for Work Zone Traffic Control Devices".  Any device 
determined by the Construction Manager to not meet these quality standards shall be 
replaced with an acceptable device.  

 
All traffic control shall remain clean and free of graffiti at ALL TIMES.  Failure to comply 
with this requirement shall result in a $250.00 per device, per day fine. 

 
  B. Measurement of this item will be on a lump sum basis. 
 

C. Payment for Traffic Control will be pro rata based on the lump sum price 
named in the Proposal Summary, which price shall constitute full compensation for 
providing, labor, materials, preparation of traffic control plans, luminares, signing, traffic 
drums, warning lights, sequential flashers, temporary striping, preparation of formal 
inspection reports by Traffic Control Supervisor, labor, tools, equipment, materials and 
incidentals required to perform the work.   

 
 3.2.4 Clearing and Grubbing 
 

A. Work under this bid item shall conform to the requirements of Section 300, 
“CLEARING AND GRUBBING,” of the City Standard Specifications except as modified 
herein as well as Section 1007 of the Technical Specifications contained herein and 
other applicable Technical Specifications. 

 
  B.  Measurement of this item will be on a lump sum basis. 
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C. Payment for this item will be made at the lump sum price named in the 
Proposal Summary, which price shall constitute full compensation for all clearing and 
removal of all natural and artificial objectionable material from construction areas and 
all other labor, tools, equipment, materials and incidentals required to perform the work. 

 
 

3.2.5 Erosion Control 
 

A. Work under this bid item shall consist of all temporary erosion control 
measures required for the entire project.  Work under this bid item shall also include 
preparing an erosion and storm water pollution prevention plan (SWPPP), obtaining a 
storm water discharge permit, and obtaining an air quality permit.  An erosion control 
plan has been provided in the plan set and shall be considered a minimum. 

 
Work under this bid item also includes construction, maintenance, and reclamation of 
access roads. 

 
Specific items of work involved with this bid item include but are not limited to, 
placement, maintenance, and removal of: silt and barrier fencing, straw waddles and 
other erosion control measures, construction fencing, geotextile fabric, and temporary 
aggregates.   

 
Contractor shall maintain a copy of their storm water general permit and SWPPP on 
the project site and revise and update the SWPPP as often as necessary.  If the 
permitting agency determines that the SWPPP is not sufficient, CONTRACTOR shall 
revise the SWPPP, correct all deficiencies, and implement additional pollution 
prevention measures. 

 
After all construction activities have been completed.  Permanent BMPs will be 
inspected.  Any deficiencies shall be repaired and/or replaced as applicable.  Upon 
acceptance of the BMPs; Carson City will take over responsibility for the long term 
BMPs and permit(s) as required by the State.  Coordinate with Construction Manager 
for transferring of permits.  

 
B. Measurement of this item will be on a Lump Sum basis. 

 
C. Payment for this item will be at the unit price named in the Proposal Summary, 
which price shall constitute full compensation for preparation of an erosion and storm 
water pollution prevention plan (SWPPP), obtaining a storm water general permit, 
construction and reclamation of access roads, maintenance of erosion control 
measures throughout the contract, repair of BMPs at completion of construction, and 
furnishing all labor, materials, tools, equipment, and incidentals as required to perform 
the work. 

 
3.2.6 Remove Bituminous Surface by Cold Milling 

 
A. Work under this bid item shall conform to Section 202, “REMOVAL OF 
STRUCTURES AND OBSTRUCTIONS”, of the NDOT Standard Specifications.  
Attention is called to Section 202.03.03 of that Section.  This work shall also conform to 
the requirements of applicable Technical Specifications. 

 
  B. Measurement for this item will be per Square Yard. 
 

C. Payment for this item will be made at the unit price named in the Proposal 
Summary, which price shall constitute full compensation for all necessary cold milling, 
material removal and transport of grindings to the designated City stockpile location, 
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and all other labor, tools, equipment, materials and incidentals required to perform the 
work. 

 
   

3.2.7 Remove Composite Surface,  
 
 Removal of Other Existing Improvements 
 
  A. Work under these bid items shall conform to the requirements of Section 301, 

“REMOVAL OF EXISTING IMPROVEMENTS,” and applicable Technical 
Specifications.   

 
  B. Measurement of Remove Composite Surface and Remove PCC Pavement 

Sidewalk or Flat Work will be per Square Yard. 
 

Remove PCC Curb & Gutter will be per Lineal Foot as measured along existing 
public traveled roadways only.  No measurement or direct payment will be 
made for removal of existing curbs or curbs and gutters outside of the existing 
public roadway paved section.  No measurement or direct payment will be 
made for removal of existing AC curbs or PC glue-down curbs.  
 
Removal of Other Existing Improvements will be on a lump sum basis.  No 
measurement or direct payment will be made for obliteration of existing 
pavement markings by grinding and the required seal application to be placed 
on the ground pavement surface. 

 
  C. Payment for these items will be made at the unit price named in the Proposal 

Summary, which price shall constitute full compensation for all necessary 
removals from construction areas and all other labor, tools, equipment, 
materials and incidentals required to perform the work.  Payment for Removal 
of Other Existing Improvements shall constitute full compensation for removal 
of all items for which other removal bid items have not been established 
including obliteration of existing pavement striping where required. 

   
 3.2.8 Excavation and Embankment  
 
  A. Work under this bid item shall conform to the requirements of Section 1008 of 

the Technical Specifications and other applicable Technical Specifications 
contained herein.  The estimated quantity listed for Unclassified Excavation is 
provided for Bidders information only.  This quantity has been estimated by 
calculating the theoretical volume of material to be excavated below an 
assumed 0.4 foot strip of existing surface improvements and cleared materials.  
No guarantee of the accuracy of this volume is provided as it is up to the 
Bidder to determine the actual quantity of material to be excavated. 

 
  B. Measurement for this item will be per lump sum. 
 
  C. Payment for this item will be made at the lump sum price named in the 

Proposal Summary and is not subject to adjustment under section GC 6.4.4, 
which price shall constitute full compensation for verification of actual material 
quantity, excavation, removal of excess material off the project site, import of 
additional material needed, embankment construction, compaction, subgrade 
preparation and all other labor, tools, equipment, materials and incidentals 
required to perform the work. 

  
 3.2.9 Type 2 Class "B" Aggregate Base 
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  Decomposed Granite 
 
  A. Work under this bid item includes furnishing and placing aggregate base for 

aggregate base driveways.  Work under this bid item shall conform to the 
requirements of Section 308, “AGGREGATE BASE COURSES” of the City 
Standard Specifications and applicable Technical Specifications. 

 
Aggregate Base shall be placed at driveway location as directed by the 
Construction Manager and around PRV area as shown on the plans.  Base 
called out under paving and curb areas is paid under the paving and curb items 
as applicable. 
 
Decomposed Granite shall be placed on the path extension as shown on the 
plans.  For conduit/fiber installation along path, there is no direct payment for 
restoring the path to existing condition.  

 
  B. Measurement for these bid items will be per Cubic Yard, compacted in place.  
 
  C. Payment for this item will be made at the unit price named in the Proposal 

Summary, which price shall constitute full compensation for furnishing, 
installing, grading and compaction of the aggregate base and all other labor, 
tools, equipment, materials and incidentals required to perform the work. 

 
 

 3.2.10 4” Plantmix Bituminous Pavement Type 2 Aggregate, PG 64-28 NV w/ 8” Type 2 Agg 
Base, 2” Plantmix Bituminous Pavement Type 2 Aggregate, PG 64-28 NV 

  Plantmix Miscellaneous Areas 
 
  A. Work under these bid items shall conform to the requirements of Section 201, 

“BITUMINOUS MATERIALS”, Section 320, “PLANTMIX BITUMINOUS 
PAVEMENTS” and Section 316, “TACK COAT,” of the City Standard 
Specifications and other applicable Technical Specifications.  The Bituminous 
material for the Plantmix shall be PG 64-28 NV.  Aggregate for Plantmix 
Pavement shall be Type 2. 

 
The Marshall mix design shall be prepared with 75 blows per end for all 
roadways.  The Marshall mix design may be prepared with 50 blows per end 
for private driveways and parking lots. 

 
Work under this item also includes Tack Coat application to existing or 
previously paved surfaces as required or directed by the Construction 
Manager.  The Bituminous material for the Tack Coat shall be SS-1H, applied 
at a rate of 0.05 to 0.10 English gallons per square yard with the actual 
application rate determined by the Construction Manager at time of application. 

 
The work for Plantmix Miscellaneous Areas only includes placement of 
surfacing for areas outside of the traveled roadway behind new or existing 
sidewalks.  The quantity of Plantmix Bituminous Pavement will be paid under 
the bid item 4” Plantmix Bituminous Pavement Type 2 Aggregate, PG 64-28 
NV.  Areas include driveway approaches, parking area paving, and for areas 
adjacent to new curbs for which roadway paving is not indicated on the 
drawings.  This work does not include paving of areas adjacent to new or 
existing curbs for which roadway paving is indicated on the drawings which 
shall be considered incidental to the associated bid item. 

 
  B. Measurement for the 4” Plantmix Bituminous Pavement Type 2 Aggregate, PG 
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64-28 NV, and the 2” Plantmix Bituminous Pavement Type 2 Aggregate, PG 
64-28 NV will be by the square foot, compacted in place as shown on the 
drawings or as directed by the Construction Manager. 

 
Measurement for Plantmix Miscellaneous Areas will be per Square Yard for 
placing the pavement only.  Areas will be measured one time only, without 
consideration of number of lifts involved.  The quantities of Plantmix 
Bituminous Pavement used for the Plantmix Miscellaneous Areas will be 
measured under 4” Plantmix Bituminous Pavement Type 2 Aggregate, PG 64-
28 NV. 
 
No measurement will be made for aggregate base. 

 
C. Payment for these items will be made at the unit price named in the Proposal 

Summary, which price shall constitute full compensation for furnishing and 
installing bituminous pavement, base, tack coat where required and all other 
labor, tools, equipment, materials and incidentals required to perform the work. 

  
 3.2.11 Adjust Existing Manhole to New Finish Grade 
  Adjust Existing Water Meter and Pitsetter, Valve Box & Lid to New Finish Grade 
 

A. Work under this item involves adjusting existing valve boxes to new finished 
grade.  Work under this bid item shall conform to the requirements of Section 
323, ”ADJUSTMENT OF NEW AND EXISTING MANHOLES, CATCH BASINS, 
VAULTS, WATER AND GAS VALVES, AND MONUMENTS TO FINAL 
GRADE” of the City Standard Specifications and applicable Technical 
Specifications. 

 
Valve Box shall mean any water location riser, water or gas valve. 

 
   Measurement of these items will be per Each.  No measurement will be made 

for adjustment of new valves to finish grade. 
 
  C. Payment for this item will be made at the unit price named in the Proposal 

Summary, which price shall constitute full compensation for adjusting existing 
valve boxes to new finish grade, and all other labor, tools, equipment, materials 
and incidentals required to perform the work. 

   
3.2.12 Permanent Pavement Paint (White, Width Varies),  

  Permanent Pavement Paint (8-inch Solid White),  
  Permanent Pavement Paint (4-inch Solid White),  
  Permanent Pavement Paint (4-inch Double Solid Yellow), 
   
  A. Work under these bid items shall conform to the requirements of Section 632, 

“PERMANENT PAINTED PAVEMENT MARKINGS” and Section 729.03.04 
“Epoxy Paint Marking Material” of the NDOT Standard Specifications, the 
manufacturer’s installation requirements and applicable Technical 
Specifications.  All striping shall be painted with epoxy paint. 
 
Stop bars, arrows and crosswalks are included with the Type 1, White, Width 
Varies bid item.  Areas for arrows are as identified in NDOT Standard Plan T-
38.1.1 to T.38.1.5.  

 
  B. Measurement for these bid items will be per Square Feet or Lineal Feet as 

named in the Proposal Summary. 
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  C. Payment for these items will be made at the unit price named in the Proposal 
Summary, which price shall constitute full compensation for furnishing and 
installing paint, and all other labor, tools, equipment, materials and incidentals 
required to perform the work. 

   
 3.2.13 Permanent Signs 
 
  A. Work under this bid item shall conform to the requirements of Section 627, 

“Permanent Signs” of the NDOT Standard Specifications and applicable 
Technical Specifications. 

 
Street Sign shall comply with the requirements of Carson City’s “STREET 
NAME SIGN AND MOUNTING” detail included in the drawings.  White 
Sheeting shall be Retroreflective ASTM Grade IX, “Diamond Grade VIP” as 
manufactured by 3M Corporation, or an approved equal.  Green Sheeting shall 
be Transparency Electro Cut Film 1177C as manufactured by 3M Corporation, 
or an approved equal. 
 

  B. Measurement for this bid item will be per Square Foot of finished sign face as 
indicated on the Drawings or as directed by Construction Manager. 

 
  C. Payment for this item will be made at the unit price named in the Proposal 

Summary, which price shall constitute full compensation for furnishing and 
installing the signs, lettering, supports including foundations, and all other 
labor, tools, equipment, materials and incidentals required to perform the work  

 
 3.2.14 Class "A" Survey Monuments 
 
  A. Work under this bid item shall conform to the requirements of Section 334, 

“MONUMENTS,” of the City Standard Specifications and applicable Technical 
Specifications. 

 
  B. Measurement for this bid item will be per Each. 
 
  C. Payment for this item will be made at the unit price named in the Proposal 

Summary, which price shall constitute full compensation for furnishing and 
installing monument assemblies, and all other labor, tools, equipment, 
materials and incidentals required to perform the work. 

   
 3.2.15  Over Excavation of Unsuitable Materials (Estimated at 1000 CY) 
 

 A. Work under this bid item shall conform to the requirements of Section 1008 of 
the Technical Specifications and other applicable Technical Specifications 
contained herein.  The estimated quantity listed is provided to establish a unit 
price only.  No guarantee of the accuracy of this volume is assumed as it is has 
not been calculated.   

 
Work under this bid item shall be as directed by Construction Manager in the 
event that unsuitable materials are found during construction.  Work under this 
bid item includes over excavation of unsuitable material estimated at 24” below 
proposed aggregate base subgrade elevation, removal of excavated material, 
placement of a non-woven geotextile, such as Mirafi 140N or approved equal, 
placement of Type II, Class B aggregate base in a single lift with the upper 12 
inches compacted at 90% relative compaction (per ASTM D 1557) using static 
rolling methods. 
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  B. Measurement for this item will be per Cubic Yard, based on the excavated 
amount verified by Construction Manager at time of excavation. 

 
  C. Payment for this item will be made at the unit price named in the Proposal 

Summary and is not subject to adjustment under section GC 6.4.4.  The unit 
price shall constitute full compensation for verification of actual material 
quantity, excavation, removal of material off the project site, geotextile, 
aggregate base, compaction and all other labor, tools, equipment, materials 
and incidentals required to perform the work. 

 
  
 3.2.16 1 inch Sch 80 Orange Stripe Duct, w/ Preinstalled Fiber 
  4-inch PVC Conduit, Schedule 40, 
  N7 Pullbox   
  N9 Pullbox  
  NEW BASIS FCA4000036T-0006 Manhole  
   
  
  A. Work under these bid items shall conform to the requirements of Section 325, 

“TRAFFIC SIGNALS AND STREET LIGHTING,” of the City Standard 
Specifications except as modified herein as well as Sections 4001, 4006, 6007, 
6008 of the Technical Specifications and other applicable Technical 
Specifications contained herein.  Work for Risers, service panels and electric 
conduit on NV Energy side of service panel shall conform to the requirement of 
the DISTRIBUTION CONSTRUCTION STANDARDS, ELECTRIC 
INSTALLATION GUIDE, and Latest Revision, as published by NV Energy.  All 
pullboxes and handholes shall be full traffic rated.   

 
Conduit 

 
Conduit shall be PTS -77 (type C) or Schedule 40 minimum.  Pull line or rope 
is required in all conduits, and shall be tied off at each end and ducts taped or 
plugged. Use 30" radius sweeps for 4" conduits, unless noted otherwise on the 
Drawings.  Sweeps over 11 degrees deflection shall be concrete slurried in 
place. Contractor shall mandrel conduit prior to acceptance by City.  All empty 
conduits shall have a locatable pull string with sequential foot markings 
installed. 
 
Fiber Optic 
 
The 1-inch conduit shall have a 12 strand, single mode fiber optic cable pre-
installed as part of the Duraline Cablecon project, or approved equal.  This 
conduit shall be installed at a minimum depth of 36”.  A tracer wire shall be 
attached to the outside of the conduit.  Warning tape shall be placed in the 
trench 18” above conduit.  There is to be a continuous run of conduit from the 
Vista Grande Telemetry Panel at the PRVs to the Well 54 Telemetry Panel with 
100’ coils in each of the two manholes.  Minimum sweep radius for this conduit 
shall be 36”.  Fiber Optic acceptance testing will be performed by Carson City.  
Installation shall conform to EIT/TIA specifications. 

   
   Pull box and Manhole 
 

All pull boxes, manholes, handholes and other underground vaults shall be set 
on a minimum 4-inch compacted Type 2, Class “B” Aggregate Base, with at 
least one grade ring, and set to finish grade. All vaults shall be of precast 
reinforced concrete or Reinforced Plastic Mortar.  Sizes specified on the 
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drawing are minimum interior dimensions, LxWxD in inches.  All vaults shall be 
set level, regardless of surrounding terrain, and grade rings shall be adjusted, 
bricked, and mortared to match finish grade. All conduits shall be terminated in 
the vaults using terminators, or cut flush with the interior wall and mortared in 
place. All finish work shall exhibit good workmanship, and vaults cleaned out 
before telephone cables are to be installed. All pullboxes, manholes and 
handholes located in roadways or other areas subject to vehicular traffic shall 
be full traffic rated.  Pull boxes and handholes located in sidewalk areas shall 
have traffic rated lids. 

 
  B. Measurement of the Conduit will be per Lineal Foot for each conduit to the 

limits indicated on the Drawings, not including conduits through manholes, 
vaults and pullboxes including sweeps to structures as required or as directed 
by the Construction Manager complete in place.  Measurement for Pullboxes, 
will be per Each complete in place.   

 
  C. Payment for installing these items will be made at the unit price named in the 

Proposal Summary, which price shall constitute full compensation for 
sawcutting, excavation and backfill where not paid under separate bid item, 
furnishing and installing conduits including pull cords, fittings, pullboxes, 
pullbox lids including adjustment to final grade, concrete slurry at sweeps, and 
all other labor, tools, equipment, materials and incidentals required to perform 
the work. 

  
  
 3.2.17 12-Inch PVC C900 Water Main DR18,  
  14-Inch PVC C905 Water Main DR18  
     
  A. Work under these bid items shall conform to the requirements of Section 1009, 

Sections 2001 through 2021, as applicable, of the Carson City Technical 
Specifications and other applicable Technical Specifications contained herein. 
 

  B. Measurement of these items will be per Lineal Foot through valves and fittings 
in place. 

 
  C. Payment for installing these items will be made at the unit price named in the 

Proposal Summary, which price shall constitute full compensation for 
sawcutting, excavation, existing pavement and base removal, furnishing and 
placing the pipe including pipe, fittings, angle point markers, thrust blocks and 
restraining devices, pipe lowering/raising material and appurtenances, locating 
wire and tape, importing bedding, dewatering, subgrade stabilization and 
preparation, backfilling, furnishing and installing aggregate base, bituminous 
pavement and fog seal, and all other work, labor, equipment and materials 
necessary for a complete installation. 

 
 3.2.18 12-Inch Gate Valve, 
  14-Inch Butterfly Valve 
  Line Location Risers 
   

A.  Work under these bid items shall conform to the requirements of Sections 2001 
through 2021, as applicable of the Carson City Technical Specifications, and 
other applicable Technical Specifications contained herein.  

 
Work under these bid items includes valves as shown on the plans. 

 
  B. Measurement of these items will be for Each butterfly valve, gate valve and line 
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location riser in place. 
 
  C. Payment for installing these items will be made at the unit price named in the 

Proposal Summary, which price shall constitute full compensation for 
furnishing and placing the line location riser, butterfly valve or gate valve 
including thrust block and restraining devices, riser, valve box and cover, 
imported bedding, backfill, locating wire and tape, portland cement concrete 
collar, asphalt concrete, and all other work, labor, equipment and materials 
necessary for a complete installation. 

  
 3.2.19 Air Release Valve 
  Temporary Flush Valve Assembly 
 
  A. Work under this bid item shall conform to the requirements of Sections 2001 

through 2021, as applicable, of the Technical Specifications and other 
applicable Technical Specifications contained herein. 

 
  B. Measurement of this item will be for Each air relief valve or permanent flush 

valve assembly in place. 
 
  C. Payment for installing this item will be made at the unit price named in the 

Proposal Summary, which price shall constitute full compensation for 
furnishing and placing the  air relief or flush valve assembly including pipe and 
fittings, valve, valve boxes and covers, risers, anode and wire, thrust blocks 
and restraining devices, crushed rock, imported bedding, backfill, locating wire 
and tape, portland cement concrete collars and all other work, labor, 
equipment and materials necessary for a complete installation. 

  
3.2.20  Old Clear Creek Water Main Tie-In 

  Vista Grande Water Main Tie-In 
  12” Water Main Tie-In 
 

A.  Work under these bid items shall conform to the requirements of Sections 2001 
through 2021, as applicable of the Carson City Technical Specifications, and 
other applicable Technical Specifications contained herein. 

 
 Work not covered within the above referenced Technical Specifications shall 

conform to the requirements of Section 301, “REMOVAL OF EXISTING 
IMPROVEMENTS,” Section 305, “TRENCH EXCAVATION AND BACKFILL,” 
Section 307, “DOMESTIC WATER AND IRRIGATION SYSTEMS,” and Section 
323, “ADJUSTMENT OF NEW AND EXISTING MANHOLES, CATCH BASINS, 
VAULTS, WATER AND GAS VALVES, AND MONUMENTS TO FINAL 
GRADE” of the Standard Specifications for Public Works Construction. 

 
 This work shall include but not be limited to the installation of a connection to 

tie in the proposed water main into the existing water main. Also, included with 
this item is existing pavement removal, removal or relocation of any existing 
underground utilities, relocation of any overhead utilities, trench excavation, 
bedding, thrust blocking, valves, fittings, restrained joint construction where 
called for on the Drawings, mechanical joint construction where called for on 
the Drawings, disinfection, testing, backfill, compaction, and re-grading of any 
existing ditches or swales as required to perform the work.   

 
B.   Measurement of these items will be on a Lump Sum basis per each. The limits 

of quantities associated with the Old Clear Creek Road Tie-In, Vista Grande 
Blvd. Tie-In, 12” Water Main Tie-In and 8” Water Main Tie-In are as shown on 
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the drawings and detailed on Sheet 44 
 
C. Payment for this item will be at the unit price named in the Proposal Summary, 

which shall include full compensation for furnishing all labor, tools, equipment, 
removals, excavation, bedding, thrust blocking, valves, fittings, restrained joint 
construction, mechanical joint construction, tracer wire, disinfection, testing, 
backfill, compaction, and incidentals as required to perform the work.   

 
3.2.21 PRV Piping 

 
A. Work under these bid items shall conform to the requirements of Sections 2001 

through 2021, as applicable of the Carson City Technical Specifications, and 
other applicable Technical Specifications contained herein.  

 
 All items included in this lump sum price are shown on sheet 19 of the plan set.   

 
B.  Measurement of this item will be on a Lump Sum basis. 

 
C. Payment for this item will be at the unit price named in the Proposal Summary, 

which price shall constitute full compensation for furnishing and placing all 
labor, tools, equipment, all PRV piping as indicated in the Contract Documents 
including but not limited to all Services, materials and equipment, trenching, 
bedding, backfilling and compacting, water piping and appurtenances 
(including but not limited to pipe, fittings, restrained joint construction, 
mechanical joint construction, thrust blocks, valves, vaults, pressure testing, 
disinfection, removal and disposal of materials or obstructions encountered 
during construction), valves, and all the related incidental work and 
appurtenances. 

  
 3.2.22 PRV Electrical and Scada 
 

  A. Work under this bid item shall conform to the requirements of Sections 16000 
of the Specifications in Appendix C and other applicable Technical 
Specifications contained herein. 

 
B. Measurement of this item will be on a Lump Sum basis. 

 
  C. Payment for this item will be at the unit price named in the Proposal Summary, 

which price shall constitute full compensation for furnishing and placing all 
labor, tools, equipment including but not limited to all Services, materials and 
equipment, trenching, bedding, backfilling and compacting, electrical wiring 
and appurtenances, and all the related incidental work and appurtenances. 

  
 3.2.23 Adjust Fire Hydrant to Finished Grade 
   
  A. Work under this bid item shall conform to the requirements of Sections 2001 

through 2021, as applicable, of the Technical Specifications and other 
applicable Technical Specifications contained herein. 

 
  B. Measurement of this item will be for Each fire hydrant assembly complete in 

place not including pipe from main to fire hydrant. 
 
  C. Payment for installing this item will be made at the unit price named in the 

Proposal Summary, which price shall constitute full compensation for 
furnishing and placing the fire hydrant assembly including hydrant, and fittings, 
valve, valve box and cover, riser, thrust blocks and restraining devices, 



SPECIAL CONDITIONS 
 

SC - 20 

crushed gravel, imported bedding, backfill, locating wire and tape, portland 
cement concrete collar and all other work, labor, equipment and materials 
necessary for a complete installation. 

   
 3.2.24 Temporary Pavement Patch  
  Permanent Pavement Patch 
   

A. Work under this bid items shall conform to the requirements of Section 302, 
SUBGRADE PREPARATION, Section 305, “TRENCH EXCAVATION AND 
BACKFILL,” Section 308, “AGGREGATE BASE COURSES,” Section 317, 
“SEAL COATS (FOG SEAL, SAND SEALS, AND CHIP SEALS),” and Section 
320, “PLANTMIX BITUMINOUS PAVEMENT” of the City Standard 
Specifications and applicable Technical Specifications.  The Bituminous 
material for the Plantmix shall be PG 64-28.  This work will include furnishing, 
placing and compaction of the aggregate base, plantmix bituminous pavement, 
and fog seal as required for all street cuts and other excavations. 

 
Work under this item shall also include placement of cold mix paving on trench 
or other excavations only as allowed in these Specifications or as authorized 
by the Construction Manager.  Cold mix paving shall only be allowed for 5 days 
and then must be replaced with hot mix. 

 
   Temporary Pavement Patch shall only be used in locations where roadway is 

to subsequently be reconstructed.  Permanent pavement patch shall be used 
in all other locations. 

 
  B. Measurement of the Permanent Pavement Patch will be per Lineal Foot along 

the centerline of the trench.  Measurement of the Temporary Pavement Patch 
will be on a lump sum basis. 

 
C. Payment for installing this item will be made at the lump sum or unit price 

named in the Proposal Summary, which price shall constitute full 
compensation for additional sawcutting as required, existing pavement and 
base removal for trench patch construction, subgrade preparation, furnishing 
and installing aggregate base, bituminous pavement and fog seal, and all other 
labor, tools, equipment, materials and incidentals required to perform the work. 

  
 3.2.25 NDOT Class 150 Rip Rap, 
 
  A. Work under this bid item shall conform to the requirements of NDOT standard 

plans. 
 
  B. Measurement for these bid items will per Square Foot in place. 
 
  C. Payment for these items will be made at the unit price named in the Proposal 

Summary, which price shall constitute full compensation for furnishing and 
installing rock cobble and all other labor, tools, equipment, materials and 
incidentals required to perform the work. 

 
 3.2.26 Type 4R Catch Basin 
  15-Inch Class III or IV RCP Storm Drain,  
  18-Inch Class IV RCP Storm Drain,  
  24-Inch Class IV RCP Storm Drain  
  15-Inch RCP End Section 
  24-Inch NDOT Type 1 RCP End Section  
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  A. Work under these bid items shall conform to Section 306, “STORM DRAIN, 

CULVERTS, AND SANITARY SEWER CONSTRUCTION” of the City Standard 
Specifications and applicable Technical Specifications. 

 
Work under this item also includes connections to existing manholes, and 
lateral connections to new or existing storm drain mains where junction 
structures are not called for on the drawings.  Reference is made to Section 
3005 of the Technical Specifications contained herein for this connection work.  
Work under these items also includes the removal, and disposal of existing 
storm sewer main pipe, fittings, and appurtenances as indicated on the 
drawings or as required for new utility or roadway construction. 

 
  B. Measurement for the pipe bid items will be per Lineal Foot; Catch Basins and 

End Sections will be per each.  
 
  C. Payment for these items will be made at the unit price named in the Proposal 

Summary, which price shall constitute full compensation for sawcutting, 
excavation, de-watering, stabilization, bedding and backfill, furnishing and 
installing pipe, and all other work, labor, equipment and materials necessary to 
complete the work. 

 
 3.2.27 48-Inch Storm Drain Manhole Type 1 
  60-Inch Storm Drain Manhole Type 1 
 
  A. Work under this bid item shall conform to Sections 204, “MANHOLES AND 

CATCH BASINS,” Section 311, “CONCRETE STRUCTURES AND MASONRY 
CONSTRUCTION,” Section 323, “ADJUSTMENT OF NEW AND EXISTING 
MANHOLES, CATCH BASINS, ELECTRICAL VAULTS, WATER AND GAS 
VALVES TO FINAL GRADE” of the City Standard Specifications and 
applicable Technical Specifications. 

 
  B. Measurement for these bid items will be per Each.  
 
  C. Payment for these items will be made at the unit price named in the Proposal 

Summary, which price shall constitute full compensation for sawcutting, 
excavation, bedding and backfill, furnishing and installing manhole sections, 
frame and cover, PC concrete collar, and all other work, labor, equipment and 
materials necessary to complete the work.  

 
 3.2.28 Remove PCC Pavement Sidewalk or Flat Work,  
  Remove PCC Curb & Gutter,  
   
  A. Work under these bid items shall conform to the requirements of Section 301, 

“REMOVAL OF EXISTING IMPROVEMENTS,” and applicable Technical 
Specifications.   

 
  B. Measurement of Remove PCC Pavement Sidewalk or Flat Work will be per 

Square Yard. 
Remove PCC Curb & Gutter will be per Lineal Foot as measured along existing 
public traveled roadways only.  No measurement or direct payment will be 
made for removal of existing curbs or curbs and gutters outside of the existing 
public roadway paved section.  No measurement or direct payment will be 
made for removal of existing AC curbs or PC glue-down curbs.  
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  C. Payment for these items will be made at the unit price named in the Proposal 
Summary, which price shall constitute full compensation for all necessary 
removals from construction areas and all other labor, tools, equipment, 
materials and incidentals required to perform the work.   

   
3.2.29 Type 1 PCC Curb and Gutter w/ Agg Base,  

Valley Gutter w/ Agg Base 
  6-inch PCC Curb w/ Agg Base  
  PCC Sidewalk, 4-inch Thickness w/ Agg Base,  
  PCC Concrete, 6-inch Thickness w/ Agg Base,  
  Detectable Warning Cast Iron Plates 
 
  A. Work under these bid items shall conform to the requirements of Section 312, 

“CONCRETE CURB, GUTTERS, WALKS, DRIVEWAYS AND ALLEY 
RETURNS,” of the City Standard Specifications as well as Section 4005 of the 
Technical Specifications and other applicable Technical Specifications 
contained herein.  Wok under these items include placement of aggregate 
base under concrete work and cross drain as indicated on plans.  Aggregate 
base shall meet the requirements listed in SP 3.2.9. 
 
This work shall also include construction of PCC Driveway approaches and 
Pedestrian Ramps. 

 
The work for PCC Concrete, 6 Inch Thickness includes construction of 
drainage channel at the western most entrance into the park and construction 
of commercial driveway approaches behind new sidewalks as called out on the 
drawings. 

 
  B. Measurement for the Curbs and Valley Gutter will be per Lineal Feet. 

Measurement of the Sidewalk, Concrete and Detectable Warning Plates will be 
per Square Foot. 

 
PCC Flatwork areas will be measured as Sidewalk or PCC Concrete 6 -Inch 
Thickness depending on thickness called out on the drawings. 

 
Curbing required at backs of pedestrian ramps will be considered incidental to 
the construction of the Pedestrian Ramps and no measurement of this feature 
will be made. 

 
PCC Driveway Aprons will be as Square Foot of Sidewalk.  Commercial 
Aprons will be as Square Foot of 6” PCC Concrete.  No allowance will be made 
for additional concrete thickness required to construct 6 - inch thickness 
commercial aprons. 
 
No measurement will be made for aggregate base. 

 
  C. Payment for these items will be made at the unit price named in the Proposal 

Summary, which price shall constitute full compensation for sawcutting, 
excavation, all necessary formwork, reinforcement, furnishing and installing 
base and concrete, placement of pedestrian ramp curbing, curing agent and all 
other labor, tools, equipment, materials and incidentals required to perform the 
work. 
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SC.4   CARSON CITY AMENDMENTS TO THE STANDARD SPECIFICATIONS FOR 

PUBLIC WORKS 
CONSTRUCTION 2012 (SSPWC):   

 
Revision No. 1 Through Revision No. 6 - 2/29/2012 

 
The Standard Specifications for Public Works Construction are hereby amended by adding, 
deleting or amending the following; 

SC.4.1  AMENDMENTS TO THE STANDARD SPECIFICATIONS FOR PUBLIC 
WORKS CONSTRUCTION 

 
  PART 1  GENERAL PROVISIONS 
 
   GENERAL PROVISIONS     100.00-1 
 

100.01.15    ENGINEER.      
 100.00-4 

 
Add the following sentences; 

 
For Work performed under a Contract with Carson City, the 
Engineer shall be the Construction Manager. 

 
For all other Work performed under a Carson City permit, the 
Engineer shall be the City Engineer. 

 
   Add the following subsection;      

 
100.01.36    APPROVED.  When referring to the approved Plans or approved 

Special Conditions, approved means as approved by the City 
Engineer. 

 
100.20  BASE LINE, BENCH MARKS AND REFERENCE POINTS 

 100.00-11 
 

Delete the wording in its entirety and substitute the following; 
 

The Contractor shall retain a Nevada Licensed Professional Land 
Surveyor, and the Surveyor or his Subordinates shall stake out the 
horizontal and vertical positions of all the Work.  The Contractor shall 
satisfy himself as to the accuracy of all measurements before 
constructing any permanent Work and shall not take advantage of any 
errors found on the Plans. 

 
100.33  PROTECTION OF PERSON AND PROPERTY.   

 100.00-15 
 

Add the following sentence; 
 

Any damages to Carson City facilities or utilities shall be immediately 
repaired by the Contractor at his own expense or by City personnel, as 
directed by the Engineer, and the Contractor shall be responsible for 
reimbursing Carson City for any and all Work required to repair or 
replace damaged facilities or utilities.  
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100.41  PUBLIC SERVICE EQUIPMENT.    
 100.00-17 

 
Modify the 1st paragraph; 

  
Add the words “unless otherwise shown on the approved Plans or 
specified in the approved Special Conditions” to the end of the 2nd 
sentence. 

 
Add the following sentences to the end of the 2nd paragraph; 

 
Any damages to Carson City facilities or utilities shall be immediately 
repaired by the Contractor at his own expense or by City personnel, as 
directed by the Engineer, and the Contractor shall be responsible for 
reimbursing Carson City for any and all Work required to repair or 
replace damaged facilities or utilities. Sewer service laterals are 
owned, operated and maintained by the property owner, and are not 
marked as a utility by Carson City. 

 
  PART 3  CONSTRUCTION METHODS 
 
  300.00 CLEARING AND GRUBBING      300.00-1 
 

300.04 PROTECTION OF UTILITIES AND UNDERGROUND FACILITIES. 
 

Add the following sentence; 
 

Any damages to Carson City facilities or utilities shall be immediately 
repaired by the Contractor at his own expense or by City personnel, as 
directed by the Engineer, and the Contractor shall be responsible for 
reimbursing Carson City for any and all Work required to repair or 
replace damaged facilities or utilities. 

 
   305.00 TRENCH EXCAVATION AND BACKFILL      
    305.00-1 
 

305.01 DESCRIPTION. 
 

Add the following; 
 

Prior to commencing with any excavation the Contractor shall comply 
with and complete all the requirements set forth in Subsection 305.30-
“Potholing” of these Specifications. 

 
305.11  WATER DENSIFIED BACKFILL.    

 305.00-5 
 

Delete the wording in its entirety and substitute the following; 
 

Water densified backfill shall not be allowed. 
 
   301.02.02, “Bituminous Pavement” 
    The City Standard Specifications are hereby amended: 
 
    3rd sentence, substitute "12 inches" for "9 inches" 
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   320 PLANTMIX BITUMINIOUS PAVEMENT 

 
 320.02.01 Composition of Mixtures 
  Add the following: 
 

Asphalt Cement, Grade PG64-28NV shall be used for all paving areas 
and shall meet the following requirements: 
 
The maximum temperature of the mixture at the plant when using 
performance graded asphalt shall be 177 °C (350 °F). The minimum 
temperature of the mixture at the plant when using performance 
graded asphalt shall be 149 °C (300 °F). In no case shall the 
temperature of the mixture leaving the plant and arriving at the paver 
drop more than 11 °C (20 °F) for plantmix surface mixtures.  
 

 320.04.01 Asphalt 
  Add the following: 
 

Maintain the performance-graded asphalt in storage tanks at a 
minimum temperature of 149 °C (300 °F) during the production of 
bituminous mixtures. Continuously circulate or moderately agitate the 
asphalt in the storage tanks during the production of bituminous 
mixtures. 

  
323, ADJUSTMENT OF NEW AND EXISTING MANHOLES, CATCH 

BASINS, VAULTS, WATER AND GAS VALVES, AND MONUMENTS 
TO FINAL GRADES 

 
    Add the following under 323.03 Asphalt Concrete Work: 
 

Adjust all existing manhole frame covers to finished grade elevations.  
The elevation adjustment shall be accomplished by the removal and 
replacement of the existing components as required.  Remove the 
frame and cover, grade rings, cone section, flat top sections and barrel 
sections to the depth required to replace the components to the 
desired elevation.  Furnish and install new or salvaged components in 
accordance with this specification.  Salvaged components shall only be 
incorporated into the new work if they meet the quality standards of 
new materials specified herein and are not visibly damaged beyond 
simple repair.  The Construction Manager shall make all decisions 
regarding the reuse of salvaged material before the salvaged material 
is incorporated into the work.  All decisions by the Construction 
Manager shall be final.  Provide concrete collar and paving around 
frame after final adjustment.   

 
SC.5 CONSTRUCTION REQUIREMENTS 
 
 5.1 Protection and Restoration of Existing Improvements 
 

 Refer to General Conditions, GC 7.3 - “CONSTRUCTION CONTROLS.” 
 
 5.2 Potholing & Sewer Lateral Location 
 

The Contractor shall have the proposed Work laid out in the field by a Nevada 
Licensed Professional Land Surveyor or the Surveyor's Subordinates. The Contractor 
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shall then pothole all existing underground facilities prior to performing any other Work 
including sawcutting for the Work. The Contractor shall obtain data (on a form provided 
by the Construction Manager) to include type, size and dimensions, material, and 
location and elevation of the underground facilities, referenced to the Surveyor’s lay out 
stakes for each pothole. The Contractor shall provide to the Construction Manager, all 
data, and shall identify the facilities that conflict with the Work. 

 
 

The City will not be responsible for any repairs, reconstruction, extra Work, damages, 
delays or standby time caused by the failure of the Contractor to perform potholing 
prior to the commencement of the Work or failure of the Contractor to locate the 
laterals and points of connection. 

 
 5.3 PVC Material Installation Time Limit 
 

All PVC pipe and fittings shall be installed within one hundred twenty (120) calendar 
days from date of manufacture.  Contractor shall submit manufacture date to 
Construction Manager prior to pipe installation. 

 
SC.6 GEOTECHNICAL INVESTIGATION 
 
 6.1 General 
  

Attached for the Contractor's information is the Geotechnical Investigation, Vista 
Grande, Carson City, Nevada dated June 2011; as prepared by Geocon Consulting, 
Inc.  The Contractor should expect to encounter ground water or excess moisture when 
performing trench excavations. 

 
The above said Geotechnical Investigation is intended to support the bidding process 
by generally identifying the subsurface conditions along the route and providing 
baseline information regarding soil and groundwater conditions. 

  
The recommendations of said report pertain only to the site investigated and are based 
upon the assumption that the soil conditions do not deviate from those disclosed in the 
investigation.  Due to the high degree of soil variability within the project limits, the 
contractor should carefully review the presented data and verify groundwater and soil 
conditions to the extent necessary to support their bid.  The subsurface investigation 
for the entire project is provided for guidance only and no warranty is provided, 
expressed or implied as to the continuity of subsurface conditions in accordance with 
Section 105.02 of the Standard Specifications for Public Works." 

 
 6.2 Import and Export of Material 
 

All trench bedding, backfill, structural fill and aggregate base shall be imported to the 
Project Site from a source or sources approved by the Construction Manager except as 
otherwise provided for in the Geotechnical Investigation. Unless otherwise provided for 
in the Geotechnical Investigation, use of materials excavated at the Project Site will not 
be allowed, and all excavated materials are to be removed from the Project Site and 
disposed of as specified in subsections 7.3.8 Disposal of Material, and 7.4.1 Haul 
Routes of the General Conditions and any amendments contained herein. 

 
SC.7 STORM WATER POLLUTION PREVENTION PLAN 
 
 7.1 General 
 

Contractor shall prepare a Storm Water Pollution Prevention Plan (SWPPP) and Notice 
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of Intent (NOI) for this project, which he shall submit, to State of Nevada, Division of 
Environmental Protection (NDEP).  The SWPPP shall be prepared and submitted to 
NDEP regardless of any exemption this project may have due to overall disturbance 
area.  The SWPPP shall incorporate the provisions of the Temporary Drainage Plan 
the Contractor is required to provide as identified as part of the Construction Plans 
included with the Drawings.  The Contractor shall provide the Construction Manager a 
copy of the NDEP permit prior to the start of construction. 

 
 7.2 Compliance 
 

The Contractor shall comply with the National Pollutant Discharge Elimination System 
(NPDES) regulations for storm water discharges from a construction site and the 
Stormwater General Permit NVR100000, State of Nevada, Division of Environmental 
Protection, General Permit.  Compliance with the permitting requirements shall be the 
Contractor's responsibility. The Contractor shall submit the requisite Notice of Intent to 
the NDEP and comply with the Storm Water Pollution Prevention Plan included herein. 
Should the Contractor deem it necessary to deviate from the SWPPP, the deviations 
must comply with NPDES and NDEP regulations and the SWPPP shall be revised 
accordingly by the Contractor. The Contractor shall obtain any required Temporary 
Permits prior to any discharges. The Contractor shall submit the Notification of 
Termination to the NDEP upon completion of construction and final site stabilization, 
and shall submit to the City copies of all records associated with the permitting 
requirements. 

 
 The Contractor shall be responsible for all costs associated with complying with the 

permit requirements, submitting the NOI, complying with the SWPPP, revising the 
SWPPP, submittal of the Notification of Termination, any required discharge permit and 
any other related costs. 

 
SC.8 DOUGLAS COUNTY SITE IMPROVEMENT PERMIT REQUIREMENTS 
 
 TBD 
 
SC.9 AMENDMENTS TO TECHNICAL SPECIFICATIONS 
 
 9.1 Amendments to Technical Specifications 
 
  The Technical Specifications are hereby amended: 
 

Doc. No. 2001 (7/5/07) 
Staking, Excavation, Backfilling and Compacting for Waterlines 

 
Add to Section 4.4.1 Bedding material shall be placed in the trench in layers 

not to exceed eight (8) inches in depth. 
  

Doc. No. 2010 (9/18/07) 
Check Valves 

 
Add    5.2 Mechanical fittings, joints and appurtenances shall be 

assembled and installed using a Torque-measuring or Torque-
indicating wrench and per AWWA standards.  The use of an impact 
wrench or similar construction method is prohibited. 
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Doc. No. 2016 (8/21/13) 
 Water Main Disinfecting 
 
   Add 1.7 Per NAC 445A.67145 (6), the water main must not be placed 

into service after its initial construction until an analysis of the water 
main which indicates that it meets primary standards for coliform 
bacteria has been obtained and reported to BSDW. 

 
  Add 2.5.2 The Contractor shall dechlorinate any testing water used for 

flushing and/or disinfecting of the transmission main and 
appurtenances.  The Contractor shall submit a disposal plan to the 
Construction Manager and obtain all permits necessary prior to 
discharges. 

 
   Add to End of Section 2.7.1 …after approval by Curtis Horton, Operations 

Chief, or Rit Palmer, Operations Manager. 
 

 Doc No. 4007 (3/16/06) 
 ASPHALT CONCRETE PAVEMENT 

 
1.6   

  
Revise the first sentence to read as follows: 

 
“A fog seal coat of SS-1h asphalt emulsion, diluted 50-50 with water, 
shall be applied to all completed asphalt surfaces including milled 
asphalt surface prior to the asphalt concrete overlay.” 

  
 
  
END OF SPECIAL CONDITIONS 
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Document No. 1007 CLEARING AND GRUBBING (7/15/03) 
 
General: 
 

1.1 The project site will be cleared and grubbed by Contractor prior to the start of work. Any minor clearing 
and grubbing that may be required shall be completed as herein specified. 
 

Clearing: 
 

2.1 Clearing shall consist of the felling, trimming and cutting into sections any on-site tree not designated 
to remain and the satisfactory disposal of those trees, other vegetation designated for removal, downed 
timber, snags, brush, fences, asphalt and rubbish occurring within the areas to be cleared. Cut off flush with or 
below the original ground surfaces trees, stumps, roots, brush and other vegetation in areas to be cleared; 
except for trees and vegetation indicated or directed to be left standing. Saw cut existing asphalt to the lines 
designated on the plans. Completely remove fencing not designated to remain. 

 
Grubbing: 
 

3.1 Grubbing shall consist of the removal and disposal of roots larger than three (3) inches in diameter, 
matted roots, and designated stumps from the indicated grubbing areas. Excavate this material together with 
logs, organic and metallic debris, brush and refuse and remove to a depth of not less than three (3) inches 
below the original soil surface in areas indicated to be grubbed and in areas indicated as construction areas 
under this contract. Fill depressions made by grubbing with suitable material and compact to make the new 
surface conform with the existing adjacent surface of the ground. 

 
Disposal of Cleared and Grubbed Materials: 
 

4.1 All cleared and grubbed material will become the property of Contractor, and will be disposed off-site 
at an approved disposal location at Contractor’s expense. 

 
END OF DOCUMENT 1007 
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Document No. 1008 EARTHWORK (5/30/01) 
 
General: 
 

1.1 Earthwork shall include all unclassified excavation and unclassified fill shown on the Plans. All work 
shall be per Section 303, Unclassified Excavation, and Section 304, Unclassified Fill, of the Standard 
Specifications. 

 
 2 Materials: 
 

2.1 Onsite materials shall be re-arranged to accomplish the earthwork shown on the Plans. Imported 
material may be required to complete embankments. 

 
END OF DOCUMENT 1008 



TECHNICAL SPECIFICATIONS 
  

TS -3 

Document No. 1009 DEWATERING (2/10/06) 
 
General: 
 

1.1 The Work of this Section includes designing, furnishing, installing, maintaining, operating, monitoring, 
removing systems required to control groundwater levels and hydrostatic pressures during trench and 
structure excavation, and treatment of water, all in compliance with Nevada Division of Environmental 
Protection (NDEP) and Nevada Division of Water Resources (NDWR) requirements, and disposing of pumped 
water. 
 
1.2 Dewatering shall include intercepting seepage; preventing loss of material from the trench and 
structure excavation; preventing rupture or heaving of the bottom of the excavation; and maintaining the water 
table at a minimum of one foot below excavation bottom and as necessary to complete the Work in a dry 
condition. 

 
Submittals: 
 

2.1 Contractor shall submit the following to Construction Manager: 
 

a) The proposed type of dewatering system including relief of hydrostatic head and procedure 
for maintaining the excavation in a dewatered and hydrostatically relieved condition. 
 
b) Arrangement, location, and depths of the components of the system. 
 
c) A complete description of equipment to be used, with installation, operation, and maintenance 
procedures. 
 
d) Standby equipment and power supply. 
 
e) Location, size, and construction details of sumps and discharge lines, including discharge 
points and drawings for removing system and restoring the area disturbed by the dewatering 
operations. 
 
f) Types and sizes of filters. 
 
g) Design calculations demonstrating adequacy of the selected system and equipment. 

 
2.2 Contractor shall also submit to Construction Manager copies of correspondence with NDEP and 
NDWR regarding dewatering operations including Dewatering Permit, water quality tests, authorization to drill, 
well driller’s license, and Well Driller’s Report. 

 
Design Criteria for Dewatering System: 
 
 3.1 Contractor shall design a dewatering system which will: 
 

a) Lower the groundwater level to a minimum of one foot below the bottom of the excavation and 
as necessary to complete the Work in a dry condition. 
 
b) Develop a substantially dry and stable subgrade for the performance of subsequent operations. 
 
c) Result in no damage to adjacent properties, buildings, structures, utilities, and other work. 
 
d) Not remove soil particles during pumping operations. 

 
3.2 Contractor shall review and investigate the soils and groundwater conditions at the site and determine 
the type or combination of methods necessary to provide the dewatering required to perform the Work. 
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3.3 Dewatering procedures which cause, or threaten to cause, damage to new or existing facilities shall 
be modified to prevent damage. Contractor shall determine and implement modifications at no additional cost 
to Carson City. 
 

 
Quality Control: 
 

4.1 Contractor shall perform dewatering activities in compliance with the NRS and the Nevada 
Administrative Code, administered through NDEP and NDWR, and shall obtain all necessary permits to 
complete the Work of this Section. Contractor shall control the rate and effect of dewatering to avoid 
objectionable settlement and subsidence, and shall perform dewatering operations to adequately ensure 
integrity of the finished project. 
 
4.2 Where critical structures or facilities exist immediately adjacent to areas of proposed dewatering, 
Contractor shall establish reference points and observe at intervals as specified in ????subsection 10.5.7 
Monitoring of Dewatering Operations, to detect any settlement which may develop. Contractor shall conduct 
dewatering operations in a manner which will protect adjacent structures and facilities, and shall repair any 
damage caused by dewatering to adjacent structures and restore facilities at no additional cost to Carson City. 

 
Equipment: 
 

5.1 Contractor shall provide all equipment necessary for dewatering. At all times keep sufficient pumping 
equipment on-site, keep machinery in good working condition, and provide competent workers for operation of 
pumping equipment. Keep and maintain adequate standby pumping equipment on-site and available at all 
times to ensure efficient dewatering and maintaining of dewatering operation during any power failure. 

 
Dewatering Installation and Operations: 
 

6.1 Dewatering shall be accomplished in accordance with the reviewed submittals and special Permits. 
Inform Construction Manager of any changes made to accommodate field conditions and, on completion of the 
dewatering system installation, revise and resubmit dewatering drawings. Dewatering may include the use of: 

 
a) Well points 
 
b) Temporary pipelines for water disposal 
 
c) Rock or gravel placement 
 
d) Other means or methods reviewed by Carson City/State prior to installation. 

 
6.2 Dewatering operations shall lower the groundwater level in excavations for prosecution of the Work, 
and provide a stable dry subgrade for the prosecution of subsequent operations. Operations shall commence 
prior to excavation and continue until a stable and dry subgrade is achieved. The water level shall be 
maintained at such lower elevations until no danger to the excavation, structure, or related facilities can occur 
because of buildup of excessive hydrostatic pressure. Maintain the water level at a minimum of one foot below 
the bottom of the excavation and as necessary to complete the Work until the structure has been satisfactorily 
completed, including sealing of joints, unless otherwise permitted by Construction Manager. 
 
6.3 Conduct dewatering in a manner to preserve undisturbed bearing capacity of subgrade soils at 
proposed bottom of excavation. If foundation soils are disturbed or loosened by upward seepage of water or 
an uncontrolled flow of water after dewatering is in operation, Contractor shall be responsible for devising a 
plan and taking action to stabilize the soil and provide a firm subgrade, at no additional cost to Carson City. 
 
6.4 Dewatering operations shall be prosecuted as required to prevent delays in construction. The 
responsible person in charge of the Dewatering Program shall be available for communication with the site 
personnel at all times, and shall be able to be on the site within one hour of being alerted. 
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6.5 Prevent flotation by maintaining a positive and continuous removal of water. Contractor shall accept 
responsibility and liability for damages which may result from failure to adequately keep excavations 
dewatered. 

 
6.6 Requirements and procedures for using well points or wells are: 

 
a) Adequately space to provide necessary dewatering. 
 
b) Sandpack and/or use other means to prevent pumping of fine sands or silts from the 
subsurface. 
 
c) Continually check to ensure that the dewatering operation does not remove subsurface soils. 

 
Monitoring of Dewatering Operations: 
 

7.1 Contractor shall provide regular monitoring of the dewatering operations including, but not limited to, 
walking along the project a minimum of weekly to check for visual signs of settlement (i.e., cracking and so 
forth), discharge piping, flow rates and water quality. At no additional cost to Carson City, Contractor shall also 
provide a minimum of monthly surveying along the project, by a Nevada Licensed Land Surveyor, on existing 
improvements to check for signs of excessive settlement, and checking wells for groundwater levels.  

 
Water Disposal: 
 

8.1 Contractor shall dispose of water from the Work in a suitable manner without damage to adjacent 
property. Obtain approval for the method and place of disposal of groundwater from Carson City and NDEP. 
Contractor shall not drain water into Work built or under construction without the prior consent of Construction 
Manager. Upon approval of the Construction Manger, and prior to preparation of pipe or structure for 
acceptance, the pipeline or structure may be used to convey groundwater to sumps for pumping. Do not allow 
such water or associated debris to enter into any sanitary sewer system. Remove debris accumulated in the 
pipeline or structure and thoroughly clean prior to testing and acceptance. 
 
8.2 Do not allow runoff from dewatering to flow in the curb, gutter, or street. Filter the water using an 
approved method to remove sand and fine-sized soil particles before disposal into any drainage system. 

 
Groundwater Release: 
 

9.1 Contractor shall perform release of groundwater to its static level in a manner which shall maintain the 
undisturbed state of natural foundation soils, prevent disturbance of compacted backfill and prevent flotation or 
movement of structures, pipelines, and sewers. 

 
Removal and Restoration: 
 

10.1 When groundwater control is not longer necessary, wells, equipment, drain lines and connections shall 
be removed in accordance with State regulations and the ground surface restored to its original conditions. 

 
Payment: 
 

11.1 Payment for dewatering shall be considered as included in the various items of Work requiring such 
dewatering, and no separate or additional compensation shall be allowed. 

 
END OF DOCUMENT 1009 
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Document No. 2001 STAKING, EXCAVATION, BACKFILLING AND COMPACTING FOR WATER LINES 
(7/5/07) 
 
1 General: 
 
2 Before any excavation on the project, Contractor shall notify all local utility companies and "Call 

Before You Dig" at 1-800-227-2600. Excavation shall include the removal of all materials or 
obstructions of any nature, the installation and removal of all sheeting and bracing and the control of 
water necessary to construct the work as shown. Excavation work shall be performed in a safe and 
proper manner with suitable precautions taken against hazards of every kind. Sheeting and shoring 
shall conform to the requirements of OSHA and Section 305.06 of the Standard Specifications. There is 
a significant likelihood that groundwater will be encountered during trenching excavation. Contractor 
shall be prepared to install and maintain pumping equipment necessary to control groundwater during 
construction. 

3 Backfill during freezing weather shall not be done except by permission of Construction Manager. 
No backfill material shall be installed on frozen or yielding surfaces, nor shall frozen materials, snow 
or ice be placed in any backfill. 

 
4 Reference Standards: 
 
5 Relative compaction or density, when hereinafter referred to, means the in-place dry density of the 

soil expressed as a percentage of the maximum dry density of the same soil as determined by the 
ASTM D1557-91 test procedure. The costs of site compaction or density testing shall be paid for by 
Carson City. The costs of all retests (from failed tests) shall be paid for by Contractor. 

 
6 Staking Out the Work: 
7 Contractor shall retain a Nevada Licensed Professional Land Surveyor, and the Surveyor or his 

Subordinates shall stake out the horizontal and vertical positions of all the Work. Contractor shall 
satisfy himself as to the accuracy of all measurements before constructing any permanent structure 
and shall not take advantage of any errors found on the drawings. Where new construction connects 
to existing facilities, Contractor shall pothole and establish the exact locations and elevations prior to 
construction of the facilities. 

 
8 It shall be Contractor’s responsibility to expose the existing water lines at the points of connection 

for the new lines and maintain the depths of cover and slopes as indicated on the drawings. It shall 
also be Contractor's responsibility to: 

 
Pothole existing utilities and, after approval by Construction Manager, modify water line grade as required 
to match or avoid existing utilities while maintaining the depth of cover required and the general slope of 
the pipe to prevent high points in the pipeline. 
Maintain the minimum amount of cover shown on the drawings, except as approved by Construction 
Manager. 
Adjust depth of cover, after approval by Construction Manager, as required to prevent changes in the pipe 
slope which would create high points at locations other than those indicated on the drawings. 
Have the Work staked in accordance with the lines and grades as shown on the drawings. 

 
9 Trench Work: 
 
10 Trench Configuration and Alignment: 
 

Trenches shall be excavated to provide for the bedding as specified in subsection 5.1 Bedding. 
The new pipeline shall be laid essentially as per the alignments and grades shown on the drawings. 
Trenches and other excavations shall have the minimum width which Contractor can effectively excavate 
and install the improvements. Excessive widths will not be permitted. Trenches shall have a minimum 
width of twenty-four (24) inches greater than the outside diameter of the pipe to be installed. Deviations 
from this minimum width must be submitted to Construction Manager in writing for approval. The bottom of 
the trench shall be graded uniformly to provide a minimum cover of forty-two (42) inches over the top of 
the pipe unless otherwise shown on the drawings, provide continuous bedding support under the pipe, and 
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to allow the pipe to be laid to the grades and alignments shown in the drawings. 
 
11 Pipe Bedding:  The trench shall be over excavated to a depth of at least six (6) inches below the 

bottom of the pipe and backfilled to the required grade of the bottom of the pipe with bedding material. 
The pipe bedding shall be brought to optimum moisture content and compacted to not less than 90% 
relative density. The pipe bedding at the trench bottom shall have a flat or semicircular cross section. 
The bottom of the trench for all pipe shall be graded and prepared to provide a firm and uniform 
bearing surface throughout the entire length of each pipe section except for excavation required at 
joints. Pipe couplings shall not rest on the trench bottom and laying the pipe on mounds will not be 
allowed. 

 
12 Bedding Through the Pipe Zone:  After center loading the pipe to prevent lateral movement, 

bedding material shall be placed in the trench simultaneously on each side of the pipe for the full 
width of the trench in layers not to exceed eight (8) inches in depth. Each layer or lift shall be 
compacted to at least 90% of maximum density evenly, on each side of the pipe throughout the pipe 
zone. The pipe zone is to extend from bottom of the pipe to twelve (12) inches above the top of the 
pipe and shall be backfilled with bedding material as specified herein. 

 
13 Backfill Above the Pipe Zone:  From twelve (12) inches above the top of pipe to the top of the 

trench, if not in existing pavement, or bottom of the pavement structure, if in existing pavement, pipe 
backfill shall consist of material as specified in subsection 5.2 Backfill. No oil cake, bituminous 
pavement, concrete, rock or other lumpy material shall be used in the backfill. Backfill material shall 
be compacted to not less than 90% relative density. All trenches shall be backfilled after pipe fittings 
and appurtenances have been installed, inspected and approved. All trash, wood, large rocks, waste 
material and other objectionable debris shall be removed from excavation prior to any material being 
placed in the trench. Backfill shall include the refilling and compacting of the trench or excavation. 

Where existing underground pipes or conduits larger than three (3) inches in diameter cross the trench 
above the new work, the backfill from the bottom of the trench to the spring line of the intersecting pipe or 
conduit shall be Crushed Gravel Base material, Type 2, Class B, Aggregate Base conforming to the 
requirements of Section 200.01.03 of the Standard Specifications, compacted to 90% of maximum 
density. The aggregate base material shall extend two (2) feet on either side of the intersecting pipe or 
conduit which will insure that the material will remain in place while other backfill is placed. 
Backfill by jetting shall not be allowed. Backfill shall be densified by mechanical compaction. 

 
14 Site Excavation: 

The bottom of the excavation shall not be more than one-tenth (0.10) foot above or below the lines and 
grades specified. If the elevation of structure excavation is not specified the excavation shall be not more 
than one-tenth (0.10) foot above or below the elevation specified for fill material below the structure. Cut 
slopes shall vary no more than five-tenths (0.5) foot from specified grade unless the excavation is in rock 
where the maximum variation should be two (2) feet. Unless otherwise specified, excavations shall extend 
a sufficient distance from walls and footings to allow for placing and removal of forms, installation of 
services, and for inspection, except where concrete is specified to be placed directly against excavated 
surfaces. Upon completion of excavation, the existing subgrade shall be compacted to a minimum of 95% 
relative density.  
Should the excavation be carried below the lines and grades specified on the drawings, or should the 
bottom of the excavation be disturbed because of Contractor's operations and require over-excavation and 
backfill, Contractor, at his expense, shall refill such excavated space to the proper elevation in accordance 
with the procedure specified for backfill. 

 
15 Rock Excavation and Blasting: 

No blasting will be permitted without the approval of Construction Manager. When blasting is permitted, it 
shall be done only by skilled operators and under the direction of a competent, properly licensed foreman. 
Blasting will be permitted only when proper precautions are taken for the protection of persons, the work, 
and existing structures. Any damage done to persons, private property, the work, or existing structures 
shall be the responsibility of Contractor. 
Blasting shall be done with explosives of such power and in such quantities and positions as not to make 
the excavation unduly large, or to shatter the faces of cuts which are to remain open. Excessive blasting or 
"overshooting" will not be permitted, and any material outside the authorized cross-section which may be 
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shattered or loosened by blasting shall be removed and replaced with earth as herein specified, at 
Contractor's expense. Construction Manager shall have authority to require Contractor to discontinue any 
method of blasting which leads to "overshooting" or is dangerous to the public or destructive to property or 
to natural features. 
Permits for blasting shall be obtained and paid for by Contractor. 

 
16 Sheeting and Shoring: 

Excavation for trenches shall be properly and substantially sheeted, braced, and shored as required by 
trench conditions. Sheeting, bracing, and shoring shall be designed and built to withstand all loads that 
might be caused by earth movement or pressure and shall be rigid, maintaining shape and position under 
all circumstances. Contractor’s design for all sheeting and shoring shall be signed and sealed by a 
licensed Nevada Civil or Structural Engineer and the drawings submitted to Construction Manager prior to 
its construction. 
During backfilling, any shoring shall be carefully removed by Contractor in such a manner as will result in a 
minimum of caving, lateral movement, or flowing of the soil. On approval of Construction Manager, 
Contractor may leave shoring in place, but in such an event, no payment will be made by Carson City for 
such materials left in place. Where trench shoring is left in place, it shall not be braced against the pipe. 

17 Materials: 
 
18 Bedding: 

Pipe bedding material shall conform to the requirements of Section 200.03.02, Class A Backfill, of the 
Standard Specifications. 
Bedding shall be placed in accordance with Section 305.08, Bedding, of the Standard Specifications. 

 
19 Backfill: 

Trench backfill shall conform to the requirements of the Standard Specifications, Section 200.03.06, Class 
E Backfill, unless otherwise specified. 
Trench backfill shall be placed and compacted in accordance with Section 305, Trench Excavation and 
Backfill, of the Standard Specifications. 
Backfill for any structure shall be Crushed Gravel Base material, Type 2, Class B, Aggregate Base 
conforming to the requirements of Section 200.01.03 of the Standard Specifications. No backfill material 
shall be deposited against concrete structures until the concrete has developed a minimum strength of 
3,000 psi. 
If site excavated material meets the requirements for Class “E” Backfill but exceeds optimum moisture 
content, Contractor shall take whatever measures are necessary to dry the material to a compactable 
moisture content. No additional compensation shall be allowed for such measures. If site excavated 
material does not meet "Class E Backfill" requirements in accordance with the Standard Specifications, 
Contractor may be directed by Construction Manager to remove and dispose of the unsuitable material to 
an approved disposal location and import acceptable material.  

 
20 Pavement Structure: 

Defined as that section from the top of the backfill to the road wearing surface. This section shall consist of 
Crushed Gravel Base material, Type 2, Class B, aggregate base conforming to the requirements of 
Section 200.01.03 of the Standard Specifications, compacted to 95% maximum dry density overlaid with 
asphalt concrete at a depth to match contiguous pavement, but not less than that specified in roadway 
sections. Refer to the Permanent Pavement Patch Detail on the drawings, and if applicable, also refer to 
the Patching Details for Work within NDOT Right-of-Way. 

 
21 Construction: 
 
22 Maximum Length of Open Trench: 

Except by permission of Construction Manager, the maximum length of open trench where prefabricated 
pipe is used shall be five hundred (500) feet, or the distance necessary to accommodate the amount of 
pipe installed in a single day, whichever is the greater. 

 
23 Control of Water: 

When water is encountered, Contractor shall furnish, install, maintain and operate all necessary 
machinery, appliances, and equipment to keep excavations free from water until the placing of the bedding 
material, laying and jointing of the pipe, pouring of concrete, and placing of the backfill material has been 
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completed, inspected, and approved and all danger of flotation and other damages is removed. 
Groundwater pumped from the trench shall be disposed of in such a manner as will not cause injury to 
public or private property, or constitute a nuisance or menace to the public, and shall be subject to the 
prior approval of Construction Manager and all regulatory requirements of the State of Nevada. If well 
points are used for dewatering, they shall be removed or abandoned according to State of Nevada 
regulations. 

 
24 Special Foundation Treatment: 

Whenever the bottom of the trench is soft, yielding, or in the opinion of Construction Manager otherwise 
unsuitable as a foundation for the pipe, the unsuitable material shall be removed to a depth approved by 
Construction Manager and replaced with suitable material approved by Construction Manager. Payment 
for this work will be made only if the bottom of the trench has become unstable due to circumstances 
beyond the control of Contractor. Payment for this work will be made as specified in subsection 6.4 
Modification Procedures of the General Conditions unless otherwise provided for in these Contract 
documents. 

 
25 Restoration of Roadway Surfaces: 

All road shoulders and pavement which are broken or damaged due to Contractor's operations shall be 
reconstructed by Contractor at no additional cost to Carson City. Reconstruction shall be subject to the 
approval of Construction Manager. 

 
26 Repairs Required by Trench Settlement: 

If, at any time during a one (1) year period from the date of final acceptance of the project, there is any 
settlement of the trenches requiring repairs to be made, or should any other defect appear in the system 
due to negligence or carelessness on the part of Contractor, Carson City will notify Contractor to 
immediately make such repairs as may be deemed necessary at Contractor's expense. 

 
27 Surplus Material: 

All surplus material shall be disposed of off site in accordance with applicable ordinances and 
environmental requirements. Contractor shall be responsible for ultimate disposal of surplus material. He 
shall also include in his bid the cost for disposal, in accordance with City, State, and Federal 
environmental laws, of all Asbestos Cement Pipe removed during construction. 

 
END OF DOCUMENT 2001 
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Document No. 2002 WATER SERVICE CONNECTIONS (8/26/04) 
 
1 Scope: 
 
 1.1 The work to be done under this Section consists of furnishing all labor, equipment, materials, supplies 

and incidentals necessary for installation of water service connections, and fire service connections. 
 
2  Materials: 
 

Service Connection Size: 
 

2.1.1 The size of service connections shall be as shown on the construction drawings. All 
components of a service connection shall be the same size as the nominal designation of the service 
connection pipe; i.e., a one (1) inch connection will consist of a one (1) inch service saddle, and a one 
(1) inch corporation stop, unless otherwise shown on the drawings. 
 
2.1.2 When replacing an existing service connection, if the existing service size encountered is 
larger than the existing service shown on the drawings, and the drawings do not indicate to replace to 
the larger size, the service shall be replaced to match the existing service. Contractor shall be 
compensated for the increase in size. 

 
Service Saddles: 

 
2.2.1 Service Saddles shall be manufactured specifically for the type and size of pipe upon which 
they are being used. The Service Saddle bodies shall be stainless steel or dipped fusion bonded 
epoxy coated ductile iron. 
 
2.2.2 The bands (straps), nuts, and bolts shall be of 18-8 stainless steel. The bands of D.I. saddles 
shall be two (2) inch wide. One band shall be supplied for up to one (1) inch service sizes and two (2) 
for over one (1) inch. The gasket shall be constructed of Buna-N or Neoprene. The inlet threads shall 
be AWWA I.P. Thread. 

 
Corporation and Curb Stops: 

 
2.3.1 Corporation stops shall be constructed of brass (Red Brass 85-5-5-5) and have AWWA I.P. 
Threads inlet and outlets suitable for flared connections to PE pipe. Corporation and curb stops shall 
be manufactured by Ford, Mueller or approved equal. Curb stops shall be the inverted key type, 
constructed of brass. 

 
Meter Pit Setters and Boxes: 

 
2.4.1 Meter pit setters for 3/4 “ and 1" meter installations shall be the Carson City Standard 
Mueller/McCullough Thermal-Coil Meter Box complete with integral riser, inlet angle valve, and outlet 
check valve. Pit setter shall be fifteen (15) inches minimum diameter for single 3/4 “ meter 
installations, and eighteen (18) inches minimum for double 3/4" meter installations and single 1" 
installations. Pit setters for 1-1/2" and 2" meter installations shall be as shown on the drawings. 
 
2.4.2 Meter boxes for 3" to 8" meter installations shall be the Carson City Standard Christy B52 with 
M3 lid or as shown on the drawings. 

 
3 Workmanship: 
 

General: 
 

3.1.1 Contractor shall install the water service; make all connections as required to the main, 
connection to the new meter service, and connection between the new meter and the building supply 
line or irrigation supply line as indicated on the drawings. 
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Installation: 
 

3.2.1 Prior to installing the service saddle or tapping sleeve, remove all dirt or other foreign matter 
that may impair the quality of the completed connection. Then place service saddle or tapping sleeve 
at the desired location but not within eighteen inches (18") of any fitting, coupling, valve, bend, or end 
of pipe. Tighten as per manufacturer’s recommendation. 
 
3.2.2 Tubing shall be cut with square ends, reamed and flared with the proper size flaring tool, 
cleaned, and made up tightly. Care shall be taken to prevent the tube from kinking or buckling on 
short radius bends. Kinked or buckled sections of tube shall be cut out and the tube spliced with the 
proper brass fittings, at Contractor's expense. All fittings, including reducers, shall be brass. 
 
3.2.3 Connections between the new service, building supply line or irrigation supply line, and 
existing service or supply lines shall be neat and watertight with adequate pipe to prevent stress at 
joints. 
 
Existing Meter Relocations: 

 
3.3.1 Contractor shall, ONLY in the presence of the Carson City Inspector, remove individual 
meters from the existing pit setter or meter set, and immediately relocate the meter to the new pit 
setter or meter set. Domestic meters shall be relocated so that they serve the same domestic building 
supply line as before the relocation. Irrigation meters shall be relocated so that they serve the same 
irrigation supply line as before the relocation. 

 
New Meter Installations: 

 
3.4.1 Contractor shall obtain from Carson City a no cost Permit for a new meter installation. Upon 
completion of the water service installation and acceptance of all testing and inspection of the new 
water service and any applicable water main, Contractor shall submit a completed “Utility Billing 
Water/Sewer Service Application” to Construction Manager. Carson City will then install the new 
meter. 

 
END OF DOCUMENT 2002 
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Document No. 2003 POLYETHYLENE TUBING (3/15/07) 
 
1 General: 
 

1.1 This section covers polyethylene tubing which shall be furnished and installed complete and in place 
with all jointing materials, fittings and other appurtenances as shown on the Plans or as otherwise required for 
a complete installation. 

 
2 Materials: 
 
3 Tubing: 
 

2.1.1 Polyethylene tubing shall conform to NSF Standard No. 14, AWWA Standard C901, and to 
the specifications of ASTM D 2737. Polyethylene tubing shall be copper tubing size (CTS) , pressure 
class 200, have a dimension ratio (DR) of not more than 9.0, and shall be made with materials 
designated PE3408 by the Standard PE Code. 
 
2.1.2 All repairs or connections to new or existing P.E., copper or galvanized water service lines, “to 
2", shall be MUELLER CTS 110 COMPRESSION TYPE FITTINGS OR APPROVED EQUAL.  

 
4 Fittings: 
 

2.2.1 Fittings shall meet the requirement set forth in AWWA C901 and shall be Flare-Nut type. 
 
5 Installation: 
 

3.1 Polyethylene tubing shall be installed in accordance with the manufacturer's recommendations and in 
accordance with AWWA C901. 

 
END OF DOCUMENT 2003 
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DOCUMENT No. 2004 TAPPING SLEEVES AND SERVICE SADDLES (8/21/13) 
 
1. General: 

1.1. This section specifies tapping sleeves (For four (4) inch pipe or larger) and service saddles (For pipe 
sizes less than four (4) inches) to be installed for hot tapping of potable water mains. ALL HOT TAPS 
GREATER THAN TWO INCHES (2") PERFORMED ON FOUR INCH (4") OR GREATER POTABLE 
WATER MAINS ARE TO BE PERFORMED BY CARSON CITY PUBLIC WORKS DEPARTMENT. 

2. Tapping Sleeves: 

2.1. Tapping sleeves shall be constructed of the following materials: 

ITEM MATERIAL 

Shell & Lugs 18-8 Type 304 Stainless Steel. 

Flange 
18-8 Type 304 Stainless Steel or high tensile ductile (nodular) iron conforming to ASTM 
A536-80, Grade 65-45-12. 

Welds Fully passivated for corrosion resistance. 

Bolts 
5/8" Diameter, 18-8 Stainless Steel National Course rolled thread, fluorocarbon coated 
to prevent galling. 

Nuts & Washers 18-8 Stainless Steel. 

Gasket 
Virgin styrene butadiene rubber compounded for water service conforming to ASTM 
D2000-80MA AAA607 with 360 degree pipe coverage. Working pressure: 150 p.s.i. 

 
3. Service Saddles: 

3.1. Service saddles shall be constructed of the following materials: 

ITEM MATERIAL 

Welds Fully passivated for corrosion resistance. 

Bands & Bolts 
5/8" Diameter 18-8 Stainless Steel National Course rolled thread, fluorocarbon coated 
to prevent galling. 

Nuts & Washers 18-8 Stainless Steel. 

Finish 
Approximately twelve (12) mils of fusion applied epoxy coating conforming to AWWA 
213-91. 

 
4. Installation: 

4.1. Tapping sleeves and service saddles shall be located as shown on the plans and installed in 
accordance with the manufacturer's recommendations. Tapping sleeves 4" and larger shall have a thrust 
block and the concrete used for thrust blocking shall not prevent access to the bolt assembly. Tapping 
sleeves and service saddles shall, in all respects, be constructed similar to the Romac brand or approved 
equal, meeting material requirements specified within this section. 

4.2. The tapping sleeve shall be pressure tested to the class rating of pipe for a minimum of 5 minutes 
prior to hot-tap. The pressure tests shall be performed in presence of a Carson City Public Works 
Department staff member. 
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4.3. Mechanical fittings, joints and appurtenances shall be assembled and installed using a torque 
measuring or torque-indicating wrench and per AWWA standards. The use of an impact wrench or similar 
construction method is prohibited. 

4.4. Contractor shall give written notice, either hand delivered or by fax, to Construction Manager five (5) 
working days prior to the performance of any Hot-Taps by Carson City. (Carson City Public Works, 3505 
Butti Way, Carson City, Nevada 89701, Fax # (775) 887-2112. 

END OF DOCUMENT 2004 
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DOCUMENT No. 2005 POLYVINYL CHLORIDE PIPE (8/21/13) 

1 General: 
 

2  This section covers pressure water supply polyvinyl chloride pipe which shall be furnished 
and installed complete with all jointing materials, fittings and other appurtenances shown on the 
drawings or otherwise required for a complete installation. Contractor shall furnish, install and test 
pipe, fittings and appurtenances of the dimensions and types and to the lines and grades shown on 
the drawings and specified herein. 

 
3 Unloading PVC Pipe: 
 
4  Prolonged exposure to temperatures near freezing make PVC sensitive to impact and extra 

care shall be taken in handling PVC during cold weather. 
 

5  PVC pipe may be off-loaded by hand, either by passing over the side or off the truck end. 
Sliding one (1) length on another is standard practice in unloading PVC pipe, but lengths in the bottom 
layer shall be lifted off of the rough surface of the truck body to avoid erosion. 

 
6  Compact shipping units (palletized bundles in a wood frame) are used to ship large orders 

of pipe. These units can be unloaded by conventional fork lifts. 
 
7 Materials: 

 
8  Pressure Pipe: 

 
 PVC pressure pipe shall conform to AWWA C900 or C905, as shown on the drawings. Pressure 
class for C900 or pressure rating for C905 shall be as shown on the drawings and have an outside 
diameter equivalent to that of cast iron pipe. The standard pipe length shall be twenty (20) feet. 

 
 PVC pressure piping shall be manufactured by CertainTeed Corporation; Diamond Plastic 
Corporation; Northern American Pipe Corporation or Northern Pipe Products. Any other manufacturer 
shall require a formal substitution request. 
 
 All PVC pipe and fittings shall be installed within one hundred twenty (120) calendar days from 
date of manufacture. Contractor shall submit manufacture date to Construction Manager prior to pipe 
installation.  Contractor shall avoid, to the extent possible, prolonged exposure of Polyvinyl Chloride Pipe 
to sun and/or temperatures near or below freezing. 
 

9  Identification Marks: 
 

 Pipe and couplings shall be clearly and permanently marked with all information required by 
AWWA C900 and AWWA C905, respectively. 

 
10  Testing: 

 
 All materials shall be sampled and tested in accordance with all requirements of AWWA C900 and 
AWWA C905, respectively. Pipe not manufactured in the United States shall be tested as required above 
by an approved testing laboratory within the United States. 

 
11  Affidavit of Compliance: 

 
 The manufacturer shall furnish an affidavit of compliance certifying that all tests have been 
conducted and that the materials comply with the applicable standards and these specifications. Test 
information shall be retained and shall be available if required by Engineer. 

 
12  Couplings: 
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 Each length of pipe shall be furnished with a coupling consisting of either a PVC sleeve and two 
(2) sealing rings or an integrally cast bell and one (1) sealing ring designed to hold the pipe in alignment, 
provide flexibility, separate the ends of the pipe lengths, resist applied earth pressures and provide fluid 
tightness. 

 
13  Rubber Rings: 
 

 Rubber rings shall conform to Subsection 203.15.03.01 of the SSPWC. 
 
14  Fittings: 
 

 Fittings shall be PVC, short body gray iron, or ductile iron conforming to ANSI A21.10 (AWWA 
C153 or C110).  Cast iron fittings for pipe twelve (12) and smaller shall be pressure rated for 250 psi.  
Ductile iron for fittings shall conform to ASTM A536 Grade 80-60-03 or 70-5-05 and fittings for pipe twenty-
four (24) inches or smaller shall be pressure rated for 350 psi.   

 
15  Joints: 

 
 Flanged Joints: 

 
15.1.1.1 Flanges shall conform to ANSI B16.1 and shall be 250 psi, flat-faced. Bolts shall be of corrosion-
resisting steel conforming to the requirements of ASTM A193, Grade B7. Bolts shall conform to ASTM A194, 
Grade 2H Heavy Series. The fit shall be free fit (Class 2), except that medium fit (Class 3) shall be provided in 
holes tapped for studs. Bolts and nuts used for submerged service shall be made from Type 304 stainless 
steel and shall conform in design to the above specifications. 

 
15.1.1.2 Studs and bolts shall be of such length that no less than 1/4 inch nor more than 1/2-inch will be 
projected through the nut when drawn tight. All bolt heads and nuts shall be hexagonal except where special 
shapes are required. 

 
15.1.1.3 Gaskets shall conform to ASTM D1330, Grade I, red rubber, full faced, 1/8-inch thick. 

 
 Mechanical Joints: 

 
15.1.1.4 Mechanical joints shall conform to ANSI A21.11. 

 
 Push-on Joints: 

 
15.1.1.5 Push-on joints shall conform to ANSI A21.11 except that gaskets shall be neoprene or other synthetic 
rubber. Push-on joints shall have their ring grooves and rings compatible with the pipe ends. The grooves shall 
be gauged for tolerance before arriving at the job site and the grooves and interior surfaces of the bell shall be 
smooth and free from ridges, notches and uneven surfaces. 

 
16 Restraints 
 

 All restraints shall be Romac Industries “600” Series, Diamond Plastics Diamond Lok, or approved 
equal. 

 
17 Installation: 
 
18  Installation shall conform to the manufacturer's recommendations except as modified by 

these specifications and as shown on the drawings. 
 

19  All laying, jointing and testing for defects and leakage shall be performed in the presence 
of Engineer and shall be subject to his approval before acceptance. Materials found during 
construction to have defects will be rejected and Contractor shall promptly remove such defective 
material from the site. 
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20 Trenching, Bedding and Backfill: 
 
21  Requirements for trenching, bedding and backfill shall be as specified; as required by 

applicable permits and regulations; and as required by applicable safety codes. 
 

22  Pipe shall be laid on a shaped trench foundation or shaped bedding as required and with 
properly dug bell or coupling holes. Supporting pipe on blocks or mounds of earth or bedding material 
will not be permitted. 

 
23 Handling and Stockpiling: 
 
24  Pipe, fittings and accessories shall be handled in a manner that will insure installation in a 

sound, undamaged condition. Equipment, tools and methods used in unloading, reloading, hauling 
and laying pipe and fittings shall be such that the pipe and fittings are not damaged. Hooks inserted in 
ends of pipe shall have broad, well-padded contact surfaces. No unpadded hooks or wire brushes 
shall be permitted to contact plastic lining. Pipe and fittings in which lining has been broken, split or 
loosened shall be replaced by and at the expense of Contractor. Where damaged areas are small and 
readily accessible, Contractor may be permitted to repair the lining in accordance with the 
manufacturer's instructions. Store pipe on a flat surface so as to support the barrel evenly. Store 
random lengths separately where they will be readily available. Individual lengths of pipe should be 
stocked in piles of no higher than three (3) feet. If pipe is to be stored outside for periods longer than 
thirty (30) calendar days, the pipe must be covered to protect it from prolonged exposure to the sun's 
rays. The pipe shall be covered with canvas or another opaque material which shall not be clear 
plastic sheets. Provisions shall be made for air circulation under the sheet. 
 

25  Cutting 
 
 Cutting and machining of pipe shall be accomplished in accordance with the pipe manufacturer's 
standard recommendations. Pipe shall not be cut with a cold chisel, flame, standard iron pipe cutter, or 
any other method that may fracture the pipe, produce ragged, uneven edges or split the pipe end. Cut 
ends shall be machined smooth to the proper dimensions. 

 
26 Pipe Laying: 
 
27  The pipe shall be laid to the lines and grades shown on the drawings and specified herein 

and the sections shall be closely jointed to form a smooth flow line. Immediately before placing each 
section of pipe in final position, the bedding shall be checked for firmness and uniformity of surface. 

 
28  The radius of curvature of the trench shall determine the maximum length of pipe section 

that can be used without exceeding the allowable deflection at a coupling. The deflection at any 
flexible joint shall not exceed that prescribed by the manufacturer of the pipe. The manufacturer's 
printed installation guide outlining the radii of curvature that can be negotiated with pipe sections of 
various lengths shall be followed. 

 
29  Proper implements, tools, and facilities as recommended by the pipe manufacturer's 

standard printed installation instructions shall be provided and used by Contractor for safe and 
efficient execution of the work. All pipe, fittings, valves, and accessories shall be carefully lowered 
into the trench by means of derrick, ropes, or other suitable equipment in such a manner as to prevent 
damage to pipe and fittings. Under no circumstances shall pipe or accessories be dropped or dumped 
into the trench. 

 
30  The pipe and accessories shall be inspected for defects prior to lowering into the trench. 

Any defective, damaged or unsound pipe shall be repaired or replaced. All foreign matter or dirt shall 
be removed from the interior of the pipe before lowering into position in the trench. Pipe shall be kept 
clean during and after laying. All openings on the pipe line shall be closed with watertight expandable 
type sewer plugs or test plugs at the end of each day's operation or whenever the pipe openings are 
left unattended. The use of burlap, wood, or other similar temporary plugs will not be permitted. 
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31 Distributing Along the Trench: 
 
32 Pipe should be strung as near the trench as possible, but, if the trench has not been dug, it shall 

be kept out of the way of the excavator. It shall be protected from blasting, traffic, equipment or other 
hazards. Where damage as a result of vandalism could occur, only enough pipe for one day's laying 
shall be strung. The pipe shall be strung so that the bell ends point in the direction that the work is 
progressing. 

 
33 Jointing: 
 
34  Each pipe joint shall be joined either with a coupling consisting of a PVC sleeve and two (2) 

rubber gaskets, or an integral bell with one (1) rubber gasket. 
 

35  The gasket and the gasket seat inside the collar or bell shall be wiped clean before the 
gasket is inserted. At this time a thin film of lubricant shall be applied to the gasket and to the outside 
of the clean pipe end. Lubricant other than that furnished with the pipe shall not be used. The end of 
the pipe shall be then forced into the collar or bell to complete the joint. 

 
36  The assembly of the joint shall be made in accordance with the printed recommendations 

of the manufacturer. This shall be accomplished with an assembly tool if so recommended by the 
manufacturer, so that the resulting position of the sleeve shall be such that is centered over pipe ends. 
After assembly of the coupling, the rubber gasket location shall be checked with a suitable gauge. 
Gaskets for the full circumference of the pipe shall be located at a distance from the coupling or bell 
end as recommended by the manufacturer of the couplings, if the distance does not fall within 
required limits, the joint shall be disassembled and reassembled in an acceptable manner. 

 
37  When pipe laying is not in progress, the open end of the pipe shall be closed by approved 

means to prevent trench water from entering pipe. Adequate backfill shall be deposited on pipe to 
prevent floating of pipe. Any pipe which has floated shall be removed from the trench, cleaned, and 
relaid in an acceptable manner. No pipe shall be laid when, in the opinion of Engineer, the trench 
conditions or weather are unsuitable for such work. 

 
38 Installation of Fittings: 
 
39 Fittings shall be installed utilizing standard installation procedures. Fittings shall be lowered into 

trench by means of rope, cable, chain, or other acceptable means without damage to the fittings. 
Cable, rope, or other devices used for lowering fitting into trench, shall be attached around exterior of 
fitting for handling. Under no circumstances shall the cable, rope or other device be attached through 
the fitting's interior for handling. Fittings shall be carefully connected to pipe or other facility, and joint 
shall be checked to insure a sound and proper joint. 

 
40 Mechanical fittings, joints and appurtenances shall be assembled and installed using a torque 

measuring or torque-indicating wrench and per AWWA standards. The use of an impact wrench or 
similar construction method is prohibited. 

 
41 Thrust Blocking: 
 
42 Concrete thrust blocking shall be provided at all tees, elbows, wyes, caps, valves, hydrants, 

reducers, and other points of unbalanced thrust. Thrust blocking shall be poured so the thrust surface 
bears against undisturbed soil. Thrust blocking shall be as specified in Document No. 2013 Thrust 
Blocks of these Technical Specifications. 

 
END OF DOCUMENT 2005 
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Document No. 2006 DUCTILE IRON PIPE (6/22/04) 
 
1 General: 
 
2 Ductile iron pipe shall be installed in the locations and of the sizes shown on the drawings. 
 
3 Materials: 
 

2.1 Pipe:  Unless otherwise stated, all ductile iron pipe shall be Pressure Class 150, or greater, 
conforming to the requirements set forth in AWWA C151. 

 
2.2       Fittings:  Ductile iron fittings shall meet the requirements set forth in AWWA C110. 
 
2.3 Joints: 

 
2.3.1 Push-on and mechanical joint rubber gasket joints shall meet the requirements of AWWA 
C111. 

 
2.3.2 When the type of joints indicated on the drawings are flanged, flanges shall meet the 
requirements of AWWA C207. 

 
4 Installation: 
 

3.1 Ductile iron pipe shall be installed in accordance with the manufacturer's recommendations and in 
accordance with AWWA C600. 

 
5 Linings and Coatings: 
 

4.1 All ductile iron pipe and fittings shall be cement-mortar lined in accordance with AWWA C104. 
 
4.2 The exterior of exposed ductile iron piping including valves, etc., shall be painted as specified in 
Document 7001 Painting of these Technical Specifications. Surface preparation shall be in accordance with 
the manufacturer's recommendations. 
 
4.3 The exterior of buried ductile iron pipe including flanged joints, tees, etc., shall be wrapped and sealed 
with (2) two layers, of a minimum thickness each layer, 8 mil polyethylene film per AWWA C105. 

 
END OF DOCUMENT 2006 
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Document No. 2007 GALVANIZED STEEL PIPE (5/29/01) 
 
1 General: 
 
2 This section specifies galvanized steel pipe to be used where called out on the Plans. 
 
2 Materials: 
 

2.1 Pipe and fittings shall be galvanized steel 150 lb. standard weight, hot dip galvanized conforming to 
ASTM A 120. Fittings shall be malleable screwed type, conforming to ANSI B 16.3. Nipples shall be extra 
strong (Schedule 80); "close nipples" will be permitted only by special authorization in each case. 

 
3 Installation: 
 

3.1 Contractor shall install all pipe, fittings, valves and appurtenances as shown on the plans, including 
couplings, jointing materials and pipe supports. Piping shall be adequately supported with pipe support as 
shown on plans or approved equal. 

 
4 Pipe Protection: 
 

4.1 Upon completion of the work, Contractor shall wrap the pipe with a 10 mil polyethlylene film. 
 
END OF DOCUMENT 2007 
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Document No. 2008 COATING EXTERIOR METAL PIPE (5/16/05) 
 
1 General: 
 

1.1 Contractor shall furnish all labor, materials and equipment necessary to provide protective coatings as 
specified or required. All coating thicknesses described herein refer to dry film thickness. Finish colors shall be 
selected by Engineer and color samples shall be furnished for review. 

 
2 Coating Metal Pipe: 
 

2.1 Metal pipe shall be coated with a high gloss alkyd paint system. Colors for color coding of pipe shall 
be as specified above. Metal pipe shall be power tool cleaned per SSPC-SP-3 or commercial blast cleaned 
SSPC-SP-6. 

 
3 Alkyd System: 
 

3.1 The alkyd system shall consist of (2) two or more finish coats applied over a primer to a total dry film 
thickness of not less than seven (7) mils. Paint shall consist of not less than 35% solids by volume and 25% 
pigment by weight. Finish systems shall be the following or approved equal. 

 
3.1.1 Koppers: 

 
3.1.1.1 Apply one (1) coat of Koppers 622 Rust Penetrating Primer to black iron or steel or 
one (1) coat of 622 Rust Penetrating Primer to galvanized surfaces after pretreatment 
followed by two (2) or more coats of Rustarmor 500 Enamel. 

 
3.1.2 Sherwin-Williams: 

 
3.1.2.1 Apply one (1) coat of Sherwin-Williams Kromik Metal Primer E41 N to black iron or 
steel or one (1) coat of Galvanized Iron Primer B50 A 1 after pretreatment to galvanized 
surfaces followed by two (2) or more coats of Kem Lustral Enamel Series F65. 

 
END OF DOCUMENT 2008 
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DOCUMENT No. 2009 GATE VALVES 8/20/13) 
 
1 General: 

2 This section specifies underground gate valves and appurtenances to be installed on water or 
reclaimed water mains where shown on the drawings in accordance with the Carson City Standard 
Details C-10.1, Gate Valve@ and C-10.3, Valve Box & Lid. 

3 Gate Valves shall be American AVK, American Flow Control, Clow, M & H, Mueller or equal 
resilient-seated gate valves conforming to AWWA C509 or C515 and shall be UL listed and FM 
approved. 

4 Design: 

5 Valve shall be non-rising stem (NRS) wedge type resilient-seated with O-Ring stem seals and low 
zinc copper alloy or stainless steel stem, equipped with a two (2) inch standard operating nut. Ends 
shall be designed for direct connection to the type of pipe or fitting which the valve is adjoined to, or 
as shown on the drawings. Valves shall open when turned counterclockwise. 

6 The minimum design working pressure for valves twelve (12) inches in diameter and smaller shall 
be 200 psig and shall be 150 psig for larger valves. Valves shall be designed to have full port opening 
for unrestricted flow. The valve waterway shall be smooth and shall have no depressions or cavities in 
seat area. 

7 Valve Boxes: 

8 Concrete valve boxes with cast iron covers shall be provided for all buried valves. Valve boxes 
shall be provided with colored PVC (schedule 40 minimum) extension sleeves. Valve box covers shall 
be labeled, with pick hole access. Valve boxes and covers shall be Christy G5 traffic valve box with 
G5C lid, or approved equal. 

9 Installation: 

10 Valves shall be installed as shown on the drawings with support block and valve box and riser. 
Valves shall be installed with valve box centered over operating nut and plumb. 

11 All valves shall be operated by Contractor prior to and following installation to assure free 
movement, proper seating and full-port opening. 

12 Mechanical fittings, joints and appurtenances shall be assembled and installed using a torque 
measuring or torque-indicating wrench and per AWWA standards. The use of an impact wrench or 
similar construction method is prohibited. 

13 Protective Coatings: 

14 Valves shall be provided with a shop-applied fusion-bonded epoxy coating on interior and exterior 
surfaces conforming to AWWA C550. 

15 Any damage to the protective coating including scratches, nicks, etc. shall be repaired prior to the 
installation using an approved coating conforming to AWWA C509 Sec. 4.2.2.8. or AWWA C515 Sec. 
4.2.2.6. 

16 All exposed metal on valves and fittings such as nuts and bolts including damage during 
installation shall be coated prior to backfill with an approved coating conforming to AWWA C509 Sec. 
4.2.2.8 or AWWA C515 Sec. 4.2.2.6. 

17 Valve Identification: 

18 All valves located outside the pavement structure shall be identified with a Utility Marker. Water 
valve makers shall be blue Carsonite Utility Marker (CUM - 375), 5'-2" with blue valve decal (CWV 116) 
or approved equal. Marker shall be installed no more than 5 feet from the valve measured 
perpendicular to the water main or roadway. 

END OF DOCUMENT 2009 
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Document No. 2010 CHECK VALVES (9/18/07) 
 
1 General: 
 
Check valves shall be installed in the locations shown on the plans and shall conform to the types and sizes as 
shown on the plans. 
 
2 Wafer Style Silent Check Valves: 
 
Silent wafer check valves shall be of the silent operating type which will reduce or eliminate water hammer shock. 
The valves have cast iron bodies, bronze seats, bronze bushings and stainless steel torsion springs. The disc shall 
be constructed of 304 Stainless steel for 2" through 12" and B62 Bronze for 14" through 24" sizes. The valve body 
shall be one piece and incorporate a Nitrile/EPDM seal which will seal at both high and low pressures and a disc 
that over laps the seal to prevent wear. The valves must be capable of vertical and horizontal operation; flow up or 
flow down. Wafer check valves shall be 150 psi class minimum, ANSI class 125 flanges and be similar in all 
respects to the Model 888 as manufactured by the FLOMATIC Corporation, or approved equal. 
 
3 Swing Check Valves: 
 
These valves shall be a spring assisted and cushioned wafer-style swing check valve which will provide a positive, 
drip-tight closure. The valve body shall be cast iron (ASTM A126, Class B grey iron) with Stainless Steel nuts and 
bolts and tapped bosses. The valve shall have a bronze clapper arm with a rubber (ASTM D2000) faced cast iron 
disk. The valves up to and including 12" shall be designed for a 175 psi working pressure, valves 14" and larger 
shall be designed for a 150 psi working pressure, fit ANSI B16.1, class 125 flanges and be similar in all respects to 
the Mueller Spring Assisted Cushioned Swing Check Valves, or approved equal. 
 
4 In-Line Silent Check Valves: 
 
These valves shall be fully automatic silent check valves using a spring loaded configuration for installation in a 
vertical position. The valve follower shall be equipped with a anti-spin lug to prevent back-flow and shall use an 
elastomer seat. The valve body shall be annealed ductile iron of sufficient strength to support the full weight of a 
riser pipe and submersible pump below. The valve body shall also be equipped with a break off plug and all 
fasteners and springs shall be stainless steel. Sizes 5" and larger shall have a ½" lead-in before the threads to 
assist with alignment. Flanged models shall meet ANSI 125. All in-line check valves shall be similar in all respects 
to the Model 80DI as manufactured by the FLOMATIC Corporation, or approved equal. 
 
Installation: 
 
 All check valves shall be installed in accordance with the manufacturer's recommendations. 
 
Protective Coating: 
 

All check valve shall be supplied with a fusion bonded epoxy coating on both the internal and external 
surfaces of the valve with a minimum thickness of 10 mils. 

 
END OF DOCUMENT 2010 
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DOCUMENT No. 2011 BUTTERFLY VALVES (8/21/13) 
 
1. General: 

1.1. Contractor shall furnish all valves in accordance with the drawings and specifications. All valves, 
including component parts thereof, shall equal or exceed the requirements set forth herein. 

1.2. Butterfly Valves shall be suitable for potable water and manufactured by a firm normally engaged in 
the manufacture of such valves. Butterfly valves shall be manufactured by Pratt, Mueller or approved 
equal. Valves shall be constructed of the following materials: 

 
ITEM MATERIAL 

Body Cast Iron 

Disc Cast Iron 

Shaft 304 Stainless Steel 

Seats Synthetic Rubber 

Bearings Sleeve-Type 

 
2. Design: 

2.1. Butterfly valves, butterfly valve operators, and component parts thereof shall conform to the following 
standards, except as otherwise specified in these specifications: 
(1) AWWA C504, Rubber-Seated Butterfly Valves. 
(2) ASTM A276, Stainless and Heat-Resisting Steel Bars and Shapes. 
(3) ASTM A436, Austenitic Gray Iron Castings. 
(4) ASTM B 62, Composition Bronze or Ounce Metal Castings. 
(5) AWWA C550, Protective Interior Coatings for Valves and Hydrants. 

2.2. All butterfly valves shall be Class 150B and shall be short-bodied unless otherwise shown on the 
drawings. 

2.3. Valves shall be furnished with flanged ends, hub ends, "Ring Tite" ends or any combination thereof as 
required by the drawings or these specifications. Valve flanges may be raised or plain faced with either a 
smooth or serrated finish and shall be faced and drilled to ANSI B 16.1, Class 125 cast iron flange 
dimensions, unless otherwise shown on the drawings or specified in these specifications. 

2.4. All interior bronze parts of valves shall conform to the requirements of ASTM B 62, Specification for 
Composition Bronze or Ounce Metal Castings, unless otherwise required by these specifications or 
shown on the drawings. 

2.5. All valves shall be provided with an interior and exterior protective coating in accordance with 
Subsection 4 Protective Coatings. 

2.6. Butterfly valve discs shall be manufactured of any of the materials listed in Section 3.4 of AWWA 
C504, except bronze. Prior to application of the required coating, any casting holes in the disc shall be 
plugged. 

2.7. Butterfly valve seats shall be removable and replaceable while installed in the pipeline for valves 24 
inches in diameter and larger. The rubber seat shall be applied to either the valve body or the disc. If the 
rubber seat is applied to the disc, the rubber seat shall be secured to the disc by means of cap screws by 
one of the two following methods: 
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2.8. If the cap screws penetrate the rubber seat, the cap screws shall bear against a metal retaining ring 
which shall be an integral part of the rubber assembly. The metal retaining ring shall be applied to the 
rubber seat by vulcanizing or bonding process in such a manner that the metal retaining ring and the 
rubber seat are installed and removed as a single unit. 

2.9. If the cap screws do not penetrate the rubber seat, a portion of the rubber seat shall be installed in a 
groove or recess in the disc, and the metal retaining ring shall then bear upon that portion of the rubber 
seat that is installed in the groove or recess. 

2.10. For the applicable above method Contractor shall furnish Engineer with the manufacturer's specified 
torque to be used to set the cap screws, or clearance to be attained between the rubber seat and the 
mating surface when replacing or adjusting the rubber seat.  

2.11. The inside flow diameter (smallest flow area not including any portions occupied by the seat) shall not 
be less than 1-2 inches smaller than the nominal diameter. On valves larger than 24-inches in diameter, 
discs shall be mechanically secured to the shaft with Type 304 stainless steel, straight through taper pins 
and locking nuts. 

2.12. Surfaces that mate with the rubber seat of a butterfly valve to effect the valve closure shall be 
stainless steel ASTM A276, Type 304 or 316, or an alloy of nickel-chromium (nichrome). 

2.13. Shaft seals shall be designed for the use of standard split "V" type packing or standard O-ring seals. 

2.14. Valves shall be bubble tight with rated pressure applied from either side of the valve. Valves shall be 
bi-directional for control of flow from either direction. 

2.15. There shall be no travel stops for the disc on the interior of the body. 

3. Operators: 

3.1. Butterfly valve operators and component parts thereof shall conform to the following standards, except 
as otherwise specified in these specifications: 
AWWA C504, Rubber-Seated Butterfly Valves. 
ASTM B 62, Composition Bronze or Ounce Metal Castings. 

3.2. Manual Operators: 

3.2.1. Butterfly valves shall be provided with counterclockwise opening manual operators. The operating 
torque of each valve and operator shall be computed in accordance with the Appendix of AWWA 
Standard C504 for a velocity of 16 fps and the applicable pressure drop across the valve. The 
operators shall be sized for bi-directional flow. 

3.2.2. Butterfly valve operators shall produce required torque with a maximum handwheel pull of 80 
pounds for handwheels and chainwheels and 150 for operating nuts. 

3.2.3. Handwheels shall be from 18 to 24 inches in diameter for valves through 54 inches in size. 
Handwheel sizes shall conform to detail drawings in checking for adequate operating space. 

3.2.4. Butterfly valve operators shall have totally enclosed, permanently lubricated and sealed gear 
reducers. 

3.2.5. All operators shall be self-locking with open and close stops provided to limit valve disc travel. 

3.2.6. The maximum and minimum number of revolutions of the operator input shaft to open or close 
each valve shall be in accordance with the following table: 
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NOMINAL 
VALVE SIZE 

MINIMUM NO. 
OF 
REVOLUTIONS 

MAXIMUM NO. 
OF 
REVOLUTIONS 

10 28 36 
 

3.2.7. Calculations for valve torque requirements shall be submitted to Engineer as part of the shop 
drawing submittal package. 

3.2.8. Valve operators shall be as manufactured by Limitorque Corp., Auma Actuators, Inc., or EIM. 

3.2.9. Butterfly valves shall have totally enclosed, permanently lubricated, watertight, greased-packed 
operators. 

3.2.10. All butterfly valves which are not directly buried or submerged, shall be provided with manual 
handwheels and position indicators. Valves shall be installed with the valve shaft in a horizontal 
position unless otherwise specified in these specifications.  

3.2.11. All butterfly valves which are directly buried or submerged, shall be provided with a 2 inch square 
operating nut and shall not be equipped with a position indicator unless otherwise specified in these 
specifications. 

3.2.12. Traveling-nut operators will not be permitted on valves 24-inches in diameter and larger. 

3.2.13. Where shown on the drawings for valves located in vaults and as required to provide adequate 
clearance for the handwheel, the valve operator shall be provided with an external packing bonnet. 
The handwheel and operating nut shall be oriented as shown in the drawings and shall permit the 
connection of a standard valve key to a 2-inch square operating nut located in the center of the 
handwheel. Operation with the valve key shall be possible without removal of the handwheel. 

3.3. Motor Operators: 

3.3.1. Motor-operated butterfly valves shall consist of a motor-driven and manual valve-operating 
mechanism. Motor-operated butterfly valves shall have a worm gear assembly for motor and manual 
operation. All valve-operating mechanisms shall have an electric motor, handwheel, geared limit 
switch, torque limit switch, sealed gear case and magnetic reversing starter. The valve-operating 
mechanisms shall be as manufactured by Limitorque Corporation, E.I.M. Company, Inc., or Engineer 
approved equal.  

3.3.2. The valve shall have a worm gear assembly completely enclosed in a watertight case with a disc 
position indicator.  

3.3.3. The valve operating mechanism shall permit motor or manual turning of the disc from 0 to 90 
degrees. The time required to turn the disc 90 degrees with the motor shall be not less than 30 
seconds nor more than 60 seconds unless otherwise specified. A handwheel with an arrow and 
either the word "open" or "close" thereon shall be provided for manual operation. The handwheel 
shall not rotate during motor operation. A hand lever shall be provided to mechanically disconnect 
the motor drive from the gear train for manual operation. The valve operating mechanism shall 
automatically return to motor operation when the motor is energized. The valve operating 
mechanism gear case shall be totally sealed and factory packed with extreme pressure type heavy 
duty lubricants. The maximum torque required to operate the handwheel for manual operation shall 
not exceed 60 ft-lbs, and the maximum tangential force required on the handwheel rim to operate 
shall not exceed 60 pounds. 

3.3.4. A geared limit switch shall be provided to govern the disc travel from the fully open to the fully 
closed positions. The geared limit switch shall be adjustable and shall stop the disc at precisely the 
open and closed position settings. The limit switch settings shall not be affected by temperature 
changes. The geared limit switch shall be geared to the operating mechanism of the disc and shall 
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be synchronized with the disc position whether the disc is operated by the motor or manually. 

3.3.5. A torque limit switch shall be provided and shall disconnect the motor energy in the event of 
mechanical overload. The torque limit switch shall be adjustable and shall function without auxiliary 
relays or devices. 

3.3.6. The geared limit switch and the torque limit switch within the valve operation mechanism shall be 
electrically isolated and shall be located in a NEMA IV case which allows for adjustment. 

3.3.7. The motor shall be 120-volt, 1-phase, 60 Hertz totally enclosed, non-ventilated, high starting 
torque, with low starting current for starting under a full load across the line. The motor shall have 
Class B insulation and shall have a motor frame with all dimensions in accordance with the latest 
revised NEMA Standards. All motor bearings shall be the ball bearing type. Thrust bearings shall 
withstand all radial loading. 

3.3.8. A magnetic reversing starter shall be furnished and installed on the valve in a NEMA IV housing. 
The starter shall operate on 120-volt, 1-phase, 60-Hertz electrical power. The opening and closing 
coil of the starter shall operate with 120-volt, 1-phase, 60-Hertz electrical power. Selector switches, 
lights and push buttons shall be installed in the starter housing with a local lockable lockout. Wiring 
diagrams shall be furnished in accordance with Document No. 1005 of these specifications. 

4. Protective Coatings: 

4.1. Valves shall be provided with a shop-applied fusion-bonded epoxy coating on interior and exterior 
surfaces in a minimum thickness of ten (10) mils. Match color of adjacent piping or as shown on the 
plans. 

4.2. Any damage to the protective coating including scratches, nicks, etc. shall be repaired prior to the 
installation using an approved coating conforming to AWWA C209 and C214 and shall be completed to 
the satisfaction of Engineer or his approved representative. 

4.3. All exposed steel on buried valves, fittings, etc. such as nuts and bolts shall be coated with an 
approved tar or mastic prior to installation and conforming to AWWA C209 and C214. 

5. Fittings: 

5.1. All fittings shall conform to AWWA C110 and have a cement-mortar or epoxy fusion coating and lining 
conforming to AWWA C104. All fittings may be gray (cast) iron or ductile iron with a minimum pressure 
rating of 250 psi. Unless otherwise indicated on the Plans, fittings may be either push-on (ring-tite), 
mechanical joint, or flanged. 

6. Valve Identification: 

6.1. All buried valves located outside the pavement structure shall be identified with the appropriate 
Carsonite Utility Marker (CUM-375), five feet - two inches (5'-2") with the appropriate decal or approved 
equal. Marker shall be installed no more than 5 feet from the valve measured perpendicular to the new 
main or roadway. 

7. Installation: 

7.1. Valves shall be installed at the locations and in the orientation indicated on the Plans unless otherwise 
noted. Buried valves shall incorporate thrust blocks and valve boxes. 

7.2. Valve boxes shall be concrete with cast iron lids. The boxes shall be provided with schedule 40 
Apurple@ PVC extension sleeves. Valve boxes and covers shall be similar in all respects to Christy #G5 
traffic valve box with C275 lid, Brooks 4TT, or approved equal. 

7.3. All valves shall be operated by Contractor prior to and following installation to assure free movement, 
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proper seating, and full-port opening. 

7.4. Contractor shall lubricate the seat of all rubber-seated valves prior to installation with 111 Silicone 
Compound as manufactured by Dow Corning, G 661 Silicone Compound as manufactured by General 
Electric, or Engineer approved equal. 

7.5. Contractor shall install and test all valves furnished in conformance with the drawings and 
specifications. 

7.6. Contractor shall supply to Engineer records of tests performed on valves or component parts thereof 
that are required by the AWWA Valve Standard specified in these specifications, if requested by Engineer 
any time within a period of one (1) year after the acceptance of the work. 

7.7. Shop drawings shall be furnished in accordance with Document No. 1001 of these specifications. 
Shop drawings shall be submitted with the valve operator in the position and orientation as shown on the 
drawings. 

7.8. Mechanical fittings, joints and appurtenances shall be assembled and installed using a torque 
measuring or torque-indicating wrench and per AWWA standards. The use of an impact wrench or similar 
construction method is prohibited. 

END OF DOCUMENT 2011 
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Document No. 2012 FIRE HYDRANTS (5/1/13) 
 
1 Scope: 
 
The work to be done under this section consists of furnishing all plant, labor, equipment, materials, supplies and 
incidentals and performing all work required for furnishing and installing the fire hydrant assemblies, complete. 
 
2 Trench Excavation and Backfill: 
 
Trench excavation and backfill shall conform to the requirements as specified in Document No. 2001 Staking, 
Excavation, Backfilling and Compacting for Water Lines of these Technical Specifications. 
 
3 Pipe: 
 
The water pipe to be installed from the water main to the fire hydrant shall be the same type of pipe utilized for 
construction of the water system improvements. 
 
4 Valves and Valve Boxes: 
 
Valve and valve boxes for fire hydrants shall conform to the requirements as specified in Document No. 2009 Gate 
Valves of these Technical Specifications. 
 
5 References: 
 
References herein are made to the standards, tests, methods, and specifications of research and technical 
organizations as follows: 
 

ITEM STANDARD SPECIFICATION, TEST OR METHOD DESIGNATION 

Fire Hydrants AWWA C502-73 

 
Materials: 
 

Fire hydrant shall conform to the requirements of Section 307 of the Standard Specifications and this 
section of these Technical Specifications. 

 
 All hydrants shall be as follows: 
 

The size of a valve opening shall be five and one quarter inch (5¼") with two (2) two and one half inch 
(2½") N.S.T. (National Standard Thread) nozzles; one Harrington HIHS five inch (5”) integral hydrant 
Storz, or approved equal, with blind cap & cable.  A yellow and black Calpico (or approved equal) “Out of 
Service” indicator shall be installed on one of the 2½” nozzles until the hydrant is in service and removal of 
the “Out of Service” indicator is authorized by the Construction Manager. The inlet connections shall be a 
six inch (6") size and the operating nut shall be a one and one half inch (1½") pentagon, open to the left. 

 
Fire hydrants shall be of the compression type with the valve closing with the pressure. All hydrants shall 
be in accordance with the latest specifications of the American Water Works Association. All parts entering 
into the manufacture will be interchangeable. All fire hydrants shall be non-freezing and self-draining. 

 
The top of the hydrant shall be constructed so that the operating threads are immersed in an oil reservoir. 
The oil reservoir shall be sealed at both top and bottom by "O" rings to prevent oil or water leakage. The 
bonnet  assembly shall be unitized and flanged to the tip barrel for easy removal as one unit without 
disassembly or loss of lubricant in the field. The main valve opening shall be controlled with a positive stop 
built into the bonnet assembly. The hydrant shall be of the safety ground flange design at a point two 
inches (2") above ground line. In the event of a traffic accident, the barrel will not become broken, nor the 
main operating stem become broken or bent, which parts shall be easily and quickly replaced. The safety 
flange design shall be constructed to ensure more accurate control of impact stresses and eliminate the 
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uncertainties of frangible bolt and lug designs such as corrosive and varying bolt strength. The drain 
valves shall be bronzed to bronzed seat with quadring and shall be positively operated by main operating 
nut. The design shall permit full three hundred and sixty (360) degree rotation in any desired position 
location & placement of the hydrant shall be in accordance with all Fire Department regulations. Hydrants 
shall be constructed for lengthening or making repairs without the necessity of digging. Hydrant barrel 
shall be centrifugally cast ductile iron. 

 
Hydrants shall be subjected, after assembly to two (2) tests under a hydraulic pressure of 300 pounds per 
square inch. One (1) test shall be made with the whole interior of the hydrant under pressure; and another 
with the main valve closed and the footpiece under pressure from the inlet side. Under the above test 
procedure, there shall be no leakage through the main valve, drain valve, or stuffing box, nor through the 
castings or the joints of the assembled hydrant. Leakage or other imperfections found in either test shall 
be corrected before the hydrant is accepted. The test is not required for any existing fire hydrants. 

 
Fire hydrants shall be the five and one quarter inch (5-1/4") WB67 DDP type, as manufactured by the 
Waterous Company, or approved equal by the Carson City Fire District Fire Chief and Engineer. 
HYDRANTS SHALL BE PAINTED FIRE HYDRANT ORANGE IN ACCORDANCE WITH FIRE DISTRICT 
STANDARDS. 

 
Workmanship: 
 

Fire Hydrant installation shall conform to the requirements of Subsection 307.09, "Setting Hydrants", of the 
Standard Specifications for Public Words Construction. 

 
Contractor shall notice, coordinate and cooperate with the Fire Department before any shut-down of a fire 
hydrant of water line is to be made. Contractor shall keep the Fire Department fully informed on any 
emergency repairs being made which affect the water distribution system. 

 
All buried metallic materials of the fire hydrant assemblies shall be encased in polyethylene (plastic wrap) 
in accordance with the requirements of AWWA C105.77. 

 
Before the fire hydrant assembly is backfilled, Contractor shall contact the inspector for an inspection 
review using the Carson City Public Works Department "Inspection for Fire Hydrants" form. The inspection 
shall be performed in the presents of Contractor and the inspector. Also included in the inspection will be a 
check of the street valve to assure full open position. 

 
END OF DOCUMENT 2012 
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DOCUMENT No. 2013 THRUST BLOCKS (8/21/13) 

1 General: 
 

Thrust blocks shall be installed in the locations shown on the Drawings and in general, everywhere a 
buried pressure conduit changes direction according to Carson City "Standard Details for Public 
Works Construction". 

 
2 Materials: 

Concrete used for thrust blocks shall have a minimum compressive strength of 4000 psi at twenty-
eight (28) calendar days when tested in accordance with ASTM. 

 
3 Installation: 

Thrust blocks shall be installed such that they bear against the pipe fitting (not the pipe) on one side 
and against undisturbed earth on the other side. 

 
Thrust block concrete shall not obstruct removal of flange bolts from fittings. Concrete shall be 
prevented from adhering to the fittings. Either a liquid bond breaker shall be applied to the fitting, or 
an impervious membrane (plastic, building paper, etc.) shall be used. 

 
The bearing area against the undisturbed soil shall be measured in a vertical plane, perpendicular to 
the axis of the pipe, or the line bisecting the extensions of the pipes entering a fitting. The bearing area 
shall be as set forth in the thrust block table in the Drawings. 

 
END OF DOCUMENT 2013 
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DOCUMENT No. 2014 COUPLINGS, DISMANTLING, AND EXPANSION JOINTS (8/21/13) 
 
1 General: 

Couplings, dismantling and expansions joints shall be installed in the locations and conform to the 
sizes shown on the Drawings. 

 
2 Materials: 

Bolted Couplings: 
 

Bolted couplings shall have malleable iron followers, steel sleeves, high strength bolts with hexagon nuts 
and wedge-type resilient material gaskets. Bolted couplings shall be designed for a working pressure of 
150 psi and shall be as manufactured by Romac Series 501, or equal. Coupling restraints shall be 
installed in the locations as shown on and detailed in the Drawings. 

Flanged Coupling Adapters: 
 

Flanged coupling adapters shall have high grade gray iron or steel bodies with malleable or ductile iron 
followers with high strength bolts and wedge-type resilient material coupling gaskets and "O-ring" flange 
gaskets. Flange coupling adapters shall be designed for a working pressure of 150 psi and shall be as 
manufactured by Romac Series FCA501, or equal. 

Restrained Couplings: 
 

When noted on the Drawings, bolted couplings or flanged coupling adapters shall be restrained with 
couplings equipped with anchor boss and anchor bolts. These couplings shall be installed in strict 
conformance to the Drawings and manufacturer's recommendations. Restrained couplings for PVC pipe 
shall restrain by contacting the circumference of the pipe. Restraining devices which point load PVC pipe, 
in the opinion of Construction Manager, shall not be considered or allowed. 

Expansion Joints: 
 

Expansion joints shall be installed where indicated on the Drawings. Expansion joints shall have a 
neoprene cover and a teflon tube and be equipped with thrust control rods. Expansion joints shall be Holz 
Series 980 molded expansion joints or equal. 

Dismantling Joints: 
 

Dismantling joints shall have high grade gray iron or steel bodies with malleable or ductile iron followers 
with high strength bolts and wedge-type resilient material coupling gaskets and O-ring flange gaskets. 
Dismantling joints shall be as manufactured by Romac Series DJ 400, or approved equal. 

3 Installation: 

Couplings, dismantling and expansion joints shall be installed in accordance with the 
manufacturer's recommendations. All buried couplings shall be wrapped with two (2) layers of ten 
(10) mil polyethylene film and sealed with ten (10) mil plastic tape. 

 
Mechanical fittings, joints and appurtenances shall be assembled and installed using a torque 
measuring or torque-indicating wrench and per AWWA standards. The use of an impact wrench or 
similar construction method is prohibited. 

 
END OF DOCUMENT 2014 
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DOCUMENT No. 2015 WATER MAIN HYDROSTATIC TESTING (8/21/13) 
 
1 General: 

This specification supersedes Section 336.03.08, Pressure Line - Pressure and Leakage Tests, of 
the Standard Specifications. Water mains shall be pressure tested in accordance with all the 
following requirements. 

 
2 Test Pressure: 

Test pressure for water distribution pipe shall be the class designation/rating of the pipe. 
 
3 Procedure: 

Pressure and leakage tests shall be performed at the same time. The total testing time for each 
section of a new main installed shall be a minimum of two (2) hours. 

 
When pipeline installation, testing and backfilling can be accomplished in the same day, backfill 
only enough to prevent lifting of the pipe prior to filling with water and field testing. When 
conditions require that trenches be backfilled immediately after the pipe has been laid, testing 
shall be conducted prior to placement of permanent surface. 

 
After the main has been laid it shall be filled with water for a minimum of twenty-four (24) hours 
before being subjected to the hydrostatic pressure test. Each section of pipeline shall be filled 
slowly with water and all air expelled by means of taps at points of highest elevation. 

 
The specified test pressure shall be applied by means of a pump connected to the pipe in a 
manner satisfactory to Engineer. The test pressure shall be maintained for the specified time 
during which all exposed pipe, couplings, fittings, valves, and hydrants shall be examined 
carefully. 

 
All cracked or defective elements shall be removed and replaced and the test repeated until all 
visible leakage has been stopped and the requirements as specified in Subsection 4 Allowable 
Leakage have been met. 

 
4 Allowable Leakage: 

No pipe installation will be accepted if the leakage for the section of the line that is tested is 
greater than that determined by the following formula: 

Allowable Leakage (gallons per hour) = ND(P)½/7400 

Where: N = Number of pipe joints in test section. 

D = Nominal diameter of pipe (inches). 

P = Test pressure (psig). 

 
If the test leakage in any section is greater than permitted, Contractor shall, at his own expense, 
locate and repair the defective materials until the leakage is within the permitted allowance. All 
visible leaks shall be repaired regardless of the amount or rate of leakage. 

 
5 Measurement of Leakage: 

Leakage shall be defined as the quantity of water that must be supplied into the newly laid pipe, or 
any valved section thereof, to maintain pressure within five (5) psi (0.35 Bar) of the specified test 
pressure after the air in the pipeline has been expelled and the pipe filled with water. The quantity 
of water supplied to maintain pressure shall be quantified by means of a positive displacement 
measurement from a reservoir of known volume. Leakage shall not be measured by a drop in 
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pressure in a test section over a period of time. 
 
END OF DOCUMENT 2015 
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DOCUMENT No. 2016 WATER MAIN DISINFECTING (8/21/13) 
1 General: 

Disinfection of water mains shall be accomplished in accordance with all the requirements set forth in 
AWWA C651-05 unless otherwise specified herein. 

 
Precautions shall be taken to protect pipe interiors, fittings, and valves against contamination. Pipe 
delivered for construction shall be stored so as to minimize entrance of foreign material. When pipe 
laying is not in progress, for example, at the close of the day's work or during breaks or rest periods 
all openings in the pipeline shall be closed by water tight plugs. Joints of all pipe in the trench shall be 
completed before work is stopped. If water accumulates in the trench, the plugs shall remain in place 
until the trench is dry. 

 
If dirt, that in the opinion of Engineer, will not be removed by flushing enters the pipe, the interior of 
the pipe shall be cleaned and swabbed as necessary with a 5% hypochlorite disinfecting solution. 

 
No contaminated material capable of supporting growth of micro-organisms shall be used for sealing 
joints. Packing material shall be handled in such a manner as to avoid contamination. 

 
Yarning or packing material shall consist of molded or tubular rubber rings or rope of treated paper, or 
other approved materials. Materials such as jute or hemp shall not be used. Packing Materials shall be 
handled in a manner which prevents contamination. 

 
The lubricant used in the installation of sealing gaskets shall be suitable for use in potable water. It 
shall be delivered to the job in enclosed containers and shall be kept clean. 

 
2 Procedure: 

General: 
 

Unless otherwise stated herein, the tablet method of disinfection shall be used. Tablets shall be calcium 
hypochlorite tablets, conform to ANSI/AWWA B300, and must contain approximately 65 percent available 
chlorine by weight. Calcium hypochlorite tablets intended for pool use shall not be used. However, since 
this method requires scrupulous cleanliness to be effective, it will not be allowed if trench water or foreign 
material has entered the main. If the pipe, in Engineer's opinion is not in a clean condition another method 
prescribed in AWWA C651 -05 shall be used for disinfection even if the tablets have already been 
installed. 

 
Placement of Tablets: 

 
Tablets shall be placed in each section of pipe and also in hydrants, hydrant branches, and other 
appurtenances. They shall be attached by an adhesive, except for the tablets placed in hydrants and in 
the joints between the pipe sections. All the tablets within the main must be at the top of the main. If the 
tablets are fastened before the pipe section is placed in the trench, their position shall be marked on the 
section to assure that there will be no rotation. 

 
 Disinfection tablets shall be placed using Titebond Multi-Purpose Clear 100% Silicone, or approved equal 
food grade silicon.  There shall be no adhesive on the tablet except on the broad side next to the surface 
to which the tablet is attached. 

 
Filling and Contact: 

 
When installation has been completed, the main shall be filled with water at a velocity of less than one (1) 
foot per second. Precautions shall be taken to ensure that air pockets are eliminated. This water shall 
remain in the pipe for at least twenty-four (24) hours. If the water temperature is less than 41°F, the water 
shall remain in the pipe for at least 48 hr. Valves shall be manipulated so that the strong chlorine solution 
in the line being treated will not flow back into the line supplying the water. 
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Dosage: 
 

The number of hypochlorite tablets to be attached to the inside of each section of pipe shall be as shown 
in the following Table: 

 
Number of 5-g calcium hypochlorite tablets required for dose of 25 mg/L* 

  Length of Pipe Section (feet) 
Pipe Diameter  13 or less 18 20 30 40 

(inches)   Number of 5-g Calcium Hypochlorite Tablets 
4  1 1 1 1 1 
6  1 1 1 2 2 
8  1 2 2 3 4 
10  2 3 3 4 5 
12  3 4 4 6 7 
14  4 5 5 8 10 
16  4 6 7 10 13 
18  6 7 8 12 16 
20  7 9 10 15 20 
24   9 13 14 21 28 

*Based on 3.25-g available chlorine per tablet; any portion of tablet rounded to next higher 
integer 
Table based on Table 2 and Part 4.4.2.2 of  AWWA C651-05.  For other pipe sizes and lengths, 
refer to AWWA C651-05 

 
Final Flushing: 

 
After the applicable retention period, the heavily chlorinated water shall be flushed from the main until the 
chlorine concentration in the water leaving the main is no higher than that generally prevailing in the 
system, or less than one (1) mg/l. Contractor is responsible for disposal of chlorinated flushing water.  No 
additional payment will be made for disposal of flushing water.  Chlorine residual determination shall be 
made to ascertain that the heavily chlorinated water has been removed from the pipeline. 

 
Bacteriologic Tests: 

 
After final flushing and before the water main is placed in service, two consecutive sets of acceptable 
samples, taken 24 hours apart, shall be collected from the new main. At least one set of samples shall be 
collected from every 1,200 feet of new water main, plus one set from the end of the line and one set from 
each branch and submitted by Contractor to the Carson City Wastewater Reclamation Plant Laboratory for 
testing for bacteriologic quality and shall show the absence of coliform organisms. 

 
Repetition of Procedure: 

 
If the initial disinfection fails to produce satisfactory samples, disinfection shall be repeated until 
satisfactory samples have been obtained at Contractor's expense. The tablet method cannot be used in 
these subsequent disinfections. When the samples are satisfactory, the main may be placed in service. 

END OF DOCUMENT 2016 
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DOCUMENT No. 2017 UNDERGROUND MARKING TAPE AND TRACER WIRE (8/21/13) 
1 General: 

Underground marking tape shall be installed above all buried water pipelines. 
 
2 Materials: 

Tape shall be non-detectable polyethylene marking tape. Tape shall be blue in color and shall be 
three (3) inches wide by 4 mil thick and shall bear large printing denoting, "Buried Water Line 
Below". 

 
Tracer wire shall be 12 gauge coated solid copper wire taped every 5 (five) feet to all water mains, 
water services, air releases etc. and shall remain continuous and conductive throughout all 
components of the water system. All splices, as from a service wire to a main wire, shall be 
soldered and wrapped with UL listed electrical tape. 

 
3 Installation: 

Underground marking tape shall be installed according to the manufacturer's instructions and as 
shown on the Drawings. 

 
Marking tape shall be continuous from valve to valve. Tape shall be placed flat with the writing 
facing up and shall be laid twelve (12) inches above the top of pipe between the bedding and the 
trench backfill. 

 
Tracer wire shall be installed as shown on the Drawings. 

 
Tracer wire shall be continuous throughout the entire project, and shall be connected to any 
existing water tracer wire exposed through the course of the project.   

 
END OF DOCUMENT 2017 
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Document No. 2018 ALTITUDE VALVES (6/19/02) 
 
1 General: 
 
This section specifies the altitude valve to be used for the project. 
 
2 MATERIALS: 
 
Valves shall be constructed of the following materials: 
 

Item Material 

Body Cast Iron ASTM A48 

Trim Bronze ASTM B61, Brass QQ-B-26 

Pilot Control System Bronze with stainless Trim 
 
3 Type: 
 
The valve shall be the two-way flow type which closes at the high water level, and opens for the return flow when 
the pressure at the valve inlet is less than the storage reservoir pressure. Valve shall be a non-throttling type which 
will remain full open until the shutoff point in the reservoir is reached. 
 
This valve shall be a hydraulically operated, diaphragm-actuated, globe pattern valve. It shall contain a resilient, 
synthetic rubber disc, having a rectangular cross-section, contained on three and one-half sides by a disc retainer 
and forming a tight seal against a single removable seat insert. The diaphragm assembly containing the valve 
stem shall be fully guided at both ends by a bearing in the valve cover and an integral bearing in the valve seat. 
This diaphragm assembly shall be the only moving part and shall form a sealed chamber in the upper portion of 
the valve, separating operating pressure from line pressure. The diaphragm shall consist of nylon fabric bonded 
with synthetic rubber and shall not be used as a seating surface. Packing glands and/or stuffing boxes are not 
permitted and there shall be no pistons operating the valve or pilot controls. All necessary repairs shall be possible 
without removing valve from the line. 
 
The pilot control system shall be a diaphragm-actuated, three (3)-way type that operates on the differential force 
between the height of the water in the reservoir and an adjustable spring-load. 
 
The entire valve and control system shall be designed so that no surface water can be drawn into the pilot system 
or main valve at any time. Valve shall be flanged and shall have a pressure rating of 175 psi. The altitude valve 
shall be Cla-Val Clayton Model 21OG-16, with spring range 5-100 feet of water. In order to maintain system 
uniformity, no substitutes will be accepted. 
 
4 Installation: 
 
Valves shall be installed in accordance with the manufacturer's recommendations. Contractor shall be responsible 
for placing and adjusting the different levels of the mercury pots for the initial setting of the tank shut off level. 
 
END OF DOCUMENT 2018 
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DOCUMENT No. 2019 AIR RELEASE, AND AIR AND VACUUM VALVES (8/21/13) 
 
1. General: 

1.1. Air release, and air and vacuum valves shall be installed in the locations and shall conform to the 
types and sizes shown on the Plans. 

2. Materials: 

2.1. Air and vacuum valves shall be designed to allow large quantities of air to escape out the orifice when 
filling a pipeline and to close water tight when the liquid enters the valve. The air and vacuum valve shall 
also permit large quantities of air to enter through the orifice when the pipeline is being drained to break 
the vacuum. The valve shall consist of a body, cover, baffle, float and seat. The baffle will be designed to 
protect the float from direct contact of the rushing air and water to prevent the float from closing 
prematurely in the valve. The seat shall be fastened into the valve cover without distortion and shall be 
easily removed if necessary. The float shall be stainless steel designed to withstand 300 psi or more. The 
float shall be center guided for positive seating. 

2.2. Air release valves shall be designed to release accumulated air from a pipe while the pipe is in 
operation and under pressure. Resilient seats shall be replaceable and provide drop tight shut-off to the 
full valve operating pressure rating of 150 psi. 

2.3. The bolts and nipples of the valve must be tar coated for resistance to corrosion. Air release valves 
shall be "Valmatic" or APCO brand valves, or approved equal. Air and vacuum valves shall be APCO 
brand, or approved equal. 

3. Installation: 

3.1. Air release, and air and vacuum valves shall be installed in accordance with the manufacturer's 
recommendations. 

3.2. Mechanical fittings, joints and appurtenances shall be assembled and installed using a torque 
measuring or torque-indicating wrench and per AWWA standards. The use of an impact wrench or similar 
construction method is prohibited. 

END OF DOCUMENT 2019 



TECHNICAL SPECIFICATIONS 
  

TS -40 

Document No. 2020 PRESSURE REGULATING VALVES (12/31/00) 
 
1 General: 
 
This section applies to the installation of pressure regulating valves. Pressure regulating valves shall be installed in 
the locations as shown on the Plans. 
 
2 Materials: 
 
Valves shall be constructed of the following materials: 
 

ITEM MATERIAL 

Body Cast Iron 

Main Valve trim Brass, Bronze, Stainless Steel 

Pilot Control Cast, Bronze, Stainless Steel 
 
3 Description of Basic Pressure Reducing Valve and Optional Features: 
 
1) Globe Type 
 
2) Restriction Tube Fitting 
 
3) CRD Pressure Reducing Control 
 
4) CDC/CSC Check Valve 
 
5) CK2 Shutoff Cock 
 
6) Flow Clean Strainer 
 
7) CV2 Stabilizer Reducing Low Flow Fluctuations 
 
8) CV Flow Control Regulating Closing Speed of the Valve 
 
4 Design: 
 
Valves shall automatically reduce a higher inlet pressure to a steady downstream pressure regardless of flow 
rates. They shall prevent return flows from reverse pressures. They shall be single or double seated hydraulically 
operated with pilot controlled diaphragm. They shall be a globe type valve, and the operation shall be completely 
automatic. Valves shall have adjusting screws with a jam nut and cover on the pilot control. Valves shall comply 
with ASTM A48, ASTM B61, and ASTM B62 and have a temperature range to a + 180 degree F. max. 
 
5 Installation: 
 
Pressure regulating valves shall be installed as per Plans and Drawings. All valves shall be tested by Contractor 
prior to installation. 
 
6 Steel Pipe: 
 
All fittings shall conform to AWWA C110. Welded steel pipe shall be permitted within the vault and extending no 
more than two (2) feet on either end. All steel welded or flanged pipe shall be coated and wrapped to AWWA 
Specification, C203, C204, C205, C209, C210, C602, or some combination of these coatings. 
 
END OF DOCUMENT 2020 
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Document No. 2021 STEEL PIPE (3/11/05) 
 
1 General: 
 
Steel piping shall include all steel pipe, fittings, specials, and closure pieces. The pipe diameters shown on the 
drawings or specified in this division of this specification are nominal inside diameters. Pipe 12 inches in diameter 
or less may be furnished in ASA Schedule 40 or heavier steel pipe. 
 
The manufacturer of pipe shall furnish an Affidavit of Compliance to Engineer stating that all pipe, specials, fittings, 
lining and coating, and all materials furnished to the work comply with these specifications and the AWWA 
standards. 
 
Shop drawings for all steel pipe, fittings, specials, and closure pieces 8 inches in diameter and larger shall be 
submitted as specified in ????subsection 7.4 Shop Drawings and Quality Control/Inspections of the General 
Conditions. Each section of the steel pipe, fittings, specials, and closure pieces shall be assigned a "mark number" 
which shall be referenced on the shop drawings and stenciled on the inside wall and the outside wall of each pipe 
or special section. In fabricating specials, a mark corresponding to the true vertical axis of the fitting shall be made 
on the top and bottom of the specials. 
 
2 Products: 
 

Materials: 
 

All steel used in the fabrication of steel piping and steel plate specials shall be in accordance with the 
provisions of this section. 

 
Materials used in fabricating the steel cylinders shall be hot-rolled carbon steel sheets or plates. Steel 
sheets shall conform to the ASpecification for Hot-Rolled Carbon Steel Sheets and Strip, Structural 
Quality,@ ASTM A 570, Grade 33. Plates shall conform to the ASpecification for Low and Intermediate 
Tensile Strength Carbon Steel Plates of Structural Quality,@ ASTM A 283, Grade D or the ASpecification for 
Structural Steel,@ ASTM A 36, except as modified herein. The minimum yield point of steel used for 
fabrication of steel cylinders shall be 33,000 psi. 

 
Steel used in welded steel plate specials shall conform to the requirements of Subsection 2.1 A(1). 
Dimensions of steel plate specials shall conform to the AStandard for Dimensions for Fabricated Steel 
Water Pipe Fittings,@ AWWA C208. 

 
Steel used for wire reinforcement shall conform to the requirements of the ASpecifications for Cold Drawn 
Steel Wire for Concrete Reinforcement,@ ASTM A 82, or the ASpecification for Welded Steel Wire Fabric 
for Concrete Reinforcement,@ ASTM A 185. 

 
Unless otherwise shown on the Contract Drawings, all steel pipe shall be fusion bonded epoxy lined and 
coated (FBE) and shall conform to the requirements of the AStandard for Steel Water Pipe 6 Inches and 
Larger,@ AWWA C200, and the AStandard for Fusion-bonded Epoxy Coating for the Interior and Exterior of 
Steel Water Pipelines,@ AWWA C213, except as modified herein. 

 
Except as otherwise provided herein, the steel cylinder for FBE steel pipe shall have a minimum wall 
thickness as follows: 

 
Design Pressure 
(psi) 

Nominal Pipe 
I.D. (Inches) 

Steel Cylinder 
O.D. (Inches) 

Minimum 
Wall Thickness (Inches) 

200 10 10.750 0.375 

200 12 12.750 0.375 
 
 Pipe and appurtenances shall be designed for maximum deflection of 2 percent under external loads. 
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Steel plate specials are defined as bends, reducers, outlets, closure pieces, piping in structures, or other 
special shapes. Steel plate specials shall be dimensioned in accordance with the AStandard for 
Dimensions for Fabricated Steel Water Pipe Fittings,@ AWWA C208, and shall be manufactured in 
accordance with the AStandard for Steel Water Pipe 6 Inches and Larger,@ AWWA C200, and the 
AStandard for Fusion-bonded Epoxy Coating for the Interior and Exterior of Steel Water Pipelines,@ AWWA 
C213. 

 
Except as otherwise provided herein, steel plate specials shall be fabricated from steel plate. The finish 
inside diameter of the steel plate specials shall match the finish inside diameter of the FBE lined and 
coated steel pipe specified above and have a wall thickness as follows: 

 

Design Pressure 
(psi) 

Nominal Pipe I.D. 
(Inches) 

Steel Cylinder 
O.D. (Inches) 

Minimum Wall Thickness 
(Inches) 

200 10 10.750 0.375 

200 12 12.750 0.375 

 
Pipe flanges and gaskets shall conform to the requirements of the AStandard for Steel Pipe Flanges for 
Waterworks Service B Sizes 4 In. through 144 In.@ AWWA C207. All flange installation shall be done in the 
shop and shop coated with FBE after welding. No field welding shall be accepted. 

 
Fusion-Bonded Epoxy lining and coating shall conform to the requirements of the AStandard for Fusion-
Bonded Epoxy Coating for the Interior and Exterior of Steel Water Pipelines,@ AWWA C213. All FBE 
coating shall be applied in the shop. 

 
3 Installation: 
 

Outlets: 
 

Outlets permitted by these Contract documents shall be built into the wall of the pipe and shall be formed 
by welding to the cylinder, cast or fabricated steel fittings of suitable design before the exterior FBE 
coating is placed around the fittings. Outlets 12 inches and smaller may, at the option of Contractor, be 
fabricated from Schedule 40 or heavier steel pipe in the standard outside diameters, i.e., 12:, 10:, 8e, 
6e, or 42 inches. All outlets shall be designed in accordance with the Manual of Water Supply Practices, 
ASteel Pipe - A Guide for Design and Installation,@ AWWA Manual No. M11. Unless otherwise shown on 
the drawings or specified herein, outlets with diameters less than or equal to 66.67 percent of the principal 
pipe diameter shall be reinforced with collar pads. Outlets with diameters from 66.67 to 83.33 percent of 
the principal pipe diameter shall be reinforced with wrapper plates, and outlets with diameters greater than 
83.33 percent of the principal pipe diameter shall be reinforced with crotch plates. Wrapper plates may be 
used in lieu of crotch plates if supporting calculations are submitted as a part of the original shop drawing. 
The measurement from the outside of the principal pipe to the face of the flange shall be 9 inches unless 
otherwise shown on the drawings. 

 
Except as otherwise shown on the drawings, where bends are specified, the radius of bends shall not be 
less than 22 times the pipe diameter or ten feet, whichever is less. At the option of Contractor, a bend 
may be factory welded to the adjacent pipe section. 

 
Except as otherwise shown on the drawings, the length of all reducers shall not be less than seven times the 
difference in the pipe diameters to be connected. 

 
4 Fabrication and Testing: 
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The pipe shall be manufactured in sections having nominal lengths of 20 to 48 feet except where shorter 
lengths are required on curves, at major street intersections, where closure or special sections are required, or 
where otherwise shown on the drawings. The pipe shall consist of a welded steel cylinder with steel flanges. 
Each end of each pipe section shall be provided with wood stulls of suitable size wedged into position at right 
angles to each other, using at least one wedge at each end to prevent the pipe from becoming out-of-round 
prior to installation. Spacing of the stulls shall be in accordance with Section 3.3(a). Additional bracing shall be 
used to limit the deflection in any pipe section to not more than 2 of 1 percent of the pipe diameter and shall 
remain in place until the sections of the pipe are joined together and backfilled. The pipe shall be furnished 
complete with rubber gaskets, butt straps, and closure pieces where required. 

 
Steel cylinders may be fabricated by using one or more steel sheets for each cylinder. All welding shall be by 
an approved method that shall produce a full penetration of the weld in accordance with the AStandard for 
Steel Water Pipe 6 Inches and Larger,@ AWWA C200, Section 3.2.1. Welds may be either straight or spiral. 
The welds when tested shall develop the tensile strength of the adjoining sheets. After each cylinder has been 
completed with joint rings welded in place, but before lining and coating, it shall be tested under hydrostatic 
pressure in accordance with the AStandard for Steel Water Pipe 6 Inches and Larger,@ AWWA C200, Section 
3.4. The cylinder shall show no leaks, undue distortion, or other defects. Any leaks shall be re-welded by hand 
and the pipe tested again. No caulking to stop leaks will be permitted. After pipe with welded bells has been 
hydrostatically tested, the longitudinal welds in the bell shall be tested by an etching test in accordance with 
the AStandard for Steel Water Pipe 6 Inches and Larger,@ AWWA C200, Section 3.3.5.4. 

 
Each steel plate special, upon completion of the welding, but before lining and coating, shall be bulkheaded 
and tested under a hydrostatic pressure of not less than 12 times the design pipe pressure, provided, 
however, that if straight pipe used in fabricating the specials has been previously tested, no further hydrostatic 
testing will be required, provided the transverse seams are tested by the herein stated etching test process. 
Any pin holes or porous welds that may be revealed by the test shall be chipped out and re-welded and the 
pipe or fittings retested. 

 
On finished pipe, the circumference of the inside bell ring contact surface shall not exceed the circumference 
of the outside spigot ring contact surface by more than 3/16 of an inch. Bell and spigot joints shall conform in 
all respects to details shown on the drawings. Where welded joints are specified, the pipe shall be provided 
with slip-bell joints or butt-strap joints for field welding. If butt-strap joints are to be provided and field cutting 
will not be required, the butt-strap sections shall be attached to the ends of the pipe at the manufacturer's 
plant. Half of each butt-strap shall be welded to the upper half of the pipe, and the remaining half of the butt-
strap shall be welded to the lower half of the adjoining pipe. Field and plant welding shall be as shown on the 
drawings. Butt-straps shall be accurately aligned and retained in position during welding to ensure proper 
alignment of the pipe upon installation. Welded joints shall conform in all respects to the details shown on the 
drawings. 

 
Steel plate specials shall be fabricated in accordance with the following provisions in addition to those 
provisions specified herein above: 

 
 1) All hand welding shall be done by welders certified in accordance with Appendix II of the 

AAmerican Standard Code for Pressure Piping,@ ASA B 31.1, or in accordance with the AStandard for Field 
Welding of Steel Water Pipe,@ AWWA C206. 

 
 2) Where mechanical type couplings are shown, the ends of the pipe shall be supplied with Type D 

shoulders as shown in Figure 2 of AWWA C606. Where pipe smaller than 12 inches is furnished in 
standard diameters and where the wall thickness equals or exceeds the manufacturer's minimum 
recommended wall thickness, the pipe ends may be grooved. Where sleeve type couplings are shown, the 
ends of the pipe shall be supplied in accordance with AWWA C219. 

 
 3) Except as otherwise specified or shown on the drawings, all flanges to be installed on pipe or 

fittings shall be faced and drilled in accordance with 150 pound ASA dimensions or, in lieu thereof, and 
shall be in accordance with the AStandard for Steel Pipe Flanges for Waterworks Service,@ AWWA C 207, 
Class D or Class E as applicable. All flanges shall be furnished with flat faces. All pipe flanges shall be 
attached with bolt holes straddling the vertical axis of the pipe unless otherwise shown on the drawings. 
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Attachment of the flanges to the pipe shall conform to the applicable requirements of the AStandard for 
Steel Pipe Flanges for Waterworks Service,@ AWWA C207. 

 
Steel pipe and fittings to be installed in structures shall have the exterior surfaces thoroughly cleaned and 
coated with an epoxy system in accordance with the requirements of AStandard for Fusion-bonded Epoxy 
Coating for the Interior and Exterior of Steel Water Pipelines,@ AWWA C213. Where painting of exterior is 
desired for color coding, painting shall be as specified in Document No. 7001 Painting of these Technical 
Specifications in addition to FBE coating in accordance with these specifications. Unless otherwise shown on 
the drawings, exterior surfaces of pipe or fittings passing through structure walls shall be coated to a point 
approximately 6 inches inside the structure or the wall flange if provided. 

 
5 Handling and Transporting Steel Pipe: 
 

All handling and lifting of pipe and pipe specials shall be done with belt slings. A minimum of two slings shall 
be used at approximately the 1/3 points of each pipe section. The slings shall bear uniformly against the pipe. 
Padded cables may not be used as slings. No metal shall bear against the pipe during handling. When not 
being handled, pipe shall be supported on timber cradles, sand bags, or mounds of earth properly prepared to 
eliminate all rock points and provide uniform support along the full length. Factory wood stull bracing shall be 
installed between seven and nine feet from each pipe end and at a maximum interval of ten feet throughout 
the entire length of the pipe section with a minimum of four stulls installed per 40 foot pipe section. Wood stulls 
shall remain in place until backfill operations are complete. When being transported, the pipe shall be 
supported at all times in a manner that will not permit distortion or damage to the lining or coating with all 
strapping and tie-downs being located within two feet of the wood stull bracing. Any pipe that is damaged as a 
result of handling or transporting shall be repaired to the satisfaction of Engineer or shall be removed and 
replaced as directed by Engineer. 

 
All pipe shall be transported using blocking and hold-downs during shipment to prevent movement or shifting. 

 
6 Installation of Steel Pipe: 
 

Unless otherwise specified or shown on the drawings, Contractor shall furnish and install all pipe, specials, 
fittings, closure pieces, thrust blocks, valves, supports, bolts, nuts, gaskets, jointing materials, and all other 
appurtenances as shown on the drawings and required to provide a complete installation. Pipe supports shall 
conform to pipe details where shown on the drawings provided that the support for all exposed piping shall be 
complete and adequate regardless of whether or not supporting devices are specifically shown on the 
drawings. At all times when the work of installing pipe is not in progress, all openings into the pipe and the 
ends of the pipe in trenches or structures shall be kept tightly closed. Contractor shall maintain the inside of 
the pipe free from foreign materials and in a clean and sanitary condition until its acceptance by Engineer. The 
pipe sections shall be laid in the trench to true alignment and grade in accordance with the drawings. 
Exceptional care shall be exercised in placing the pipe. Bumping of the pipe in the trench will not be permitted. 
Where closure sections are required by Contractor's laying operations, the sections shall be installed in 
accordance with applicable sections of these specifications. Contractor shall take all necessary precautions to 
prevent the pipe from floating due to water entering the trench from any source, assume full responsibility for 
any damage due to this cause, and at his own expense restore and replace the pipe to its specified condition 
and grade if it is displaced due to floating. 

 
When the pipe is laid, the trenches shall be in a reasonably dry condition, and all necessary facilities shall be 
provided for lowering and properly placing the pipe sections in the trench without damage. All handling of steel 
piping shall be as specified in Handling and Transporting Steel Pipe. The slings shall bear uniformly against 
the pipe. When not being handled, all pipe shall be supported on timber cradles, sand bags, or mounds of 
earth. Wood stull bracing shall remain in place until backfill operations are complete. The pipe sections shall 
be laid to the line and grade shown on the drawings, and they shall be closely jointed to form a smooth flow 
line. Immediately before placing each section of pipe in final position for joining, the bedding for the pipe shall 
be checked for firmness and uniformity of grade. 

 
Contractor shall take care during the backfill operation not to overload the pipe and cause excessive deflection 
in the pipe. After the backfill operation is completed, the interior of the pipeline will be inspected for excessive 
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deflection caused during the backfill operations. If any section of pipe is determined to have defected greater 
than two percent of the inside diameter of the steel cylinder, Contractor shall remove and replace that pipe 
section. Re-rounding of the pipe in place may be considered on a case-by-case basis. The pipe has been 
designed to withstand a live load equivalent to AASHTO HS-20. Backfilling and compaction equipment shall 
not be used over the pipe which exceeds this live load limits. 

 
Rubber gasket joints shall be made by properly lubricating the rubber gasket with a suitable vegetable 
compound soap before it is placed in the groove at the spigot end. The gasket shall be stretched over the 
spigot end of the pipe and carefully seated in the groove. The gasket shall not be twisted, rolled, cut, crimped, 
or otherwise damaged or forced out of position during the closure of the joint. A Afeeler@ gage shall be used to 
check the position of the rubber gasket after the bell and spigot ends of the pipe joints have been joined 
together. Contractor shall coordinate the performance of the Afeeler@ gage check with the Inspector to allow for 
the observation of these checks. 

 
7 Non-Fusion Bonded Epoxy Steel Pipe: 
 

All Non-FBE steel pipe shall meet the same structural, testing and installation requirements as FBE steel pipe 
and be installed in accordance with the manufacturers instructions. 

 
Field welding is permitted on non-FBE pipe and shall be done in accordance with AWWA C206. All welds shall 
be performed by certified welders and shall be sound, free from embedded scale and slag, have a tensile 
strength across the weld of not less than that of the thinner of the connected sections. All welds shall be water 
tight. The exterior of all direct buried non-FBE pipe shall be wrapped with cold applied tape in accordance with 
AWWA C209. Connections made between FBE pipe and plain steel pipe shall be done with flexible coupling 
adaptors as described in these specifications. 

 
END OF DOCUMENT 2021 
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Document No. 4001 CONCRETE STRUCTURES (4/21/08) 
 
1 General: 
 

This Technical Specification covers all concrete structures including but not limited to bridges, culverts, 
headwalls, wingwalls, catch basins, manholes, retaining walls, abutments, piers, footings, foundations and 
similar structures as shown on the Plans and as specified herein. 

 
All work to be performed shall be per Section 311, AConcrete Structures and Masonry Construction@ of the 
Standard Specifications and these Technical Specifications. Also refer to Document No. 4002 Concrete 
Formwork and Document No. 4003 Concrete Reinforcement, of these Technical Specifications. 

 
Except where the provisions of these Specifications are more exacting, the work of this section shall comply 
with all applicable provisions of the latest edition of the appropriate specifications of the American Society for 
Testing & Materials (ASTM) and the provisions of the American Concrete Institute (ACI). 

 
2 Submittals: 
 

Contractor shall submit a mix design for approval for each class of concrete to be used in the Work at least 
two (2) weeks prior to anticipated placement or as specified in Shop Drawings and Quality Control Inspections 
of the General Conditions. 

 
Designing & Proportioning Concrete: 
 

Concrete mix designs shall be prepared and submitted for approval for all classes of concrete to be used 
on the Project per Section 337.10, “General Structural Use Portland Cement Concrete” of the Standard 
Specifications. 

 
If concrete is to be pumped, provide separate mix designs for all classes of concrete to be pumped.  
Slump tests for pumped concrete shall be taken at truck or pump hopper. 

 
Drying shrinkage shall not exceed the indicated values after a seven (7) day curing time and a twenty-
eight (28) day drying time when tested in accordance with ASTM C 157. 

 
Approval of the mix design by Construction Manager does not relieve Contractor from full compliance with 
the strength, shrinkage and other requirements of these Technical Specifications. 

 
Sampling and Testing: 
 

Testing and certification of the component materials shall be the responsibility of Contractor. Testing of the 
end product as placed in the work shall be the responsibility of Carson City. 

 
Batch plant and field inspection will be performed by a testing laboratory selected and paid for by Carson 
City. 

 
Sampling and/or testing of the in-place concrete necessitated by reasons of unsatisfactory test results 
from control cylinders will be performed at the expense of Contractor, unless such testing indicates that 
the concrete meets the Specifications, in which case Carson City shall pay the expense of the testing. 

 
All sampling and testing of component materials shall be performed in accordance with the following 
standard methods: 

 
Concrete: 
 

Inspection and testing of concrete shall be performed per Section 336, AInspection and Testing@ of the 
Standard Specifications. 

 
If the average strength of five (5) consecutive tests of standard-cured cylinders falls below required 
compressive strengths, Construction Manager shall have the right to order a change in the mix proportions 
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for the remaining portions of the structure. If the average strength of the job-cured cylinders falls below the 
required strength, he may require tests in accordance with ASTM Methods of Securing, Preparing and 
Testing Specimens from Hardened Concrete for Compressive and Flexural Strengths (ASTM C 42), or 
under load tests to be made of the portions of the structure so affected. 

 
Drying shrinkage tests will be made as directed by Construction Manager. Test specimens shall be taken 
in the field during construction as directed by Construction Manager to determine compliance with these 
Specifications. Drying shrinkage specimens shall be fabricated, cured, dried and measured as specified in 
ASTM Specifications C 157. Measurements shall be made and reported for seven (7), fourteen (14), 
twenty-one (21), and twenty-eight (28) calendar days of drying. The effective gauge length of the 
specimens shall be a minimum of ten (10) inches. Longer gauge lengths are acceptable. Specimen size 
shall be four inches by four inches (4" x 4"). Compression test specimens shall be taken in each case from 
the same concrete as used for preparing drying shrinkage specimens. These test specimens shall be 
considered as part of the normal test for the project. 

 
Inspection of Reinforcing Steel and Concrete forms will be required before any concrete may be poured. 
Contractor shall give Construction Manager a minimum of twenty-four (24) hours advance notice of each 
concrete pour so arrangements can be made for inspection and testing. The testing laboratory or an 
authorized representative of Carson City shall be present during the placing of all concrete to monitor the 
quality and slump of the concrete and the workmanship of placing and finishing. The testing laboratory or 
authorized representative shall make all necessary slump tests and prepare all required cylinders. 

 
Materials: 
 

Materials for Portland Cement Concrete shall be per Section 200.05, “Aggregates for General Structural Use 
Portland Cement Concrete” and Section 202, “Cement and Related Materials” of the Standard Specifications. 

 
3 Admixtures: 
 

Any admixtures used shall conform to the appropriate requirements of ASTM Standards, and shall be 
approved by Construction Manager before being used. CALCIUM CHLORIDE OR OTHER ACCELERATING 
ADMIXTURES WILL NOT BE APPROVED UNDER ANY CIRCUMSTANCES. 

 
Classes of Concrete: 

 
 The various concrete mix designs to be used are as follows: 
 

Class “A” Concrete: 
 

Class AA@ concrete shall develop a minimum compressive strength of 3,250 pounds per square inch (psi) 
in twenty-eight (28) calendar days, combined mix shall weigh approximately 145 pounds per cubic foot 
(pcf) air dry, coarse aggregate shall be size No. 67 (3/4-inch maximum); 3-inch maximum slump, no 
admixtures required, maximum shrinkage equal to 0.065%. 

 
Lightweight Class “LA” Concrete: 

 
Lightweight concrete shall be Class AL.A.@ per Section 311.21, ALightweight Concrete Construction@ of the 
Standard Specifications but shall develop a minimum compressive strength of 3,250 pounds per square 
inch (psi) in twenty-eight (28) calendar days, with 3 inch maximum slump, coarse aggregate size No. 67 
(3/4-inch maximum), maximum shrinkage equal to 0.055%. 

 
Freeze - Thaw Environment Concrete: 

 
All concrete exposed to freeze-thaw environments shall meet the requirements of Section 337.10.01.01, 
“Portland Cement Concrete Exposed to Freeze-Thaw Cycles”, of the Standard Specifications. 

 
4 Execution: 
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5 Conduits and Other Embedded Items: 
 

When electrical conduits, pipes or other items are embedded in the concrete, they shall be of such character 
and so located as not to reduce the strength of the construction. Conduits or pipes less than 3/4-inch in 
diameter will not be regarded as reducing the strength of the structure. The location of any other item 
embedded in the concrete shall be verified with Construction Manager. 

 
Mixing and Placing Concrete: 
 
6 Preparation of Equipment and Place of Deposit: 
 

Before batching concrete, all equipment for mixing and transporting the concrete shall be cleaned, and all 
debris and ice shall be removed from the places to be occupied by the concrete. Forms shall be thoroughly 
wetted (except in freezing weather). The reinforcement shall be thoroughly cleaned of ice, dirt, rust, scale, or 
other coatings. 

 
Water shall be removed from the place of deposit before concrete is placed. All laitance (green concrete) and 
other unsound materials shall be removed from hardened concrete before additional concrete is added. 
Laitance shall be removed by water jet or sand-blasting. 

 
7 Mixing: 
 

Ready-mixed concrete shall be mixed and delivered in accordance with Specifications for Ready-Mixed 
Concrete (ASTM C 94). 

 
 Job-mixed concrete will not be permitted under any circumstances. 
 

Mixing equipment shall not be charged beyond its rated capacity; transit mix trucks loaded beyond their 
rated mixing capacities will not be permitted to discharge. 

 
Plant and equipment for proportioning, mixing and conveying concrete shall be subject to Engineer's approval. 

 
8 Conveying: 
 

Equipment for cutting, pumping, pneumatically and conventionally conveying concrete shall be of such size 
and design as to ensure a practically continuous flow of concrete from the mixer to the place of final deposit 
without separation or loss of materials. 

 
9 Placing: 
 

Placing concrete shall be per Section 311.10, AHandling and Placing Concrete@, of the Standard Specification 
and these Technical Specifications. Concrete shall be deposited in the forms within one hour after the addition 
of the mixing water. Concrete shall be deposited as nearly as practicable in its final position to avoid 
segregation due to rehandling or flowing. The placing of concrete shall be carried on at such a rate that 
concrete is at all times plastic and flows readily into the spaces between the bars. No concrete that has been 
contaminated by foreign material shall be used. 

 
Once placing is started, it shall be carried on as a continuous operation until placement of the panel or section 
is completed. 

 
All concrete shall be thoroughly compacted by means of approved vibrators during the operation of placing 
and shall be thoroughly worked around reinforcement, embedded fixtures, and into the corners of the forms. 
Vibrators shall be used for consolidation of the concrete only, and care shall be taken to avoid excessive 
vibration. At least one spare vibrator shall be maintained on the job at all times during the placing of concrete. 

 
Such surfaces as are to be finished shall be brought to proper grade, struck off and finished in a workmanlike 
manner. In the case of floor slabs, precautions must be taken to be sure that the total thickness shown on the 
Plans exists at all places. Care shall be taken to avoid excessive "jitter-bugging". 
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Contractor's superintendent in charge of the concrete work shall mark in ink on the Plans the time and the date 
of placing of concrete in the different members. These Plans shall be kept on file at the job until the completion 
of the structure, and shall be subject to the inspection of Construction Manager at all times. 

 
10 Finishing of Formed Surfaces: 
 

All finishing of structure concrete shall be per Section 311.14, ASurface Finishes@ of the Standard 
Specifications. 

 
11 Weather Protection: 
 

Cold-Weather Requirements: 
 

Adequate equipment shall be provided for heating concrete materials and protecting concrete during 
freezing or near-freezing weather. No frozen materials or materials containing snow or ice shall be used. 

 
All reinforcement, forms, fillers and ground with which the concrete is to come in contact shall be free from 
snow and ice.  Whenever the temperature of the surrounding air is below 40 degrees F., all concrete 
placed in the forms shall have a temperature of 45 degrees F. or higher after placement. Adequate means 
shall be provided for maintaining this temperature for five (5) calendar days. When high-early strength 
concrete is used, a temperature of at least 45 degrees F. shall be maintained for three (3) calendar days. 
In either case, any additional time necessary to ensure proper curing of the concrete shall be provided as 
directed by Construction Manager. The housing, covering, or other protection used in connection with 
curing shall remain in place and intact at least twenty-four (24) hours after the artificial heating is 
discontinued. No dependence shall be placed on salt or other chemicals for the prevention of freezing. 

 
Hot Weather Requirements: 

 
In hot weather, suitable precautions shall be taken to avoid drying of the concrete prior to finishing 
operations. Use of windbreaks, sunshades, fog sprays or other devices shall be provided as needed. 
Provision shall be made for maintaining concrete in a moist condition by means of mats, kraft paper, or 
plastic film with all edges sealed for a period of at least five (5) calendar days after placement. 

 
Concrete deposited in hot weather shall not have a placing temperature that will cause difficulty from loss 
of slump, flash set, or cold joints. Concrete temperature shall be less than 75 degrees F., unless higher 
temperatures are permitted by Construction Manager. 

 
Structure Backfill: 
 

Structure backfill may not be placed against any structure until the concrete has gained 80% of the design 
strength, as determined by compressive strength tests. 

 
END OF DOCUMENT 4001 
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Document 4002 CONCRETE FORMWORK (4/18/08) 
 
1 General: 
 
Formwork for concrete structures shall be per Section 311, AConcrete Structures and Masonry Construction@ of the 
Standard Specifications and these Technical Specifications and as shown on the Plans. 
 
All inserts, anchors, hangers, bolts, pipe sleeves, structural steel shapes, and other imbedded items shown on the 
Plans shall be installed under this section of the work. 
 
All inserts, anchors hangers, bolts, etc., specified in conjunction with other trades shall be furnished and installed 
by the trade concerned and under the supervision of this Contractor. 
 
2 Referenced Standards: 
 
Construct and erect concrete formwork in accordance with applicable section of the following referenced standards 
and applicable construction safety regulations for the place of work: 
 
ACI 318 and 2006 I. B. C. Section 1908 - Modifications to ACI 318. 
 
ACI 318, Section 6.1 - Recommended Practice for Concrete Formwork. 
 
Materials delivered to the job shall be stored and protected so that there will be no inclusion of foreign or 
undesirable matter and no exposure to any element which would reduce the useful properties of the material. 
 
3 Materials: 
 
Plywood for exposed surfaces shall be Douglas Fir plywood conforming to American Plywood Association 
requirements for B-B PLYFORM, Class I or II. Alternate equal form material shall be subject to approval by 
Engineer prior to use. 
 
Lumber for forming foundation and other minor surfaces shall be Douglas Fir or equal. 
 
Nails, spikes, lag bolts, through bolts, anchorages, etc., shall be sized as required to rigidly maintain formwork in 
place during concrete placement. 
 
Form ties shall be a snap-off metal type designed such that no metal will remain within one and one quarter inch 
(1-1/4") of the finished concrete surface after ties are snapped. 
 
Form release agent shall be colorless mineral oil or other agent which will not stain concrete or impair natural 
bonding or color characteristics of finished concrete coating. 
 
Fillets for chamfered corners shall be one (1) inch by one (1) inch rigid foam plastic or clear pine furnished in 
maximum possible lengths. 
 
4 Execution: 
 
Contractor shall be responsible for the design of all forms and false work supports. The design of all forms shall 
insure that the various members are not stressed more than allowed by the International Building Code for the 
materials used. 
 
Verify lines, levels and centers before proceeding with formwork. Ensure that dimensions agree with Plans. 
 
Care shall be taken to insure that forms are true to the required lines, grades, and surfaces so as to give a 
uniform, neat and workmanlike finish to all concrete surfaces. Form supports shall be of sufficient strength, 
properly braced, and on adequate foundations so that there shall be no settlings or distortion when the weight of 
the concrete is added. Forms for all concrete shall be of such strength and construction as to prevent any spread, 
shifting, or settling when concrete is deposited therein, and shall be tight enough to avoid any leakage or washing 
out of cement mortar from the concrete. 
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Arrange and assemble formwork to permit dismantling and stripping, so that concrete is not damaged during its 
removal. 
 
Arrange forms to allow stripping without removal of principal shores, where and when these are required to remain 
in place. 
 
Apply form release agent on formwork in accordance with manufacturer's recommendations. Apply prior to placing 
reinforcing steel, anchoring devices, and embedded items. Do not apply form release agent where concrete 
surfaces will receive finishes which are affected by agent. Soak inside surfaces of untreated forms with clean 
water. Keep surfaces wet prior to placing concrete, except in freezing weather. 
 
Provide formed openings where required for pipes, conduits, sleeves, and other work to be embedded in and 
passing through concrete members. 
 
Locate and set in place items which will be cast directly into concrete. 
 
Coordinate work of other sections and cooperate with trade involved in forming and setting openings, slots, 
recesses, chases, sleeves, bolts, anchors and other inserts. 
 
Install concrete accessories in accordance with manufacturer's recommendations; straight, level, and plumb. 
Ensure items are not disturbed during concrete placement. 
 
All exposed concrete corners shall be chamfered three quarter (3/4) inch or tooled unless otherwise shown on the 
Plans. 
 
When a concrete pour has been stopped for a sufficient length of time so that shrinkage or warp has separated the 
forms and the concrete, provisions shall be made to draw the forms into firm contact with the concrete before 
placing additional concrete. Care must be taken to prevent any shoulders or ledges being formed at a cold joint. 
 
Shear keys shall be formed at junctions between floors and walls. 
 
Forms to be reused shall be in good condition and shall be thoroughly cleaned before being used. 
 
5 Tolerances: 
 
The following maximum tolerance shall be allowed for form construction: 
 
Deviation from horizontal and vertical lines respectively: 
 
1/4 inch in 10 feet; 
 
3/8 inch in 20 feet; 
 
Deviation in cross sectional dimensions in thickness of slabs and walls; plus or minus 1/4 inch. 
 
All other; plus or minus 1/2 inch. 
 
Individual form members shall be sufficiently rigid so as to limit deflection between supports to not more than 
L/360. 
 
6 Cleaning: 
 
Provide temporary ports or openings in formwork where required to facilitate cleaning and inspection. Locate 
openings at bottom of forms to allow flushing water drain. Close temporary ports or openings with tight fitting 
panels flush with inside face of forms, neatly fitted so that joints will not be apparent in exposed concrete surfaces. 
 
Clean forms as erection proceeds to remove foreign matter. Remove cuttings, shavings, and debris within forms. 
Flush with water or use compressed air to remove remaining foreign matter. Ensure that water and debris drain to 
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exterior through clean out ports. 
 
During cold weather, remove ice and snow from within forms. Do not use de-icing salts. Do not use water to clean 
out completed forms, unless formwork and concrete construction proceed within heated enclosure. Use 
compressed air or other means to remove foreign matter. 
 
7 Form Removal: 
 
Do not remove forms, shores, and bracing until concrete has gained sufficient strength to carry its own weight and 
construction loads which are liable to be imposed upon it. Verify strength of concrete by compressive test results. 
 
Remove formwork progressively and in accordance with code requirements and so that no shock loads or 
unbalanced loads are imposed on the structure. 
 
Loosen forms carefully. Do not wedge pry bars, hammers, or tools against concrete surfaces. 
 
Remove forms not directly supporting weight of concrete as soon as stripping operations will not damage concrete. 
 
END OF DOCUMENT 4002 



TECHNICAL SPECIFICATIONS 
  

TS -53 

Document No. 4004 CEMENT SLURRY (5/1/13) 
 
1 Encasement: 
 
To comply with NAC 445A.6715 through 445A.6718, any encasement of either a water line or sewer line due to 
separation requirements of the above NAC Sections shall be of a Cement Slurry. The Cement Slurry shall be as 
specified in SSPWC Section 202.02, Slurry Backfill except as herein modified. SSPWC Section 202.02.06.02, 
Slurry Backfill Design Strength is superceded by the following: Cement Slurry shall have a design compressive 
strength ranging from 300 to 350 psi as determined by ASTM 4832; Standard Test Method for Preparation and 
Testing of Controlled Low Strength Material (CLSM) Test Cylinders. 
 
2 Water Stops & Cut-Off Collars: 
 
Water stops or cut-off collars, where shown on the drawings, shall be constructed with Cement Slurry as specified 
above. 
 
3 Abandonments: 
 
Where the drawings call for abandonment of existing water lines or sewer lines by slurry fill, the Cement Slurry 
shall be as specified in SSPWC Section 202.02, Slurry Backfill@ except as herein modified. SSPWC Section 
202.02.06.02, Slurry Backfill Design Strength is superceded by the following: Cement Slurry shall have a design 
compressive strength ranging from 50 to 200 psi as determined by ASTM 4832; Standard Test Method for 
Preparation and Testing of Controlled Low Strength Material (CLSM) Test Cylinders. At Contractors option, 
Cement Slurry, as specified in subsection 10.1.1 Encasement, may be substituted at no additional cost to Carson 
City. 
 
END OF DOCUMENT 4004 
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Document No. 4005 CONCRETE CURB, GUTTER, WALKS, AND DRIVEWAYS (4/11/07) 
 
1. General: 
 
This section includes any sawcutting and concrete removal, forming, pouring, and finishing curb, gutters, walks, 
and driveways. 
 
2. Reference Specifications and Standards: 
 
Unless otherwise specified herein, all work shall conform to the Standard Specifications. 
 
3. Materials: 
 
All Portland Cement Concrete, unless otherwise indicated, shall have synthetic fiber-reinforcement (at a minimum 
of 1 lb/CY) with a coarse aggregate gradation conforming to Size No. 67 in Section 200.05.03 of the Standard 
Specifications, and shall have a 1 to 4 inch slump and 4 to 7 percent entrained air. The minimum 28-day 
compressive strength shall be 4000 psi. Cement shall be Type II. 
 
4. Subgrade: 
 
The subgrade shall be prepared as specified in Subsection 302.02 of Standard Specifications. 
 
All subgrade shall be compacted to a relative compaction of not less than ninety (90) percent for a minmum depth 
of six (6) inches, in accordance with test procedures set forth in ASTM D1557-70, Method C. 
 
5. Dimensions: 
 
Unless specified otherewise, the minimum thickness for concrete walks shall be four (4) inches. All other 
dimensions shall be as shown on the drawings. 
 
6. Drainage Outlets: 
 
Contractor will be required to provide suitable outlets through new curb for all existing building drains along the line 
of work. 
 
The fully depressed curb opening at driveway entrances shall be one (1) inch above gutter flow line at the curb 
face. The top of the fully depressed portion of the curb shall be finished to a transverse 3/4 inch slope toward the 
gutter. 
 
Where walk is to be constructed across driveways to commercial establishments, the thickness thereof shall be six 
(6) inches, unless otherwise specified on the drawings. At residential driveways, the thickness of the walk will be 
four (4) inches unless otherwise specified. 
 
7. Forming: 
 
All forming shall be done in accordance with Subsection 312.06 in Standard Specifications. 
 
Slip Forms: 
 

At the option of Contractor, and with the approval of Engineer, slip form equipment may be used for the 
construction of curb and gutter. The slip form equipment shall conform to the requirements in Subsection 
312.07 in Standard Specifications. 

 
8. Placement: 
 
Concrete shall be placed for curb, gutters, walks, and driveways as specified in Subsection 312.08 in Standard 
Specifications. 
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9. Joints: 
 
Joints in concrete curb, gutter, and walks shall be designated as expansion joints and weakened plane joints, and 
shall be constructed as specified by Subsection 312.09 in Standard Specifications. 
 
10. Finishing and Curing: 
 
Finish work and curing shall conform to specifications in Subsection 312.10 and 312.11 in Standard Specifications. 
 
11. Defective Work: 
 
Any new work found to be defective or damaged prior to its acceptance shall be repaired or replaced by Contractor 
at no expense to Carson City. 
 
12. Removal of Existing Concrete Curb, Walk, Gutters, Cross Gutters, and Driveways: 
 
Concrete shall be removed to neatly sawed edges with saw cuts made to a minimum depth of one and a half (1-
1/2) inches. Concrete sidewalk or driveway to be removed shall be neatly sawed in straight lines either parallel to 
the curb or at right angles to the alignment of the sidewalk. Curb, gutters, sidewalks and driveways shall be 
removed to the nearest weakened plane joint or, if within four feet (4') of an expansion joint to that expansion joint. 
No section to be replaced shall be smaller than thirty (30) inches in either length or width. Curb and gutter shall be 
sawed to a depth of one and one half (1-1/2) inches on a neat line at right angles to the curb face. 
 
All materials removed shall be hauled from the site, at Contractor's expense, to a recognized landfill site approved 
by Engineer, unless otherwise specified. The construction area shall be left with a neat and finished appearance. 
 
Existing improvements, adjacent property, utilities and other facilities, and trees and plants that are not to be 
removed shall be protected from injury or damage resulting from Contractor's operations. 
 
13. Backfilling and Cleanup: 
 
Backfilling to the finished surface of the newly constructed improvement must be completed before acceptance of 
the work. 
 
Upon completion of the work, the surface of the concrete shall be thoroughly cleaned and the site left in a neat and 
orderly condition. 
 
END OF DOCUMENT 4005 
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Document No. 4006 PRECAST CONCRETE VAULTS (7/13/10) 
 
General: 
 
This section specifies the concrete work and appurtenances required for precast concrete vaults. Vaults shall be 
constructed of reinforced concrete sections and shall conform to the minimum dimensions shown on the Drawings. 
Cast-in-place vaults will be considered acceptable only after approval is granted by Engineer. Contractor shall 
submit to Engineer four (4) sets of shop drawings showing size and placement of reinforcing steel, etc. and 
structural calculations for the vault design sealed by a licensed Civil Engineer. Vaults shall be designed for a 
minimum H20-44 traffic loading. 
 
Materials: 
 

Precast Concrete Sections: 
 

Precast sections shall be cast in a yard specializing in precast concrete materials. Contractor shall submit 
Shop Drawings of the proposed structure for review prior to construction. Drawings must provide information 
for complete review including dimensions, reinforcement design calculations and layout, etc. 

 
All vaults shall be certified by in-house Engineers employed by the pre-casting company in order to establish 
the strength of the concrete, the adequacy of curing, the date the vaults were cast and that the steel has been 
properly placed. The cost of these tests shall be included in the various unit price Contract Items and no 
special payment will be made therefore. This testing shall be performed by the laboratory at Contractor's 
manufacturing plant, prior to shipment. 

 
At least three (3) cylinders shall be taken each day that vaults are cast, with batch samples to be designated 
by the laboratory representative. At least one (1) set of cylinders shall be taken for each nine (9) cubic yards of 
concrete used in the construction of the precast vaults. These samples shall be tested for strength. If the 
samples fail to meet minimum concrete strength requirements set forth in the Specifications, all vault sections 
manufactured from the concrete from which the cylinders were made will be considered rejected. 

 
In addition, Carson City reserves the right to core vaults either at the site or point of delivery to validate 
strength of concrete and placement of steel. If cores fail to demonstrate the required strength or indicate 
incorrect placement of reinforcing steel, all sections not previously tested will be considered rejected until 
sufficient additional cores are tested, at Contractor's expense, to substantiate conformance to these 
requirements. 

 
Concrete: 
 

All concrete used in the construction of vaults shall have a minimum twenty-eight (28) calendar days 
compressive strength of 4,000 psi and shall have a mix design prepared per Standard Specifications Section 
202.01.08.01, AConcrete Mix Design@. 

 
Curing: 
 

All concrete shall be cured in accordance with any one of the methods specified in ASTM 478. The facilities for 
curing shall, however, be subject to the review and prior approval of Engineer. No precast concrete shall be 
delivered to the job site until the specified minimum compressive strength of 4,000 psi, as determined by 
crushing tests on cured concrete cylinders, has been obtained. 

 
Access Opening: 
 
 The access opening shall be installed as shown on the Drawings. 
 

Frames and Covers: 
 

Frames and covers shall be cast of gray iron conforming to ASTM A48 Class 30. Unless specified 
otherwise, cover shall be of the double leaf opening type, cast in place. Frame shall be securely attached 
to the top precast shaft unit or section of the vault. 
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Access Doors & Ladders: 
 

Options for access doors may range from a manhole to a prefabricated style door. Access door and frame for 
the prefabricated style shall be Bilco Brand, or approved equal, and shall have 1/4-inch steel or aluminum 
diamond pattern capable of withstanding designed loads as shown on the Drawings. Door shall be equipped 
with heavy forged brass hinges, stainless steel pins, spring operators for easy operation and an automatic hold 
open arm with release handle. A snap lock with removable handle shall be provided. Cast in portion of frame 
shall be coated with bituminous paint prior to casting into concrete. Where double leaf doors are required, a 
safety chain shall be installed on the doors. A ladder shall be installed as per plan, bolted to vault wall and 
shall include a Aladder-up@ safety post, Bilco Brand or approved equal. Doors shall include a flush mount 
access panel for a locking hasp and pad-lock assembly. Lid shall be marked by welding 2" letters indicating 
AWATER@ or ARCW@ as indicated on the drawings. 

 
Joint Sealing Compound: 
 

Precast sections shall be jointed with a preformed joint sealing compound, "Ram-Nek", manufactured by 
K. T. Snyder Company, Inc., Houston, Texas, "Quikset" manufactured by Quikset Utility Vaults, Santa Ana, 
California, or equal, applied in accordance with the manufacturer's instructions. 

 
Waterproofing: 
 

The interior of the vault shall be coated with one coat of gray plus one coat of white water sealant, Latex Base 
DRYLOK Masonry Waterproofer, or approved equal. The exterior of the vault shall be coated with one coat of 
fluid-applied elastomeric waterproofing, Vulkem 201 or 222 Waterproofing Membranes, or approved equal. 
The precast vault does not require an elastomeric sheet at seam locations. 

 
Installation: 
 
Transportation of Delivery: 
 

Every precaution shall be taken to prevent injury to the precast sections during the transportation and 
unloading of the sections. The precast sections shall be unloaded using skids, pipe hooks, rope slings, or 
suitable power equipment, if necessary and the sections shall be under perfect control at all times. Under no 
condition shall the precast sections be dropped, dumped or dragged. 

 
If any precast section is damaged in the process of transportation, or handling, such section shall be rejected 
and immediately removed from the site and replaced at Contractor's expense. 

 
Excavation and Backfill: 
 

Excavation and backfill shall be done as specified in Document No. 2001, Staking, Excavation, Backfilling and 
Compacting for Water Lines of these Technical Specifications. Contractor is to be aware of high ground water 
conditions which may cause flooding of floating of the vault. 

 
Joint Sealing Compound: 
 
 The sealing compound shall be applied as follows: 
 
 1) The joint shall be cleaned with a brush. 
 
 2) The Silicon treated protective paper shall be removed from one side of the preformed rope and 

preformed rope shall be laid paper side up on the cleaned joint surface. The surface shall be pressed 
firmly end-to-end around the entire joint making one (1) inch laps where necessary. 

 
 3) The protective paper shall be removed from the preformed rope and the next section shall be 

lowered into place. 
 
 4) Sufficient preformed joint sealing compound shall be installed so as to completely fill the joint and 
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show a "squeeze-out" on the inside and outside of the joint. 
 
Pipe and Fittings: 
 

All pipe and fittings, including installation shall conform to the provisions of the Specifications for the 
designated pipe and fittings. 

 
Elevation and Installation: 
 

Each section shall be set perfectly plumb. Sections of various heights shall be used in order to bring the top of 
the vault access opening to the required elevation. 

 
The elevations at which access openings are to be set shall conform to the requirements set forth on the 
Drawings, but in all cases shall be governed by Engineer in the field. Where the access opening is within the 
roadway or shoulder, it is to be placed flush with the existing surface. Where the structure is outside the limits 
of the traveled shoulder, but not in roadside ditch, it should be placed one-tenth (1/10) foot or more above the 
existing ground surface. Where the access opening falls within the existing roadside ditch or right of way, it is 
to be placed approximately one and one half (1-1/2) feet above the existing ground surface or as directed by 
Engineer. 

 
Concrete Finish: 
 

Concrete walls, roof and floor shall have surface defects repaired and have a minimum rough form finish as 
specified in the ACI (American Concrete Institute) Manual of Concrete Practice Section 301, Chapter 9 and 
10. Interior surfaces of the vault shall be painted with two coats of water resistant acrylic-vinyl white paint as 
specified in Document No. 7001 Painting of these Technical Specifications. Exterior surfaces of the vault shall 
be painted, to a depth of six inches (6") below the final grading line as specified in Document No. 7001 
Painting of these Technical Specifications, with color to be selected by Carson City. 

 
Cleaning: 
 

Vaults walls, floor and ceiling shall be cleaned of any foreign debris, including forms, tape, form oil, etc., prior 
to final acceptance. All vaults shall be thoroughly cleaned of any accumulation of silt, debris, or foreign matter 
of any kind. 

 
Access openings shall be cleaned of foreign matter to insure a satisfactory fit and appearance prior to final 
acceptance. 

 
Testing: 
 

It is the intent of the Drawings and Specifications that vaults be as watertight and free from infiltration as 
possible. Any evidence of leakage throughout the warranty period shall be repaired to the satisfaction of 
Engineer at the sole expense of Contractor. 

 
END OF DOCUMENT 4006 



TECHNICAL SPECIFICATIONS 
  

TS -59 

Document No. 4007 ASPHALT CONCRETE PAVEMENT (8/21/13) 
 

1 General: 
 
Work under this section includes mixing, delivery, placement, trimming and compaction of plantmix asphalt 
concrete on a prepared aggregate base including tack coats and fog seal. 
 
All work shall be performed in accordance with Sections 316, Tack Coat; 317, Seal coats; and 320, Plantmix 
Bituminous Pavement, of the Standard Specifications, except as modified herein. 
 
A tack coat of SS-1h asphalt emulsion, diluted 50-50 with water, shall be applied to all vertical asphalt or 
concrete join surfaces prior to placement of plantmix bituminous pavement. The application rate shall be 0.10 
to 0.15 gallons per square yard. 
 
When more than one course of asphalt concrete is placed, the surface of the first course shall be treated with 
a tack coat of SS-1h asphalt emulsion, diluted 50-50 with water, applied at the rate of 0.05 to 0.10 gallons per 
square yard. 
 
Residential roadways shall use type 3 aggregate, collectors and artierial shall use type 2 aggregate per Section 
200.02.03, Plantmix and Roadmix Aggregate, of the Standard Specifications. Asphalt cement material shall be 
PG 64-22 unless polymer additive is required then PG 64-28 shall be used. The asphalt concrete shall be 
compacted to not less than 96% of its Marshall maximum density when compacted with 50 blows per side. 
 
A fog seal coat of SS-1h asphalt emulsion, diluted 50-50 with water, shall be applied to all completed asphalt 
surfaces. The fog seal shall be applied at the rate of 0.06-0.08 gallons per square yard. Application shall not 
commence until at least twenty-four (24) hours after final rolling. The pavement temperature shall be at least 
70 degrees F. at the time of application, and the ambient temperature shall be at least 50 degrees F. 
 
 Recycled Aggregate Base will not be allowed in any public roadway. 
 

2 Construction: 

The following shall be in addition to the requirements contained in Section 320.03.03, Pavers, of the Standard 
Specifications. 
 

Pavers placing the final lift of the plantmix bituminous pavement for any uniform roadway section shall be 
equipped with an automatic control system capable of operating in conjunction with either a ski type 
device of not less than 30 feet in length or a taut wire set to grade. 

 
Contractor shall furnish all equipment required and shall install all stakes and wire required for the wire 
system. The automatic system shall be used for construction of the final lift. 

 
END OF DOCUMENT 4007 
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Document No. 6003 PRESSURE GAUGES (12/31/00) 
 
1 General: 
 
 Pressure guages shall be installed in the locations shown on the Plans. 
 
2 Materials: 
 

Pressure gauges shall be the direct reading type and shall be furnished with a shut-off cock. The gauges 
shall be calibrated in one (1) pound per square inch in not more than five (5) pound increments. Unless 
otherwise specified, the gauge shall range from 0 to 200 psi. The dial shall be not less than four (4) inch in 
diameter and be glyserine filled. Guages shall be Ashcroft Brand or approved equal. Gauges shall be 
furnished with pressure snubbers. 

 
3 Installation: 
 
 Pressure gauges shall be installed in accordance with the manufacturer's recommendations. 
 
END OF DOCUMENT 6003 
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Document No. 6007 ELECTRICAL (6/10/02) 
 
1 General: 
 

The work of this division, where specified or shown on the Drawings or reasonably inferred therefrom, 
shall include all materials, labor, power, tools, transportation, services and equipment necessary and 
incidental to the furnishing, installation and completion of the electrical work of this division. 

 
The Electrical Engineer or Construction Manager shall not be responsible for Contractor's failure to carry 
out the construction work in accordance with the contract documents, nor shall he be required to supervise 
conduct of the work or the construction procedures and safety procedures followed by Contractor or 
Subcontractors or their respective employees or by another person at the job site, other than that of the 
Electrical Engineer's or Construction Manager=s employ. 

 
2 Scope of Work: 
 
 The systems to be installed shall consist essentially of the following: 
 
 Underground conduit system for primary wiring. 
 
 Pre-cast or poured-in-place concrete transformer pads. 
 
 Electrical Service equipment and Raceway Systems. 
 
 Weather tight conduit systems and equipment. 
 
 Connection of pumping and related equipment. 
 
 Modification of existing equipment 
 
 Conduit trenching and backfill, as shown on drawings. 
 
 Pump Control equipment, connection thereof. 
 
 Removal of existing power equipment as shown on the Plans. 
 
 Other work as specified herein or shown on Drawings. 
 
3 Intent of Specification and Drawings: 
 

It is the intent of this specification that all work shall be complete, tested and ready for operation unless 
specifically noted otherwise. 

 
4 Codes and Standards: 
 

All materials and workmanship shall comply with all applicable codes, specifications, state laws, labor union 
contracts, local ordinances, industry standards, utility company regulations and regulations of the State Fire 
Marshall. In case of difference between these and the contract documents, the most stringent shall govern. 
Contractor shall promptly notify Construction Manager in writing of any such differences. 

 
 The following industry standards, codes and specifications shall apply: 
 
 ANSI - American National Standards Institute 
 
 IPCEA - Insulated Power Cable Engineers Association 
 
 NEC - National Electrical Code as published by NFPA 
 
 NEMA - National Electrical Manufacturers Association 
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 NFBU - National Board of Fire Underwriters 
 
 NFPA - National Fire Protection Association 
 
 OSHA - Occupational Safety and Health Administration, U.S. Department of Labor 
 
 UBC - Uniform Building Code as published by ICBO 
 
 UL - Underwriter's Laboratories, Inc. 
 
 IEEE - Institution of Electrical and Electronic Engineers 
 
5 Materials and Equipment: 
 

Where any specific material, process, method or manufactured article is specified, the specifications are to 
be used as a guide and are not intended to take precedence over the basic duty and performance of the 
system to be installed. Where manufacturer's name and number is used, it is to designate a quality 
standard, and the words, "Or Approved Equal" are implied unless the designation is followed by the words, 
"No Substitutions", "No Sub", etc. 

 
Where Contractor proposes use of items other than specified, any and all redesign required, including 
drawings or layouts, shall be the responsibility of Contractor. Any change required for associated 
equipment or to building structure shall be made at no additional cost to Carson City. Unless substitutions 
are requested and approved by Construction Manager, no deviations will be allowed. If materials are 
installed at the jobsite that were not specified and/or were not approved substitution items, such materials 
shall be removed and replaced with specified materials free of charge to Carson City or other contractors. 

 
All materials and equipment shall be new, of the best quality for the purpose intended, and shall be clearly 
marked or stamped with the manufacturer's name and nameplate data or stamp and rating. 

 
Materials and equipment shall be suitable for the use and service intended, for the system as designed, 
and for the conditions that may be encountered in actual operation. All electrical equipment shall be 
capable of operating at full rated load, without failure at an ambient temperature of 104EF and specifically 
rated for an altitude of 5000 feet.  

 
Shop drawings shall be required on specific items that are listed in a particular subdivision. In general, 
shop drawings will be required for substitution equipment, large and/or intricate equipment, and other 
equipment and/or materials that are critical because of their nature and/or application. Shop drawings shall 
also include electric power diagrams, control diagrams, installation instructions, control and other ancillary 
component details, and/or other pertinent information to fully describe all aspects of the items 

 
6 Examination of Site: 
 

Contractor shall visit the site to satisfy himself as to the location and nature of the work, the character of 
equipment and facilities needed preliminary to the work and during prosecution of the work, and all other 
matters which can in any way affect the work, or the cost thereof under this contract. Failure by Contractor 
to acquaint himself with all available information concerning these conditions shall not relieve him from 
complying with the Specifications or Drawings, and no allowance shall be subsequently made in his behalf 
for any expense due to failure in this respect. 

 
7 Accuracy of Date: 
 

The data given here and on the Drawings is as exact as could be obtained, but absolute accuracy cannot 
be guaranteed. The Drawings and Specifications are for the assistance and guidance of Contractor; 
therefore, exact locations, distances and elevations will be governed by the building itself and actual 
jobsite or field conditions. 
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8 Cutting, Patching, and Repairing: 
 

All cutting, chipping, digging, drilling and patching that may be necessary for the proper installation of work 
specified or shown shall be included. All such work shall be approved by Construction Manager or his 
representative before starting any of the above operations. 

 
9 Workmanship: 
 

Where other instructions are not given, equipment shall be installed in accordance with the 
recommendations of the manufacturer and the best standard practice for that type of work. 

 
10 Damage: 
 

Contractor shall be responsible for damage to the work of other trades and shall guarantee to repair or 
replace with like materials free of charge to Carson City or other contractors, any existing work or 
equipment damaged during the progress of construction or tests. 

 
11 Coordination of Work: 
 

The work called for under this section shall be coordinated with that of all other crafts. It shall be this 
Contractor's responsibility to check all the contract drawings and specifications for possible conflicts 
between his work and that of other crafts in equipment location; pipe, duct and conduit runs; electrical 
outlets and fixtures; air diffusers; and structural and architectural features. 

 
12 Waterproofing: 
 

Where any work pierces waterproofing, including waterproof concrete, Contractor shall furnish all 
necessary sleeves, caulking, and flashing required to make openings absolutely watertight. The method of 
installation shall be approved by Construction Manager. 

 
13 Operating and Maintenance Instructions: 
 

Contractor shall submit three(3) complete sets of operating and maintenance instructions for all 
equipment, fixtures, and devices, that require maintenance and parts lists to Construction Manager for 
review. When the sets are complete and approved, all the sets will be forwarded to Carson City. Each set 
shall be in hard-cover, loose-leaf ring binders. 

 
Instructions shall include a reduced scale schematic control diagram along with the description and 
function of each control and its location so that Carson City may readily determine how and where 
adjustments may be made. All special tools for the proper operation and light maintenance of the 
equipment shall be furnished to Carson City by Contractor. 

 
Sets will normally contain complete information on all components included in the systems, and auxiliary 
components of major and/or complex equipment. All documentation, diagrams, specification sheets, 
installation instructions and the like which accompany every component, shall be maintained in a neat and 
clean manner on the jobsite. All such documentation shall be submitted to Construction Manager prior to 
the time of final acceptance. 

 
Contractor shall instruct (if required) Carson City (or it=s representative) in the complete operation of all 
items of equipment. These instructions are to be given to Carson City by Contractor at Carson City's 
convenience. 

 
14 Record Drawings: 
 

Contractor shall maintain an up-to-date and complete record set of prints of the work at all times during 
construction. The prints shall be to show actual construction of the various systems. Contractor shall 
show, in red, any deviations in locations of ducts, pipes, conduits, equipment placement, etc., from the 
original design. 
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15 Vibration and Noise Control: 
 

Every precaution shall be taken to ensure quiet and vibration-free operation of all mechanical and 
electrical equipment. 

 
16 Standard Field Tests: 
 

At completion of construction, Contractor shall demonstrate in the presence of Construction Manager, or 
his representative that all systems operate in accordance with the requirements of the specifications. 

 
Contractor shall furnish all instruments and all personnel required for the tests and shall allow two (2) full 
working days for testing. 

 
All equipment shall be tested in the presence of Construction Manager and as directed by Construction 
Manager. 

 
Contractor shall furnish Construction Manager the required certificates of testing and the cost of all tests 
shall be paid by Contractor. 

 
Work which fails to meet the requirements of any test and does not meet the requirements of the Contract 
Documents shall be considered defective and shall be promptly corrected or removed from the site. 

 
The entire electrical installation shall be free from short circuits and improper grounds. Test panels and 
circuits with main disconnected from feeder, branches connected, switches closed, and all fixtures in place 
and connected for proper operation. Upon completion of the work, operate and test equipment under 
normal conditions, all to the satisfaction of Construction Manager. 

 
The following tests and checks shall be performed on new, relocated or renovated equipment before it is 
placed in operation. 

 
Check all bus and cable connections for proper contact pressure and mark each bolt to indicate it has 
been checked. 

 
Check the equipment for mechanical adjustments, lubrications, and free operation. Remove all shipping 
blocks, hooks, loops, or eyelets etc. 

 
 Test all control circuits for correct connections and operation. 
 
 Perform rotation checks on motor circuits. 
 
 Check the polarity of receptacles, and test all GFIC protection receptacles. 
 

Check circuits, feeder, and control circuits for correct connections. Check insulation resistance between 
phases and phase to ground using 500 volt megger. 

 
17 Dynamic Operational Test: 
 

As a condition of acceptance, the equipment installed under this contract shall operate in the normal 
(automatic) mode, under actual dynamic conditions, for seven (7) consecutive days - without failure. 

 
18 Special Field Tests - Power: 
 

Tests shall be complete enough to be conclusive and to ensure proper operation. This shall be certified in 
test reports submitted to Construction Manager. All faulty equipment shall be replaced and tested until 
satisfactory results are obtained. 

 
 Tests shall be nondestructive and procedures used shall be approved by Construction Manager.  
 

 Throughout entire installation, inspect and make all necessary tests, including those which 
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Construction Manager may request to insure that drawings and specifications have been followed and 
that: 

 
 the electrical equipment is installed correctly; 
 
 the wiring system is free of all grounds and faulty connection; 
 

and that the resistance between grounded equipment and true ground is not more than 10 ohms. Greater 
than 10 ohms will not be acceptable. 

 
Insulation Testing: After the visual inspection of terminations and connections and the application of tape 
and other insulating materials, all sections of the complete system of wiring shall be thoroughly tested for 
shorts and grounds. Contractor shall correct all defects. 

 
Each motor shall have its insulation resistance to ground measured with 500 volt "Megger" prior to 
connection, in the presence of Construction Manager. Construction Manager will make a record of these 
values, and values of resistance of less than ten megohms will not be acceptable. Motor rotation shall also 
be checked. 

 
Insulation resistance measurements of each 480-volt circuit shall be made with loads connected and 
contactors, if any, blocked closed to give complete circuits. Insulation resistance of complete circuit shall 
be measured from the circuit breaker load terminals with the breaker open. Construction Manager will 
witness and make record of these values. Values of resistance of less than fifty megohms will not be 
acceptable. 

 
Overload Protective Devices: Contractor shall compile, by visual inspection of equipment installed for each 
motor, the following data in neatly tabulated form: 

 
1. Horsepower 4. Temperature rating 

2. Nameplate amperes 5. Overload catalog number 

3. Service factor 6. Overload current range and setting 
 

Test each individual power circuit at the panel with the equipment connected for proper operation. Correct 
any deficiencies. 

 
Check the service voltage at each panel under maximum load and under no load and arrange for proper 
voltage, if voltages and regulations are not within acceptable limits. Submit a report to Construction 
Manager showing service voltages and corresponding loads. 

 
19 Identification: 
 

Provide nameplates, labels, and signs to identify all equipment and circuiting. Wording and size of 
characters shall be approved by Construction Manager. This shall include but is not limited to items such 
as: panelboards, transformers, disconnects, starters, control stations, relays, time switches, special 
receptacles, remote switches, signal systems, conductors, and terminals. Nameplates shall be black 
lamicoid with white letters. 

 
 Use Dymo labels for identification of components located inside control cabinets. 
 

Use Brady wire markers for identification of control circuit and signal circuit wiring. Use stenciled, 
typewritten or stick-on markers for terminal strips. Markers shall be slip-on PVC sleeve type as 
manufactured by Brady, Seaton, or Equal. 

 
 Use typewritten circuit directories for panelboards indicating type and location of load. 
 

Nameplates shall be attached to the various devices using round head brass screws. Self-sticking 
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nameplates and/or gluing shall not be used. 
 
20 Sleeves and Plates: 
 

Provide sleeves wherever openings are required through new concrete or masonry members. Place 
sleeves accurately and coordinate locations with structural work. 

 
21 Direct Burial Underground Raceways: 
 
 Underground rigid steel conduit shall be PVC coated or wrapped. 
 

Use rigid steel conduit for terminations extending above grade, including elbows against which pulling wire 
will rub. 

 
 Installation of green insulated ground conductors in all non-metallic conduits is acceptable. 
 
 Direct burial conduit shall be used only where listed on the Drawings. 
 
22 Conduit Systems: 
 

Provide Schedule 80 conduit for exposed work within five feet of exterior grade, within masonry or 
concrete structure located above grade. 

 
 Locknuts shall be steel or malleable iron. Bushings shall be metal with insulated throats. 
 

EMT connectors and couplings shall be compression type. Connectors shall have insulated throat 
bushings. 

 
Size shall be as indicated on the Plans, or required by the NE code for number and size of conductors 
installed. 

 
Joints shall be cut square, threaded, reamed smooth and drawn up tight. Bend or offsets shall be made 
with standard elbows. Field bends shall be made with an approved bender or hickey. Number of bends per 
run shall conform to Code limitations. 

 
Raceways shall be continuous from terminal to terminal and terminated with connectors, hubs, or locknuts 
and bushings in such manner that each shall be capped to prevent entrance of foreign materials during 
construction. Install systems completely before conductors are pulled in. Cap ends during construction. 

 
Conduits shall be securely fastened in place with hangers, supports or fastenings provided at each elbow 
and at the end of each straight run terminating at a box or cabinet. Horizontal and vertical conduit runs 
may be supported by one-hole malleable straps, clampbacks, or other approved devices with suitable 
bolts, expansion shields or beam-clamps special brackets for mounting to building structure. Perforated 
iron strap and iron wire shall not be used for supporting conduits. Strength of the supporting equipment 
and size and type of anchors shall be based on the combined weight of conduit, hanger and cables with a 
safety factor of four. 

 
Transitions between nonmetallic conduits and conduits of other materials shall be made with the 
manufacturer's standard adapters and designed for such purpose. 

 
23 Flexible Conduit: 
 

Provide liquid-tight flexible conduit with liquid-tight connectors for short connections to motors and devices 
requiring adjustment or subject to vibration. Maximum length is three feet. Provide bonding jumpers within 
conduit and attach to terminating boxes and equipment to ensure continuity of ground. Solid wire shall 
not be installed in flexible conduits. 
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24 600 Volt Wire and Cable in Raceways: 
 

Conductors shall conform to the requirement of the current edition of the Code's U.L. Standards. The size, 
type of insulation, voltage rating, and manufacturer's name shall be permanently marked on the covering 
at regular intervals. 

 
Conductors shall be standard American Wire Gauge, soft-drawn copper; #12 and smaller may be solid; 
#10 and larger shall be stranded. Unless otherwise noted, minimum size shall be #12. Except where 
specifically noted, aluminum conductors shall not be installed. 

 
Insulation shall be rated 600 volts. Unless otherwise noted, #14 through #4/0 cable insulation shall be type 
THW, THWN or THHN. All interior wiring in dry locations may be type TW in sizes up through #4. 

 
Color code conductors consistently throughout the electrical system. All wire/conductors shall be full 
length, integral color pigmentation insulation in various colors and wire sizes up through at least #10, to 
indicate phase, voltage and/or duty in order to maximize safety in the system. Except when first approved 
by Construction Manager on submittal, no deviations will be allowed. Where integral pigmentation colors, 
other than black, white, and grey are not available, use colored plastic tape applied in a spiral halflap 
manner over exposed conductor portions in manholes, boxes, panels, switchboards, and other 
enclosures. Use only black insulated wire for power conductor, and apply at least 4 turns of identification 
color tape. 

 
Only the integral color pigmentation insulation designated for neutral conductors will be allowed 
throughout the full length. Wherever bonding or grounding conductors are in raceway with other 
conductors, only green pigmentation insulation for the full length will be allowed. Color for control wires 
shall be red. 

 
TYPICAL CONDUCTOR COLOR CHART 

 
CONDUCTOR 

SYSTEM VOLTAGE 

227-480 120-240-208 

Phase A Brown Black 

Phase B Orange Red 

Phase C Yellow Blue 

Neutral Grey White 

Equipment ground & bond Green Green 
 

Install wire and cable in conduits, ducts, or raceways after the raceway system has been completed. 
Exercise care to prevent damage to conductor or insulation. Cable lubricants shall be approved for the 
type of cable.  

 
Cables and conductors shall be continuous from origin to equipment without running splices in 
intermediate pull or splice boxes. Where taps and splices are necessary and approved, they shall be 
made in approved splice boxes with suitable connectors as noted herein. 

 
The Electrical Contractor shall furnish and install all hangers racks, cable cleats, and supports required to 
make a neat and substantial cable installation. 

 
25 Conductor Terminations and Splices: 
 

Use solder-less pressure-type connectors, unless otherwise specified. Connectors shall be Scotchlok for 
wire size No. 14 through No. 8, Burndy type KVS for cable #6 and larger. 

 
Where compression-type connectors are noted on Plans, they shall be of the type as manufactured by 
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Burndy Company, and shall be installed with approved hydraulic tools to assure a permanent 
mechanically secure high-conductivity joint. 

 
Where conductors are to be connected to metallic surface, the coated surfaces of the metal shall be 
polished before installing the connector. Lacquer coating of conduits shall be removed where ground 
clamps are to be installed. 

 
Each conductor cable group in panels, pull boxes, or troughs shall have a permanent tape or pressure-
sensitive label with suitable numbers and letters for easy identification. 

 
26 Utilities: 
 

All contractors shall contact the utility companies which provide services to the site. Each shall pay for any 
additional service connections, and shall provide piping, valves, meters, pits, detector checks, conduit, 
service drops, pull boxes, trenching and backfill, and/or other appurtenances required by the utility 
company. 

 
Contractors shall coordinate with the electrical utility to establish clockwise phase rotation (A-B-C) at each 
three phase service installation. 

 
27 Concrete Work: 
 
 Provide concrete work for duct banks, electrical equipment bases, unless specifically noted otherwise. 
 
 All concrete work shall conform to Technical Specification Doc No. 4001, AConcrete Structures@. 
 
28 Telemetry: 
 

Electrical Contractor shall coordinate with Construction Manager for installation of conduit and wiring 
systems which interface with telemetry equipment.  

 
 Carson City shall bear responsibility of installation, alignment and testing of all telemetry equipment. 
 

Contractor shall notify Construction Manager, if it should become necessary to move, alter, adjust, modify, 
or disconnect any existing telemetry equipment. Carson City shall effect necessary changes. 

 
29 Demolition: 
 

At the completion of the installation, testing and acceptance of all new facilities, Contractor shall obtain 
permission of Construction Manager to begin disassembly and demolition of the old facilities, if any. 

 
All electrical equipment and appurtenances shall remain the property of Carson City, except those items 
noted on the plans (those items left for disposal) or those which are required and supplied by Contractor to 
maintain the energy service as necessary to operate the existing facilities while construction is in progress. 
Such other equipment as removed from the site shall be disposed of at an approved disposal location. 

 
Contractor shall make every effort to coordinate demolition with Carson City and shall take care to deliver 
all salvaged equipment to Carson City without damage and in good working condition. 

 
30 Service Change: 
 

Contractor shall coordinate his work with Sierra Pacific Power Company (SPPCo.) for the installation of all 
power requirements including temporary power as required at all the Construction Site(s). Contractor shall 
provide all additional items as necessary to maintain power at all existing stations, if any, until the full and 
satisfactory operation of the new system and authorization of Construction Manager. 

 
Contractor shall notify Construction Manager Forty Eight (48) hours prior to any shut-down of power to any 
segment of the functional system. 
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Contractor shall coordinate his work with Nevada Bell for the installation of all required telephone services 
or modifications thereof. 

 
31 System Start-Up: 
 

After all testing has been completed to the satisfaction of Construction Manager, Contractor shall notify 
Construction Manager, Twenty Four (24) hours prior to start-up of the new system, for start-up 
instructions. 

 
END OF DOCUMENT 6007 



TECHNICAL SPECIFICATIONS 
  

TS -70 

Document No. 6008 ELECTRICAL SERVICES (6/10/02) 
 
1 General Information: 
 
 Description: 
 

These standards provide trench configurations and general requirements and guidelines for trenching and 
excavation for pipe, conduit, cable, box, and vault installations within the electric utility=s, Sierra Pacific 
Power Company (SPPCo.), service territory. 

 
 Jurisdiction: 
 

All applicable City, County, State, and Federal Specifications must be met in addition to the requirements 
of this standard. In the case of conflict, the more restrictive specification or standard shall apply. 

 
2 Trenching Guidelines: 
 
 Trenching Configurations: 
 

Trench configurations for electrical conduit installations up to the meter main shall be installed as per the 
most current SPPCo. Details and Specifications. In cases where a typical configuration does not apply, 
Contractor shall contact SPPCo. engineering department for an approved detail. 

 
Trench Separations: 

 
All new electrical facilities shall be installed with a minimum of twelve inches (12") of vertical clearance 
and 5 feet of horizontal clearance from any new or existing water lines. If the new electrical facility is 
above a new or existing water line, then the new electrical shall be encased with a light weight concrete 
slurry, 5 feet both sides of the crossing as per SPPCo. details and specifications. 

 
 Trench Locations: 
 

Trench locations are typically shown relative to street center line, right-of-way lines, or property lines in 
new and existing developments. It is the responsibility of Contractor to verify that these reference lines are 
established and are accurate. Where such references are unavailable, alignment shall be established by 
SPPCo. and Construction Manager. 

 
 De-watering: 
 

Where groundwater is encountered during trench excavation, it shall be the responsibility of Contractor to 
adequately de-water the trench to provide for dry, safe and convenient installation of the pipe, conduit, 
and/or cable. 

 
 Other Utilities:  
 

Joint Trenches: 
 

Joint trench construction shall be by mutual agreement of all parties involved. Coordination of separate 
utility installations in a joint trench shall be by Contractor. 

 
Existing Utilities: 

 
Prior to commencement of excavation, Contractor shall telephone the Underground Service Alert (U.S.A.) 
at 1-800-227-2600.  After existing utilities have been located, extreme caution shall be exercised while 
excavating in their vicinity. Once exposed, pipes, conduits, and cable shall be shored or supported as 
necessary to prevent damage. The full cost of repair or replacement of damaged utilities shall be borne by 
Contractor.  
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 Installation Procedures: 
 

Pipes, conduits, and cables shall be installed in the trench, in accordance with the manufacturer's 
recommended procedures, SPPCo. Specifications, and/or standards and accepted practices. 

 
3 Box and Vault Installation: 
 
 Excavation: 
 

Excavation for boxes and vaults shall be performed by Contractor concurrent with adjacent trench 
excavation, unless otherwise directed by the SPPCo. engineer, planner, or inspector. Size, depth, and 
alignment of the excavation shall be as shown on the attached standard drawings. 

 
 Dewatering: 
 

Where groundwater is encountered during excavation, it shall be the responsibility of Contractor to 
adequately de-water the excavation to provide for dry, safe and convenient installation of the box or vault. 

 
 Installation: 
 

Large boxes and vaults shall be installed using equipment with adequate load capacity to safely handle 
the components. No personnel shall be in the excavation during placement. All boxes and vaults shall be 
set level, squarely aligned with existing or proposed improvements and with the top 1 inch above finish 
grade in unpaved areas, 1/4 inch below finish grade in paved areas, and flush in sidewalks. 

 
 Bedding and Backfill 
 

 Boxes and vaults shall be bedded and the surrounding excavation backfilled, in accordance with SPPCo. 
Specifications and details.  

 
4 Transformer Pad Installation: 
 
 Excavation: 
 

Excavation for transformer pads shall be performed by Contractor or customer concurrent with adjacent 
trench excavation, unless otherwise directed by the SPPCo. engineer or inspector. Size, depth, and 
alignment of the excavation shall be as shown on standard drawings. 

 
 Dewatering: 
 

Where groundwater is encountered during excavation, it shall be the responsibility of Contractor to 
adequately de-water the excavation to provide for dry, safe and convenient installation of the transformer 
pad. 

 
 Installation: 
 

Large transformer pads shall be installed using equipment with adequate load capacity to safely handle 
the components. All transformer pads shall be set level, squarely aligned with the base at existing or 
proposed finish grade, and installed as per SPPCo details. 

 
 Bedding and Backfill: 
 

Transformer pads shall be bedded and the surrounding excavation backfilled, in accordance with SPPCo. 
Specifications and Details. 

 
END OF DOCUMENT 6008 
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2014 PREVAILING WAGE RATES  

CARSON CITY  

DATE OF DETERMINATION: October 1, 2013  

APPLICABLE FOR PUBLIC WORKS PROJECTS BID/AWARDED  

OCTOBER 1, 2013 THROUGH SEPTEMBER 30, 2014*  

 *Pursuant to NAC 338.040(3), "After a contract has been awarded, the 

prevailing rates of wages in effect at the time of the opening of bids remain in 

effect for the duration of the project." 

  

As Amendments/Addenda are made to the wage rates, such will be 

posted to sites of the respective counties.  Please review regularly for any 

amendments posted or contact our offices directly for further assistance 

with any amendments to the rates.   

 
AIR BALANCE TECHNICIAN 
ALARM INSTALLER 
BOILERMAKER 
BRICKLAYER 
CARPENTER 
CEMENT MASON 
ELECTRICIAN-COMMUNICATION TECH. 
ELECTRICIAN-LINE 
ELECTRICIAN-NEON SIGN 
ELECTRICIAN-WIREMAN 
ELEVATOR CONSTRUCTOR 
FENCE ERECTOR 
FLAGPERSON 
FLOOR COVERER 
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GLAZIER 
HIGHWAY STRIPER 
HOD CARRIER-BRICK MASON 
HOD CARRIER-PLASTERER TENDER 
IRON WORKER 
LABORER 
MECHANICAL INSULATOR 
MILLWRIGHT 
OPERATING ENGINEER 
OPERATING ENG. STEEL FABRICATOR/ERECTOR 
OPERATING ENGINEER-PILEDRIVER 
PAINTER 
PILEDRIVER (NON-EQUIPMENT) 
PLASTERER 
PLUMBER/PIPEFITTER 
REFRIGERATION 
ROOFER (Does not include sheet metal roofs) 
SHEET METAL WORKER 
SPRINKLER FITTER 
SURVEYOR (NON-LICENSED) 
TAPER 
TILE /TERRAZZO WORKER/MARBLE MASON 
TRAFFIC BARRIER ERECTOR 
TRUCK DRIVER 
WELL DRILLER  
LUBRICATION AND SERVICE ENGINEER (MOBILE AND GREASE RACK) 
SOIL TESTER (CERTIFIED) 
SOILS AND MATERIALS TESTER 
 

   

 
PREVAILING WAGE RATES INCLUDE THE BASE RATE AS WELL AS ALL 

APPLICABLE FRINGES 

NRS 338.010(21) “Wages” means: 
      (a) The basic hourly rate of pay; and 

      (b) The amount of pension, health and welfare, vacation and holiday pay, the cost of 

apprenticeship training or other similar programs or other bona fide fringe benefits which are a 

benefit to the workman. 

NRS 338.035  Discharge of part of obligation of contractor or subcontractor engaged on public 

work to pay wages by making certain contributions in name of workman.  The obligation of a 

contractor engaged on a public work or a subcontractor engaged on a public work to pay wages 

in accordance with the determination of the Labor Commissioner may be discharged in part by 

making contributions to a third person pursuant to a fund, plan or program in the name of the 

workman. 
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CRAFT  RATE 

    

AIR BALANCE TECHNICIAN ADD SHEET METAL ZONE RATE 

Air Balance-Journeyman 51.24 

Air Balance-Foreman 54.10 

Air Balance-General Foreman 56.97 

  

ALARM INSTALLER  

Alarm Installer-Journeyman  31.37 

  

BOILERMAKER  

Boilermaker 65.94 

    

BRICKLAYER ADD ZONE RATE 

Bricklayer-Journeyman 34.78 

Bricklayer-Foreman 36.03 

Bricklayer-General Foreman 37.78 

    

CARPENTER ADD ZONE RATE 

Carpenter-Journeyman 39.55 

Carpenter-Foreman 42.30 

    

CEMENT MASON ADD ZONE RATE  

Cement Mason-Journeyman 35.40 

Cement Mason-Foreman 37.65 

  

ELECTRICIAN COMMUNICATION 

TECHNICIAN  
ADD ZONE RATE 

Communication Technician-Installer 31.37 

Communication Technician 34.68 

Communication-Senior Technician 37.25 

   

ELECTRICIAN-LINE  

Electrician-Groundman 43.95 
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Electrician-Lineman 65.03 

Electrician-Foreman 70.71 

Electrician-General Foreman 76.44 

Heavy Equipment Operator 53.75 

   

ELECTRICIAN-NEON SIGN  

Electrician-Neon Sign 47.28 

   

ELECTRICIAN-WIREMAN ADD ZONE RATE 

Wireman 51.62 

Cable Splicer 55.43 

Wireman-Foreman 55.43 

Wireman-General Foreman 59.24 

   

ELEVATOR CONSTRUCTOR  

Elevator Constructor-Journeyman Mechanic 87.91 

Elevator Constructor-Mechanic in Charge 95.74 

   

FENCE ERECTOR  

Fence Erector 42.57 

    

FLAGPERSON ADD LABORER ZONE RATE 

Flagperson 28.70 

   

FLOOR COVERER  

Floor Coverer-Journeyman 36.89 

Floor Coverer-Foreman 39.43 

   

GLAZIER  

Glazier 19.50 

    

HIGHWAY STRIPER ADD LABORER ZONE RATE 

Highway Striper 34.32 
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HOD CARRIER-BRICK MASON TENDER ADD ZONE RATE 

Brick Mason-Journeyman 30.47 

Brick Mason-Foreman 30.97 

  

HOD CARRIER-PLASTER TENDER  ADD ZONE RATE 

Plasterer Tender-Journeyman 35.01 

Plasterer-Gun Tender 36.01 

Plasterer Tender-Foreman 36.37 

   

IRON WORKER  

Ironworker-Journeyman 59.30 

Ironworker-Foreman 62.60 

Ironworker-General Foreman 66.23 

  

LABORER 

SEE GROUP CLASSIFICATIONS 
ADD ZONE RATE   

Landscaper 26.41 

Furniture Mover 27.91 

Group 1 31.57 

Group 1A 28.70 

Group 2 31.67 

Group 3 31.82 

Group 4 32.07 

Group 4A 33.32 

Group 5 32.37 

Group 6  

Nozzlemen, Rodmen 32.37 

Gunmen, Materialmen 32.07 

Reboundmen 31.72 

Gunite Foremen 32.77 

 

MECHANICAL INSULATOR  ADD ZONE RATE 

Mechanical Insulator-Mechanic 58.43 

Mechanical Insulator-Foreman 61.71 

ATTACHMENT A

A - 5



2013-2014 Prevailing Wage Rates – Carson City County   

6 

 

 

Mechanical Insulator-General Foreman 64.99 

  

MILLWRIGHT  ADD ZONE RATE 

Millwright  53.26 

  

OPERATING ENGINEER   

SEE GROUP CLASSIFICATIONS 
ADD ZONE RATE  

Group 1 44.74 

Group 1A 47.50 

Group 2 48.03 

Group 3 48.30 

Group 4 49.04 

Group 5 49.34 

Group 6 49.51 

Group 7 49.76 

Group 8 50.35 

Group 9 50.67 

Group 10 51.02 

Group 10A 51.21 

Group 11 51.47 

Group 11A 53.09 

Group 11B 53.90 

Foreman  

Add 7% to base rate for "Second" Shift -- 

Add 12.5% to base rate for "Special" shift -- 

  

OPERATING ENGINEER-STEEL 

FABRICATOR & ERECTOR  

SEE GROUP CLASSIFICATIONS  

ADD ZONE RATE  

Group 1 60.04 

Group 1 Truck Crane Oiler 53.87 

Group 1 Oiler 51.91 

Group 2 58.53 

Group 2 Truck Crane Oiler 53.62 
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Group 2 Oiler 51.70 

Group 3 57.29 

Group 3 Truck Crane Oiler 53.40 

Group 3 Oiler 51.48 

Group 3 Hydraulic 53.07 

Group 4 55.56 

Group 5 54.46 

Add 7% to base rate for "Second" Shift  

Add 12.5% to base rate for "Special" Shift  

  

OPERATING ENGINEER -PILEDRIVER   

SEE GROUP CLASSIFICATIONS 
ADD ZONE RATE  

Group 1 59.51 

Group 1 Truck Crane Oiler 54.05 

Group 1 Oiler 52.13 

Group 2 57.97 

Group 2 Truck Crane Oiler 53.84 

Group 2 Oiler 51.93 

Group 3 56.52 

Group 3 Truck Crane Oiler 53.62 

Group 3 Oiler 51.70 

Group 4 55.01 

Group 5 53.90 

Group 6 52.79 

Group 7 51.83 

Group 8 50.87 

Add 7% to base for "Second" Shift  

Add 12.5% to base for "Special" Shift  

 

PAINTER 

Brush/Roller Painter 33.49 

Spray Painter/Paperhanger 34.34 

Sandblaster 34.84 
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Structural Steel & Steeplejack 35.34 

Swing Stage 36.34 

Special Coating Application-Brush 34.84 

Special Coating Application-Spray 35.34 

Special Coating Application-Spray Steel 35.59 

Foreman $1.00 above highest Journeyman  

 

PILEDRIVER   

Piledriver-Journeyman 50.80 

Piledriver-Foreman 40.30 

  

PLASTERER  ADD ZONE RATE  

Plasterer-Journeyman 36.37 

Plasterer-Foreman 38.62 

   

PLUMBER/PIPEFITTER  

Plumber-Journeyman 45.20 

Plumber-Foreman 48.16 

Plumber-General Foreman 51.11 

   

REFRIGERATION  

Refrigeration-Journeyman 34.89 

   

ROOFER (Does not include sheet metal roofs)  

Roofer 20.45 

    

SHEET METAL WORKER ADD ZONE RATE 

Sheet Metal-Journeyman 51.24 

Sheet Metal-Foreman 54.10 

Sheet Metal-General Foreman 56.97 

  

SPRINKLER FITTER  

Sprinkler Fitter-Journeyman 58.42 
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Sprinkler Fitter-Foreman 60.97 

Sprinkler Fitter-General Foreman 63.42 

  

SURVEYOR ADD ZONE RATE 

Surveyor 48.36 

   

TAPER  

Taper 38.16 

   

TILE SETTER/TERRAZZO 

WORKER/MARBLE MASON-FINISHER 
 

Tile, Terrazzo and Marble Finisher 26.37 

    

TILE SETTER/TERRAZZO 

WORKER/MARBLE MASON 
ADD ZONE RATE 

Tile Setter-Journeyman 34.67 

Tile Setter-Foreman 35.92 

Tile Setter-General Foreman 37.67 

Terrazzo/Marble Mason-Journeyman 36.17 

Terrazzo/Marble Mason-Foreman 37.42 

Terrazzo/Marble Mason-General Foreman 39.17 

    

TRAFFIC BARRIER ERECTOR ADD LABORER ZONE RATE 

Traffic Barrier Erector 31.57 

 

TRUCK DRIVER   

Truck Driver 20.80 

   

WELL DRILLER   

Well Driller 30.82 

  

LUBRICATION AND SERVICE ENGINEER 

(MOBILE AND GREASE RACK) 
ADD OPERATING  ENG. ZONE RATE  

Lubrication and Service Engineer (mobile and 

grease rack) 
49.51 
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SOIL TESTER (CERTIFIED)  

Soil Tester (Certified) 60.59 

   

SOILS AND MATERIALS TESTER  

Soils and Materials Tester 60.59 
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Job Descriptions for Recognized Classes of Workmen 

 

        Regarding job descriptions for public works projects, please take notice of the following:  

1. Pursuant to NAC 338.0095(1)(a), "A workman employed on a public work must 

be paid based on the type of work that the workman actually performs on the 

public work and in accordance with the recognized class of the workman."  

2. The work description for a particular class is not intended to be jurisdictional in 

scope nor to be construed as limiting or prohibiting any worker from performing 

the work of one or more classes.  

3. Any person who believes that a type of work is not classified, or who otherwise 

needs clarification pertaining to the recognized classes or job descriptions, shall 

contact the Labor Commissioner, in writing,  for a determination of the applicable 

classification and pay rate for a particular type of work.   

4. The job descriptions set forth or referenced herein supersede any and all 

descriptions previously agreed upon by the Labor Commissioner in any settlement 

agreements or stipulations arising out of contested matters.   

5. The following specific provisions, where applicable, shall prevail over any 

general provisions of  the job descriptions:  

 Amendments to the prevailing wage determinations; 

 Group Classifications and/or descriptions recognized by the Labor 

Commissioner and included with wage determinations for a particular type 

of work in a particular county.                     

 

AIR BALANCE TECHNICIAN, includes but is not limited to: 

Inspecting, testing, programming, documenting, adjusting and balancing heating, cooling and 

ventilating systems using specialized tools and testing equipment to attain performance standards 

specified in the design of the systems. 

ALARM INSTALLER, includes but is not limited to: 

1. Installing or testing electrical protective signaling systems used to provide notification of 

fire, burglary or other irregularities on the premises of the subscriber of the system; 

2. Installing of wiring and signaling units; 

3. Repairing electrical protective signaling systems 

4. Starting up, programming and documenting systems; 
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BOILERMAKER, includes but is not limited to: 

1. Constructing, assembling, maintaining and repairing stationary steam boilers and boiler 

house auxiliaries; 

2. Aligning structures or plate sections to assemble boiler frame tanks or vats; 

3. Assisting in the testing of assembled vessels, directing cleaning of boilers and boiler 

furnaces; 

4. Inspecting and repairing boiler fittings, including, without limitation, safety valves, 

regulators, automatic-control mechanisms, water columns and auxiliary machines. 

BRICKLAYER, includes but is not limited to: 

1. Laying materials, including without limitation, brick, structural tile and blocks of 

concrete, cinder, glass, gypsum and terra cotta, but not including stone, to construct or 

repair walls, partitions, arches, sewers, and other structures; 

2. Laying and aligning bricks, blocks or tiles to build or repair structures for high 

temperature equipment, including, without limitation, cupola, kilns, ovens and furnaces; 

and 

3. Fastening or fusing brick or other building materials to structures with wire clamps, 

anchor holes, torches or cement. 

4. Pointing-cleaning-caulking of all types of masonry; caulking of window frames encased 

in masonry on brick, stone or cement structures, including grinding and cutting out on 

such work and sand blasting, steam cleaning and gunite work. 

5. Pointing, cleaning and weatherproofing of buildings, grain elevators and chimneys built 

of stone, brick or concrete, including grinding and cutting out, sand blasting and gunite 

work on the same.  

CARPENTER, includes but is not limited to: 

1. Laying out, constructing, erecting, fabricating, installing and repairing structures and 

fixtures of wood, plywood, or alternative materials, doors and hardware and the fastening 

of the same, inclusive of garage or overhead door openers, cabinets, framework, floors, 

and acoustical ceiling systems using carpenter's hand tools and power tools; 

2. Installing or erecting metal studs, drywall, lathing, wall partitions, prefabricated EFIS 

panels or any other system of panels that is attached to the interior or exterior of any 

building or structure, insulation and all types of ceilings; 

3. Pre-cast concrete and concrete form work which includes but is not limited to: setting of 

templates, layout, fabrication, constructing, placing, erection, rigging and hoisting, 

stripping and removing of all forms which are to be reused; 

4. Plywood decking, including, without limitation, stacking and installation of the plywood 

and the plywood decking; 

5. Cutting, setting, removing of beam sides and soffits, bracing, and pads; 
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6. Constructing all wood panel forms and frame wall; 

7. Building, erecting and disassembling self-supporting scaffolds that are more than 14 feet 

in height; 

8. Laying out, cutting, joining, fitting of Foam Architectural Elements if same are attached 

mechanically; and 

9. Shaping, cutting and planing by any means if done by hand or machine. 

CEMENT MASON, includes but is not limited to: 

1. Smoothing and finishing surfaces of poured concrete floors, walls, sidewalks and curbs to 

specified textures; 

2. Patching holes with fresh concrete or an epoxy compound; 

3. Molding expansion joints and edges through the use of edging tools, jointers and 

straightedges; 

4. Setting of curb and gutter forms one board high; 

ELECTRONIC COMMUNICATION TECHNICIAN, includes but is not limited to: 

1. Pulling cable, installing and trimming devices, terminating loops, circuits, or other data 

gathering points; 

2. Termination of main control panels, racks, or other head end equipment, as well as 

testing of all circuits from the field devices to the main control panels and/or equipment; 

3. Utilizing test equipment for the purpose of troubleshooting and verifying the integrity of 

the circuits in question; 

4. Using hand tools to assemble and install data communication lines and equipment 

computer systems, antennas and towers; 

5. Disassembling equipment to adjust, repair or replace parts using hand tools; 

6. Starting up, programming and documenting systems; 

7. Measuring, cutting, splicing, connecting, soldering and installing wire and cable 

associated with communication systems 

ELECTRICIAN LINEMAN, includes but is not limited to: 

1. Erecting and repairing wood poles and prefabricated light duty metal towers, cable and 

related equipment to construct overhead transmission and distribution power lines used to 

conduct electrical energy between generating stations, substations and consumers; 

2. Directing and assisting electrician ground men in attaching cross arms, insulators, 

lightning arresters, switches, wire conductors and auxiliary equipment to poles and 

towers in preparation of erecting the poles or towers; 

3. Climbing erected poles or towers and installing equipment such as transformers 
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4. Strings wire conductors between erected poles with assistance of ground helpers and 

adjusts slack in conductors to compensate for contraction and elongation of conductors 

due to temperature variations, using winch. 

ELECTRICIAN GROUNDMAN, includes but is not limited to: 

1. Working under the direct supervision of linemen, including the operation of jackhammers 

and man hauls; 

2. Loading and unloading of materials and equipment used by electrician lineman. 

3. Does not include climbing poles, towers or other structures or working in the proximity 

of energized lines or equipment; 

ELECTRICIAN-NEON SIGN, includes but is not limited to: 

1. Installing, servicing and repairing plastic, neon and illuminated signs; 

2. Ascending ladders or operating hydraulic or electric hoist to install, service, or examine 

sign to determine cause of malfunction; 

3. Wiring, rewiring or removing defective parts and installing new parts using electrician's 

tools; 

4. Removing sign or part of sign for repairs, such as structural fabrication, scroll repair, or 

transformer repair; 

ELECTRICIAN WIREMAN, includes but is not limited to: 

1. Laying out plans, installing, testing and repairing wiring, electrical fixtures, apparatus 

and control equipment; 

2. Measuring, cutting, bending, threading, assembling and installing electrical conduit by 

using tools including, without limitation, a hacksaw, pipe threader, or conduit bender; 

3. Pulling wiring through conduit; 

4. Splicing wires; 

5. Connecting wiring to lighting fixtures and power equipment; 

6. Installing control and distribution apparatus, including, without limitation, switches, 

relays and circuit breakers, and fastening such apparatus into place; 

7. Connecting power cables to equipment, including, without limitation, electric ranges and 

motors, and installing grounding leads; 

8. Testing the continuity of a circuit to ensure electrical compatibility and safety of 

components using testing instruments, including, without limitation, an ohmmeter, a 

battery and buzzer, and an oscilloscope; 

9. As necessary, cutting and welding steel structural members; 

ELEVATOR CONSTRUCTOR, includes but is not limited to: 
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1. Assembling, installing, repairing and maintaining electric and hydraulic freight and 

passenger elevators, escalators and dumbwaiters; 

2. Cutting pre-fabricated sections of framework, rails and other elevator components to 

specified dimensions, using acetylene torch, power saw, and disc grinder; 

3. Installing cables, counterweights, pumps, motor foundations, escalator drives, guide rails, 

elevator cars, and control panels, using hand tools; 

FENCE ERECTOR, includes but is not limited to: 

1. Erecting or repairing chain link, wooden, tortoise, wire/wire mesh, or temporary fencing; 

2. Mixing and pouring concrete around bases of posts and tamping soil into post hole to 

embed post; 

3. Digging post holes with a spade, post hole digger or power driven auger; 

4. Aligning posts through the use of lines or by sighting; 

5. Verifying vertical alignment of posts with a plumb bob or spirit level; 

FLAG PERSON, includes but is not limited to: 

1. Directing movement of vehicular traffic through construction projects; 

2. Distributing traffic control signs and markers along site in designated pattern; 

3. Informing drivers of detour routes through construction sites; 

FLOOR COVERER, includes but is not limited to: 

1. Applying blocks, strips or sheets of shock-absorbing, sound-deadening or decorative 

covering to floors and walls, including carpets or rugs; 

2. Measuring and cutting covering materials, such as rubber, linoleum, astro-turf, or cork 

tile and foundation material such as felt, using rule, straightedge, linoleum knife and 

snips; 

3. Spreading adhesive cement over floor to cement foundation material to floor for sound-

deadening, and to prevent covering from wearing at the board joints; 

4. Rolling finished floors to smooth the floor and press cement into base and covering; 

5. Fitting of devices for the attachment of carpet, linoleum, rubber and all resilient floor 

coverings and the fitting of metal edges, corners and caps used in the installation of the 

foregoing materials and all other preparatory work; 

GLAZIER, includes but is not limited to: 

1. Installing, setting, cutting, preparing, or removal of glass, or materials used in lieu 

thereof, including, without limitation, in windows, doorways, showers, bathtubs, 

skylights and display cases; 
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2. Installing glass on surfaces, including, without limitation, fronts of buildings, interior 

walls and ceilings; 

3. Installing pre-assembled framework for windows and doors designed to be fitted with 

glass panels, including stained glass windows by using hand tools; 

4. Loading and arranging of glass on trucks at the site of the public work; 

HIGHWAY STRIPER, includes but is not limited to: 

1. Painting highways, streets and parking surfaces by using manually propelled or 

mechanically propelled machines, brushes, rollers or spray guns; 

2. Installing any device or application of any material used in lieu of paint for traffic 

direction, including, without limitation, buttons, tapes, plastics, rumble bars and other 

similar materials; 

HOD CARRIER-BRICK MASON TENDER, includes but is not limited to: 

1. Tending to or assisting brick masons, bricklayers and stonemasons; 

2. Mixing, packing, wheeling and tempering mortar and fire clay; 

3. Mixing, supplying and holding materials or tools; 

4. Mixing, handling and conveying all other materials used by brick masons, bricklayers 

and stone masons; 

5. Building scaffolds, trestles, boxes and swinging staging used exclusively by bricklayers 

and stone masons; 

6. Hanging cables and placing putlogs; 

7. Carrying bricks and mortar in a hod; 

8. Cleaning work area and equipment of bricklayers and stone masons 

HOD CARRIER-PLASTERER TENDER, includes but is not limited to: 

1. Serving Plasterers in any capacity; 

2. Handling materials after the materials are delivered as used by a Plasterer; 

3. Building and handling all necessary trestle, scaffolding and planking of scaffolding for 

the exclusive use of Plasterers; 

4. Building mortar boxes, mortar boards and stands. 

IRONWORKER, includes but is not limited to: 

1. Performing duties, as part of a crew, to raise, place and unite girders, columns and other 

structural steel members to form completed structures or structure frameworks; 

2. Setting up hoisting equipment for raising and placing structural steel members; 

3. Fastening steel members to cable of hoist, using chains, cable or rope; 

4. Forcing steel members into final position using turnbuckles, crowbars, jacks, hand tools; 
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5. Aligning rivet holes in steel members with corresponding holes in previously placed steel 

members by driving drift pins to handle of wrench through holes; 

6. Bolting aligned steel members to keep them in position until the steel members can be 

permanently riveted, bolted or welded into place; 

7. Cutting and welding steel members; 

8. Installing and repairing gates, iron doors, flagpoles, iron fences and roof decking; 

9. Installing corrugated sheets when attached to steel frames; 

10. Stud welding of all iron, steel and metal to structural steel; 

11. Handling and setting of steel and metal joists; 

12. Loading, unloading, hoisting, handling, signaling, placing and erecting of pre-stressed 

and pre-cast materials; 

13. Handling, racking, sorting, cutting, bending, hoisting, placing, burning, welding and tying 

all material used to reinforce concrete construction; 

LABORER, includes but is not limited to: 

     

Perform tasks involving physical labor at building, highway, and heavy construction projects, 

tunnel and shaft excavations, and demolition sites. May operate hand and power tools of all 

types: air hammers, earth tampers, cement mixers, small mechanical hoists, and a variety of 

other equipment and instruments. May clean and prepare sites, dig trenches, set braces to 

support the sides of excavations, erect scaffolding, clean up rubble and debris, and remove 

asbestos, lead, and other hazardous waste materials. May assist other craft workers.  

  

MARBLE MASON, includes but is not limited to: 

1. Cutting, tooling, and setting marble slabs in floors and walls of buildings and renovating 

and polishing marble slabs previously set in buildings; 

2. Trimming, facing and cutting marble to a specific size using a power saw, cutting and 

facing equipment, and hand tools 

3. Drilling holes in marble slabs and attaching brackets; 

4. Spreading mortar on the bottom and sides of a marble slab and on the side of adjacent 

marble slabs; 

5. Setting blocks in positions, tamping a marble slab into place and anchoring bracket 

attachments with wire; 

6. Filling joints between marble slabs with grout and removing excess grout with a sponge; 

7. Cleaning and beveling cracks and chips on marble slabs using hand tools and power 

tools; 

8. Heating cracked or chipped areas of a marble slab with a blowtorch and filling the defect 

with a composition mastic that matches the grain of the marble slab; and 

9. Polishing marble slabs and other ornamental stone to a high luster by using hand tools 

and power tools. 
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MECHANICAL INSULATOR, includes but is not limited to: 

1. Covering and lining structures with cork, canvas, tar paper, magnesia and related 

materials; 

2. Installing blown-on insulation on pipe and machinery; 

3. Lining of mechanical room surfaces and air handling shafts; 

4. Filling and damming of fire stops and penetrations including, but not limited to, electrical 

and mechanical systems; 

5. Foam applications for the purpose of thermal, acoustical, or fire protective purposes, 

including RTV foams or equivalents, applied to mechanical or electrical systems; 

6. Duct lining and duct wrapping, direct application and installation of fire protection of 

grease ducts, exhaust systems, or any other ductwork for acoustical or thermal purposes; 

7. Insulation of field joints on pre-insulated underground piping and the pouring of Gilsilite 

or its equivalent; 

8. The application of material, including metal and PVC jacketing, on piping, fittings, 

valves, flanges, boilers, ducts, plenums, flues, tanks, vats, equipment and any other hot or 

cold surface for the purpose of thermal control; 

MILLWRIGHT, includes but is not limited to: 

1. Installing machinery and equipment according to layout plans, blueprints and other 

drawings in industrial establishments by using hoists, lift trucks, hand tools and power 

tools; 

2. Dismantling machines by using hammers, wrenches, crowbars and other hand tools; 

3. Assembling and installing equipment, including, without limitation, shafting, conveyors, 

monorails and tram rails, by using hand tools and power tools; 

4. Constructing foundations for machines by using hand tools and building materials, 

including, without limitation, wood, cement and steel; 

5. Assembling machines and bolting, welding, riveting or otherwise fastening them to a 

foundation or other structure by using hand tools and power tools; and 

6. Repairing and lubricating machines and equipment (at the site of the public work) 

assembled and used by millwrights. 

OPERATING ENGINEER, includes but is not limited to: 

Operate one or several types of power construction equipment, such as motor graders, 

bulldozers, scrapers, compressors, pumps, derricks, shovels, tractors, or front-end loaders to 

excavate, move, and grade earth, erect structures, or pour concrete or other hard surface 

pavement. 

PAINTER, includes but is not limited to: 
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1. All painting of walls, equipment, buildings, bridges and other structural surfaces by using 

brushes, rollers and spray guns; 

2. Application of wall coverings/wall paper; 

3. Removing old paint to prepare surfaces before painting the surface; 

4. Mixing colors or oils to obtain desired color or consistency; 

5. Sanding surfaces between coats and polishing final coat to a specified finish; 

6. Cutting stencils and brushing and spraying lettering and decorations on surfaces; 

7. Washing and treating surfaces with oil, turpentine, mildew remover or other preparations; 

8. Filling cracks, holes and joints with caulk, putty, plaster or other filler by using caulking 

gun or putty knife; 

PILEDRIVER, includes but is not limited to: 

1. Operating pile drivers mounted on skids, barge, crawler, treads or locomotive crane to 

drive piling as foundations for structures including, without limitation, buildings, bridges 

and piers; 

2. Barking, shoeing, splicing, form building, heading, centering, placing, driving, staying, 

framing, fastening, automatic pile threading, pulling and/or cutting off of piling; 

3. Fabricating, forming, handling and setting of all such pre-cast, pre-stressed and post-

stressed shapes that are an integral part of docks, piers, wharves, bulkheads, jetties, and 

similar structures; 

PIPEFITTER, includes but is not limited to: 

Assembling, installing, modifying and maintaining pipe systems, pipe supports and pneumatic 

equipment and related machines and equipment components for steam, hot water, heating, 

cooling, lubricating, sprinkling and industrial and processing systems which may require: 

a. Cutting, threading and hammering pipe to specifications using tools, including, without 

limitation, saws, cutting torches and pipe threaders and benders; 

b. Attaching pipes to walls, structures and fixtures, including without limitation, radiators or 

tanks, using brackets, clamps, tools, or welding equipment; 

c. Coating non-ferrous piping materials by dipping in mixture of molten tin and lead to 

prevent erosion, or galvanic and electrolytic action; 

PLASTERER, includes but is not limited to: 

1. Applying coats of plaster onto interior or exterior walls, ceilings, or partitions of 

buildings to produce a finished surface according to blueprints, architects' drawings and 

oral instruction; 

2. Creating decorative textures in finish coat by using sand, pebbles or stones; 
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3. Installing guide wires on exterior surfaces of buildings to indicate thickness of plaster or 

stucco; 

4. Applying weatherproof, decorative covering to exterior surfaces of a building; 

5. Molding and installing ornamental plaster pieces, panels and trim; 

6. Directing workers to mix plaster to a desired consistency; 

7. Assembly of EFIS panels; 

8. Laying out, cutting, joining, fitting and installation of Architectural Foam Elements 

which are trowel applied or adhesive set; 

9. Applying, shaping, cutting, and planing in preparation for netting done by hand or 

machine; 

10. All plaster or synthetic finishes applied to Foam Architectural Elements 

PLUMBER, includes but is not limited to: 

Assembling, installing and repairing pipes, fittings and fixtures for heating, water and drainage 

systems inside of buildings and to a point 5 feet outside of buildings which may therein require: 

a. Repairing and maintaining plumbing by replacing defective washers, repairing or 

mending broken pipes, and opening clogged drains; 

b. Assembling pipe sections, tubing and fittings by using screws, bolts, solder, plastic 

solvent and caulking; 

c. Installing pipe assemblies, fittings, valves and fixtures, including, without limitation, 

sinks, toilets and tubs, by using hand tools and power tools; 

d. Cutting openings in structures, excluding concrete, to accommodate pipe and pipe fittings 

by using hand tools and power tools; 

e. Filling pipes and plumbing fixtures with water or air and observing pressure gauges to 

detect and locate leaks. 

REFRIGERATION MECHANIC, includes but is not limited to: 

1. Installing and repairing industrial and commercial refrigeration systems; 

2. Mounting compressors, condensers and other refrigeration components to the frame of a 

refrigerator by using hand tools and acetylene welding equipment; 

3. Assembling structural and functional components needed for refrigeration, including, 

without limitation, controls, switches, gauges, wiring harnesses, valves, pumps, 

compressors, condensers, cores and pipes; 

4. Installing expansion and control valves by using hand tools and acetylene welding 

equipment; 

5. Cutting, bending, threading and connecting pipe from functional components to water, 

power or refrigeration systems; 

6. Fabricating and assembling components and structural portions of a refrigeration system; 
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ROOFER, includes but is not limited to: 

1. Installing and covering roofs and structures with slate, asphalt, wood and other related 

materials, other than sheet metal, by using brushes, knives, punches, hammers and other 

tools; 

2. Spraying roofs, sidings and walls with material to bind, seal, insulate or soundproof 

sections of a structure; 

3. Installation of all plastic, slate, slag, gravel, asphalt and composition roofing, and rock 

asphalt mastic when used for damp and waterproofing; 

4. Installation of all damp resisting preparations when applied on roofs with mop, three-knot 

brush, roller, swab or spray system; 

5. All types of preformed panels used in waterproofing; 

6. Handling, hoisting and storing of all roofing, damp and waterproofing materials; 

7. The tear-off and/or removal of roofing and roofing materials; 

SHEET METAL WORKER, includes but is not limited to: 

1. Fabricating, assembling, dismantling, installing or repairing: 

o Sheet metal roofs, including #30 felt roofing paper installed to form a metal 

roofing system; 

o Sheet metal parts or equipment, including, without limitation, duct work, metal 

lockers and kitchen equipment; 

o Air-veyor and air-handling systems, regardless of materials used; 

2. Setting up and operating fabrication machines to cut, bend and straighten sheet metal; 

3. Shaping metal over anvils, blocks or forms using a hammer; 

4. Operating soldering and welding equipment to join sheet metal parts; 

5. Inspecting, assembling and smoothing seams and joints of burred surfaces; 

6. Welding, soldering, bolting, riveting, screwing, clipping, caulking or bonding component 

parts to assemble products by using hand tools, power tools and devices for lifting and 

handling; 

SPRINKLER FITTER, includes but is not limited to: 

Installing, dismantling, maintaining, repairing, adjusting and correcting all fire protection and 

fire control systems, including the installation of piping or tubing, appurtenances and equipment 

pertaining thereto, including both overhead and underground water mains, fire hydrants, and 

hydrant mains, standpipes and hose connection to sprinkler systems, sprinkler tank heaters, air 

lines and thermal systems used in connection with sprinkler and alarm systems. 

SURVEYOR, includes but is not limited to: 
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1. Planning ground surveys designed to establish base lines, elevation and other geodetic 

measurements; 

2. Compiling data relevant to the shape, contour, gravitation, location, elevation and 

dimension of land and land features on or near the surface of the Earth for engineering, 

map making, mining, land evaluation, construction and other purposes; 

3. Surveying bodies of water to determine navigable channels and to secure data for 

construction of breakwaters, piers and other marine structures; 

4. Computing data necessary for driving and connecting underground passages, 

underground storage and volume of underground deposits. 

TAPER, includes but is not limited to: 

1. Sealing joints between plasterboard or other wallboards to prepare a wall surface for 

painting or papering; 

2. Mixing sealing compound by hand or with a portable electric mixer and spreading the 

compound over the joints between boards using a trowel, broad knife, or spatula; 

3. Filling cracks and holes in walls and ceilings with sealing compound ; 

4. Applying texturing compound and primer to walls and ceiling to prepare a surface for a 

final finish by using brushes, rollers and spray guns; 

5. Coating of joint compound or taping mud; 

TERRAZZO WORKER, includes but is not limited to: 

1. Applying cement, sand, pigment and marble chips to floors and stairways to attain 

durable and decorative surfacing according to specifications or drawings; 

2. Spreading mixtures of sand, cement and water over surface with a trowel to form 

terrazzo; 

3. Cutting metal division strips and pressing the metal division strips into a terrazzo base so 

that top edges form a desired design or pattern and define level of finished floor surface; 

4. Spreading mixtures of marble chips, cement, pigment and water over a terrazzo base to 

form a finished surface by using a float and trowel; 

5. Pre-casting terrazzo blocks in wooden forms 

TILE SETTER, includes but is not limited to: 

1. Applying tile and materials made for tile in tile-like units to walls, floors, ceilings and 

promenade roof decks following design specification; 

2. Applying glazed, unglazed, mosaic and other ceramic tiles, which are used as a surface 

on floors, walls, ceilings, and other surfaces and which must be set to specific grade; 

3. Applying and floating all setting beds into which glazed, unglazed, mosaic, or other 

ceramic tiles are set; 

4. Leveling and plumbing tiles to a specified grade 
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TILE, TERRAZZO AND MARBLE FINISHER, includes but is not limited to: 

1. Supplying and mixing construction materials for a tile setter, terrazzo worker or marble 

setter; 

2. Applying grout and finishing the surface of installed tile, terrazzo and marble; 

3. Cleaning installed tile, terrazzo and tile surfaces; 

4. Renovation and filling chipped, cracked and broken pieces of tile, terrazzo and marble; 

5. Grinding and polishing tile, terrazzo and marble; 

6. Assisting a tile setter, terrazzo worker or marble setter; 

TRAFFIC BARRIER ERECTOR, includes but is not limited to: 

Erects or places instruments to provide directional assistance to traffic on or near the public 

works construction project. 

TRUCK DRIVER, includes but is not limited to: 

Driving a tractor trailer combination or a truck to transport goods or materials at the site of a 

public work or between sites of a public work. (Also, see descriptions listed with Truck Driver 

rates, if any.) 

WELL DRILLER, includes but is not limited to: 

1. Setting, operating or tending to portable drilling rig machinery and related equipment to 

drill wells; 

2. Extending stabilizing jackscrews to support and level a drilling rig; 

3. Installing water well pumps; 

4. Drillings wells for industrial water supplies, irrigation water supplies or water supplies 

for any other purpose; dewatering or other similar purposes; exploration; hole drilling for 

geologic and hydrologic information; and core drilling for geologic information. 

______________________________________________________________________________ 

ATTACHMENT A

A - 23



2013-2014 Prevailing Wage Rates – Carson City County   

24 

 

 

GROUP CLASSIFICATIONS 

  

LABORER, includes but is not limited to: 

 Group 1  

All cleanup work of debris, grounds, and building including windows and tile 

Dumpmen or Spotter (other than asphalt) 

Handling and Servicing of Flares, Watchmen  

General Laborer 

Guide Posts and Highway Signs 

Guardrail Erection and Dismantling 

Limber, Brushloader and Piler 

Pavement Marking and Highway Striping  

Traffic Control Supervisor 

Group 2  

Choker setter or Rigger (clearing work only) Pittsburgh  

Chipper and similar type brush shredders  

Concrete worker (wet or dry) all concrete work not listed in Group 3  

Crusher or Grizzly Tender  

Greasing Dowels  

Guinea Chaser (Stakemen)  

Panel Forms (wood or metal) handling, cleaning and stripping of Loading and unloading, 

(Carrying and handling of all rods and material for use in reinforcing concrete  

Railroad Trackmen (maintenance, repair or builders)  

Sloper  

Semi-Skilled Wrecker (salvaging of building materials other than those listed in Group 3)  

Group 3  

Asphalt Workers (Ironers, Shovelers, Cutting Machine)  

Buggymobile  

Chainsaw, Faller, Logloader and Bucker  

Compactor (all types)  

Concrete Mixer under 1/2 yard  

Concrete Pan Work (Breadpan type), handling,  cleaning\stripping  

Concrete Saw, Chipping, Grinding, Sanding, Vibrator  

Cribbing, Shoring, Lagging, Trench Jacking, Hand-Guided Lagging Hammer  

Curbing or Divider machine  

Curb Setter (precast or cut)  
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Ditching Machine (hand-guided)  

Drillers Helper, Chuck Tender  

Form Raiser, Slip Forms  

Grouting of Concrete Walls, Windows and Door Jams  

Headerboardmen  

Jackhammer, Pavement Breaker, Air Spade  

Mastic Worker (wet or dry)  

Pipewrapper, Kettlemen, Potmen, and men applying asphalt, creosote and similar type materials  

All Power Tools (air, gas, or electric), Post Driver  

Riprap-Stonepaver and RockSlinger, including placing of sack concrete wet or dry  

Rototiller  

Rigging and Signaling in connection with Laborers' work  

Sandblaster, Potmen, Gunmen or Nozzlemen  

Vibra-screed  

Skilled Wrecker (removing and salvaging of sash, windows, doors, plumbing and electrical 

fixtures)  

Group 4  

Burning and Welding in connection with Laborers' work  

Joy Drill Model TWM-2A, Gardner Denver Model DN143 and similar type drills (in accordance 

with Memorandum of Understanding between Laborers and Operating Engineers dated at 

Miami, Florida, Feb. 3, 1954) and  Track Drillers, Diamond Core Drillers, Wagon Drillers, 

Mechanical Drillers on Multiple Units  

High scalers  

Concrete pump operator  

Heavy Duty Vibrator with Stinger 5" diameter or over  

Pipelayer, Caulker and Bander  

Pipelayer-waterline, Sewerline, Gasoline, Conduit  

Cleaning of Utility Lines  

Slip Lining of Utility Lines (including operation of Equipment)  

TV Monitoring and Grouting of Utility Lines  

Asphalt Rakers  

 Group 4A 

Foreman 

Group 5  

Construction Specialists  

Blasters and Powdermen, all work of loading, placing, and blasting of all powder and explosives 

of any type, regardless of method used for such loading and placing  

Asbestos removal  
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Lead abatement  

Hazardous waste  

Material removal  

Group 6  

Gunite Foremen, Nozzlemen, Rodmen, Gunmen, Materialmen, Reboundmen  

OPERATING ENGINEER, includes but is not limited to: 

Group 1  

Engineer Assistant 

Group 1A 

Heavy Duty Repairman Helper 

Oiler 

Parts man  

Group 2  

Compressor Operator  

Material Loader and/or Conveyor Operator (handling building materials)  

Pump Operator  

Group 3  

Bobcat or similar loader, 1/4 cu. yd. or less  

Concrete Curing Machines (streets, highways, airports, canals)  

Conveyor Belt Operator (tunnel)  

Forklift (under 20 )  

Engineer Generating Plant (500 K.W.)  

Mixer Box Operator (concrete plant)  

Motorman  

Rotomist Operator  

Oiler (truck crane) 

Group 4  

Concrete Mixer Operator, Skip type  

Dinky Operator  

Forklift (20'  or over) or Lumber Stacker  

Ross Carrier  

Skip Loader Operator (under one (1) cu. yd.)  

Tie Spacer  
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Group 5  

Concrete Mixers (over one (1) cu. yd.)  

Concrete Pumps or Pumpcrete Guns  

Elevator and Material Hoist ( one (1) drum)  

Groundman for Asphalt Milling and similar  

Group 6  

Auger type drilling equipment up to and including 30 ft. depth digging capacity m.r.c. 

Boom Truck or Dual Purpose a-Frame Truck  

B.L.H. Lima Road Pactor or similar  

Chip Box Spreader (Flaherty type or similar)  

Concrete Batch Plant (wet or dry)  

Concrete Saws (highways, streets, airports, canals)  

Locomotives (over thirty (30) tons)  

Maginnis International Full Slab Vibrator (airports, highways, canals and warehouses)  

Mechanical Finishers (concrete) (Clary, Johnson, Bidwell  Bridge Deck or similar types)  

Mechanical Burn, Curb and/or Curb and Gutter Machine (concrete or asphalt)  

Pavement Breaker, Truck Mounted, with compressor combination  

Pavement Breaker or Tamper (with or without compressor combination)  

Power Jumbo Operator (setting slip-forms, etc., in tunnels)  

Roller Operator (except asphalt)  

Self-Propelled Tape Machine  

Self-Propelled Compactor (single engine)  

Self-Propelled Power Sweeper Operator  

Slip-Form Pump (power-driven by hydraulic, electric, air, gas, etc. lifting device for concrete 

forms)  

Small Rubber-Tired Tractors  

Snooper Crane, Paxton-Mitchell or similar  

Stationary Pipe Wrapping, Cleaning and Bending Machine Operator  

Group 7  

Auger type drilling equipment over 30 ft. depth digging capacity m.r.c.  

Compressor (over 2)  

Concrete Conveyor or Concrete Pump, truck or equipment mounted (any assistance required 

shall be performed by an Assistant to Engineer)  Boom length to apply  

Concrete Conveyor, Building Site  

Drilling and Boring Machine, vertical and horizontal (not to apply to waterliners, wagon drills or 

jack hammers)  

Crusher Plant Engineer  

Generators  

Kolman Loader  

Material Hoist (two (2) or more drums)  
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Mechanical Finishers or Spreader Machine (asphalt, Barber-Greene or similar)  

Mine or Shaft Hoist  

Pipe Bending Machines (pipeline only)  

Pipe Cleaning Machines (tractor-propelled and supported)  

Pipe Wrapping Machines (tractor-propelled and supported)  

Portable Crushing and Screening Plants  

Post Driller And/Or Driver  

Pumps ( over 2)  

Roller Operator (asphalt)  

Screedman (except asphaltic or concrete paving)  

Screedman (Barber-Greene and similar) (asphaltic or concrete paving)  

Self-Propelled Boom-Type Lifting Device (center mount)  (on ten (10) ton capacity or less)  

Slusher Operator  

Surface Heater and Planer Operator  

Trenching Machine (maximum digging capacity three (3) ft. depth) (Any assistance in the 

operation, if needed, shall be performed by an Assistant to Engineer)  

Truck-Type Loader  

Welding Machines (gasoline or diesel)  

Group 8  

Asphalt Plant Engineer  

Asphalt Milling Machine  

Cast-In-Place Pipe-Laying Machine  

Combination Slusher and Motor Operator  

Concrete Batch Plant (multiple units)  

Dozer Operator  

Drill Doctor  

Elevating Grader Operator  

Grooving and Grinding Machine (highways)  

Ken Seal Operator  

Loader (up to and including two and one-half (2 1/2) cu. yds)  

Mechanical Trench Shield  

Mixermobile  

Push Cats  

Road Oil Mixing Machine Operator Wood-Mixer (and other similar Pugmill equipment)  

Rubber-Tired Earthmoving Equipment (up to and including thirty-five (35) cu. yds.  "struck " 

m.r.c., Euclids, T-Pulls, DW10, 20, 21 and similar)  

Self-Propelled Compactors with Dozer; Hyster 450, Cat 825 or similar  

Sheepfoot  

Small Tractor (with boom)  

Soil Stabilizer (P & H or equal)  

Timber Skidder (rubber-tired) or similar equipment  
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Tractor-Drawn Scraper  

Tractor Operator  

Tractor-Mounted Compressor Drill Combination  

Trenching Machine Operator (over three (3) feet depth)  

Tri-Batch Paver  

Tunnel Badger or Tunnel Boring Machine Operator  

Tunnel Mole Boring Machine  

Vermeer T-600b Rock Cutter  

Group 9  

Chicago Boom  

Combination Backhoe and Loader (up to and including 3/8 cu. yd.)  

Combination Mixer and Compressor (gunite)  

Heavy Duty Repairman and/or Welder  

Lull Hi-Lift (twenty (20) feet or over)  

Mucking Machine  

Sub-Grader (Gurries or other types)  

Tractor (with Boom) (D6 or larger)  

Track-Laying-Type Earthmoving Machine  (single engine with tandem scrapers )  

  

Group 10  

Boom-Type Backfilling Machine  

Bridge Crane  

Cary-Lift or similar  

Chemical Grouting Machine  

Derricks (two (2) Group 10 Operators required when swing engine remote from hoist)  

Derrick Barges (except excavation work)  

Euclid Loader and similar types  

Gradesetter, Grade Checker  

Heavy Duty Rotary Drill Rigs    

Lift-Slab (Vagtborg and similar types)  

Loader (over two and one-half (2 1/2 cu. yds. up to and including four (4) cu. yds.)  

Locomotive (over one hundred (100) tons, single or multiple units)  

Multiple-Engine Earthmoving Machines (Euclid Dozers, etc.)  

Pre-Stress Wire Wrapping Machine  

Rubber-Tired Scraper, Self-Loading  

Single-Engine Scraper (over thirty-five (35) cu. yds.)  

Shuttle Car (Reclaim Station)  

Train Loading Station  

Trenching Machine multi-engine with sloping attachments (Jefco or similar)  
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Vacuum Cooling Plant  

Whirley Crane (up to and including twenty-five (25) tons)  

 Group 10A  

Backhoe-Hydraulic (up to and including one (1) cu. yd.)  

Backhoe (up to and including one (1) cu. yd.) (Cable)  

CMI Dual Lane Auto-Grader SP30 or similar type  

Cranes (not over twenty-five (25) tons) (hammerhead and gantry)  

Finish Blade  

Gradalls (up to and including one (1) cu. yd.)  

Motor Patrol Operator  

Power Shovels, Clamshells, Draglines, Cranes (up to and including one (1) cu. yd.)  

Rubber-Tired Scraper, Self-Loading (twin engine)  

Self-Propelled Boom-Type Lifting Device, center mount (over 10 tons up to and including 25 

tons)  

Group 11  

Automatic Asphalt or Concrete Slip-Form Paver  

Automatic Railroad Car Dumper  

Canal Trimmer  

Cary Lift, Campbell or similar type  

Cranes (over twenty-five (25) tons)  

Euclid Loader when controlled from the Pullcat  

Highline Cableway Operator  

Loader (over four (4) cu. yds. up to and including twelve (12) cu. yds.)  

Multi-Engine Earthmoving Equipment (up to and including seventy-five (75) cu. yds. struck  

m.r.c.)  

Multi-Engine Scrapers (when used to Push Pull)  

Power Shovels, Clamshells, Draglines, Backhoes Gradalls (over one (1) cu. yd. and up to and 

including seven (7) cu. yds. m.r.c.)  

Self-Propelled Boom-Type Lifting Device (center mount)  (over 25 tons m.r.c.)  

Self-Propelled Compactor (with multiple-propulsion power units)  

Single-Engine Rubber-Tired Earthmoving Machine, with Tandem Scraper  

Slip-Form Paver (concrete or asphalt)  

Tandem Cats and Scraper  

Tower Crane Mobile (including Rail Mount)  

Truck Mounted Hydraulic Crane when remote control equipped (over 10 tons up to and 

including 25 tons)  

Universal Liebher and Tower Cranes (and similar types)  

Wheel Excavator (up to and including seven hundred fifty (750) cu. yds. per hour)  

Whirley Cranes (over twenty-five (25) tons)  
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Group 11A  

Band Wagons (in conjunction with Wheel Excavators)  

Operator of Helicopter )when used in construction work)  

Loader (over twelve (12) cu. yds.)  

Multi-Engine Earthmoving Equipment (over seventy-five  (75) cu. yds. "struck"  m.r.c.)  

Power  Shovels. Clamshells, Draglines, Backhoes, and Gradalls (over seven  7 cu. yds. m.r.c.)  

Remote-Controlled Earth Moving Equipment  

Wheel Excavator (over seven hundred fifty (750) cu. yds. per hour)  

Group 11B  

Holland Loader or similar or Loader (over 18 cu. yds.)  

   

   

OPERATING ENGINEERS - Steel Fabricator & Erector 

Group 1  

Cranes over 100 tons  

Derrick over 100 tons  

Self-Propelled Boom Type Lifting Devices over 100 tons  

Group 2  

Cranes over 45 tons up to and including 100 tons  

Derrick, 100 tons and under  

Self Propelled Boom Type Lifting Device, over 45 tons  

Tower Crane  

Group 3  

Cranes, 45 tons and under  

Self Propelled Boom Type Lifting Device, 45 tons and under  

Group 4  

Chicago Boom  

Forklift, 10 tons and over  

Heavy Duty Repairman/Welder  

Group 5  

Boom Cat  
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OPERATING ENGINEER -Piledriver 

Group 1  

Derrick Barge Pedestal mounted over 100 tons  

Clamshells over 7 cu. yds.  

Self Propelled Boom Type Lifting Device, over 100 tons  

Truck Crane or Crawler, land or barge mounted over 100 tons  

Group 2  

Derrick Barge Pedestal mounted 45 tons up to and including 100 tons  

Clamshells up to and including 7 cu. yds.  

Self Propelled Boom Type Lifting Device over 45 tons  

Truck Crane or Crawler, land or barge mounted, over 45 tons up to and including 100 tons  

Group 3  

Derrick Barge Pedestal mounted under 45 tons  

Self Propelled Boom Type Lifting Device 45 tons and under  

Skid/Scow Piledriver, any tonnage  

Truck Crane or Crawler, land or barge mounted 45 tons and under  

Group 4  

Assistant Operator in lieu of Assistant to Engineer  

Forklift, 10 tons and over  

Heavy Duty Repairman/Welder  

Group 5  

No current classification  

Group 6  

Deck Engineer  

Group 7  

No current classification  

Group 8  

Deckhand  

Fireman  
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 ZONE RATES   

BRICKLAYER  
In addition to BRICKLAYER rates add the applicable amounts  per hour, calculated based on a 

radius of over fifty  (50) miles from the Washoe County Courthouse in Reno, Nevada:  

Zone 1-0-35 Miles      $0.00 

Zone 2-36-75 Miles    $1.25 

Zone 3-Over 75 Miles $5.37 

  

CARPENTER (Building and Heavy Highway and Dam Construction) 

In addition to CARPENTER rates add the applicable amounts per hour, calculated from the 

Washoe County Courthouse: 

Zone 1-0 to 50 miles         $0.00 (road miles of either the Carson City Courthouse or the 

Washoe County Courthouse) 

Zone 2-51-150 miles  $3.00 

Zone 3-151-300 miles   $4.00 

Zone 4-301 miles and over $5.00 

  

CEMENT MASON 
In addition to CEMENT MASON rates add the applicable amounts per hour, calculated from the 

Reno Post Office, 50 So. Virginia St., Reno, Nevada: 

Zone 1-0-90 miles           $0.00 

Zone 2-91 miles and over  $6.00 

 

ELECTRICIAN 

In addition to Electrician rates add the applicable amounts per hour, calculated from the Washoe 

County Courthouse: 

Zone 1-0-70 miles           $0.00 

Zone 2-71-90 miles  $8.00 

Zone 3 -91 miles and over $10.00 

 

ELECTRICIAN-COMMUNICATION TECH 

In addition to Electrician Communication Tech rates add the applicable amounts per hour, 

calculated from the Washoe County Courthouse: 

Zone 1-0-70 miles           $0.00 

Zone 2-71-90 miles  $5.00 

Zone 3 -91 miles and over $7.00 
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HOD CARRIER-BRICK MASON TENDER 
In addition to Hod Carrier Brick Mason Tender rates, add the applicable amounts per hour, 

calculated based on a radius from the Washoe County Courthouse:  

Zone 1-35 to 75 miles    $1.25 

Zone 2-76 miles and over $7.50 

 

HOD CARRIER-PLASTERER 
In addition to Hod Carrier Plasterer rates add the applicable amounts per hour, calculated based 

on a radius from So. Virginia St., Reno, Nevada:  

Zone 1-70 miles     $0.00 

Zone 70 miles and over $8.00 

 

LABORER (Highway and Dam Construction only)  

In addition to LABORER rates add the applicable amounts per hour, calculated based on a radius 

from either the Carson City Courthouse or the Washoe County Courthouse:             

Zone 1-0 to 50 miles            $0.00  

Zone 2-51 to 150 miles          $3.00   

Zone 3-151 to 300 miles        $4.00   

Zone 4-301 miles and over   $5.00    

  

LABORER   (Building Construction) 

In addition to LABORER rates add the applicable amounts per hour, calculated based on road 

miles from either the Carson City Courthouse or the Washoe County Courthouse:     

 

Zone 1-0 to 50 miles              $0.00  

Zone 2-51 to 150 miles          $3.00  

Zone 3-151 to 300 miles        $4.00   

Zone 4-301 miles and over  $5.00  

 

MECHANICAL INSULATOR 

In addition to MECHANICAL INSULATOR rates  add the applicable amounts per hour, 

calculated based on a radius figured from Clark County Courthouse: 

Zone 1-20-45 miles-  $3.75  

Zone 2-45-75 miles-  $5.00 

Zone 3-75-150 miles-  $7.50 

Zone 4-150 miles and over- $8.75 
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MILLWRIGHT  
In addition to MILLWRIGHT rates, add the applicable amounts per hour, calculated on road 

miles from either the Carson City Courthouse or the Washoe County Courthouse:  

Zone 1-1 to 15 miles          $0.00  

Zone 2-15 to 35 miles        $1.50  

Zone 3-35 miles and over   $3.25 

  

  

OPERATING ENGINEER  
In addition to: OPERATING ENGINEER; STEEL FABRICATOR and ERECTOR, 

PILEDRIVER, SURVEYOR, and LUBRICATION AND SERVICE ENGINEER rates add the 

applicable amounts per hour calculated based on a radius from the Washoe County Courthouse:   

 

Zone 1-0 to 75 miles      $0.00   

Zone 2-75 to 150 miles          $3.00  

Zone 3-151 to 300 miles        $4.00  

Zone 4-301 miles and over   $5.00  

   

PLASTERER 
In addition to PLASTERER rates add the applicable amounts per hour, calculated from the South 

Virginia and Mill Street, Reno, Nevada: 

Zone 1-0-70 miles           $0.00 

Zone 2-70 miles and over  $8.00 

 

SHEET METAL WORKER 
In addition to AIR BALANCE AND SHEET METAL WORKER rates, add the applicable 

amounts per hour, calculated based on a radius from the courthouse in Reno, Nevada: 

 

Zone 1-0 to 75 miles          $0.00   

(including the City of Fallon and the Fallon Naval Air Base) 

Zone 2-over 75 miles            $8.12 

 

TILE SETTER/TERRAZZO WORKER/MARBLE MASON 
In addition to TILE SETTER/TERRAZZO WORKER/MARBLE MASON rates add the 

applicable amounts per hour, calculated based on a radius of over thirty-five (35) miles from the 

Washoe County Courthouse in Reno, Nevada:  

 

Zone 1-0-35 Miles        $0.00 

Zone 2-35-75 Miles      $1.25 

Zone 3-Over 75 Miles   $5.00 
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General Decision Number: NV140023 01/03/2014  NV23

Superseded General Decision Number: NV20130023

State: Nevada

Construction Type: Heavy

County: Carson City County in Nevada.

HEAVY CONSTRUCTION PROJECTS (including sewer/water
construction).

Modification Number     Publication Date
0             01/03/2014

CARP0971-007 07/01/2013

Rates          Fringes

CARPENTER  
Including Form Work.........$ 27.54            12.01

ZONE PAY:

ZONE 1: All work within 50 road miles of either Carson City
Courthouse or Washoe County Courthouse shall be considered
a Free Zone.

ZONE 2: All work within 50 to 150 road miles of the Washoe
County Courthouse shall receive $3.00 additional per hour.

ZONE 3: All work within 150 to 300 road miles of the Washoe
County Courthouse shall receive $4.00 additional per hour.

ZONE 4: Any work performed in excess of 300 road miles of the
Washoe County Courthouse shall receive $5.00 additional per
hour.

----------------------------------------------------------------
* ELEC0401-001 07/01/2013

Rates          Fringes

ELECTRICIAN......................$ 37.00            14.62
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ZONE PAY:  Shall be measured in air miles from the Washoe
County Courthouse

Zone 1 - 0 to 70 miles    $0.00 Per Hour
Zone 2 - 72 to 90 miles    $6.00 Per Hour
Zone 3 - 91 miles and over $8.00 Per Hour

----------------------------------------------------------------
ENGI0003-030 07/01/2013

Rates          Fringes

OPERATOR:  Power Equipment  
(02) Bulldozer..............$ 29.55            17.72
(03) Skid Loader/Bobcat, 
Excavator...................$ 29.82            17.72
(06) Roller.................$ 31.03            17.72
(08) Loader up to and 
including 2-1/2 cu. yds. 
and Scraper.................$ 31.87            17.72
(09) Mechanic and Backhoe 
Loader Combo................$ 32.19            17.72
(10) Loader over 2-1/2 cu. 
yds. up to and including 4 
cu. yds), Grader/Blade......$ 32.54            17.72
(11)  Backhoe, Loader over 
4 cu. yds. up to and 
including 12 cu. 
yds.,Trackhoe...............$ 32.97            17.72
(11a) Loader over 12 
cu.yds......................$ 34.61            17.72

ZONE PAY:  

Zone 1:  All work within 50 road miles of Carson City
Courthouse of Washoe County Courthouse shall be considered
a Free Zone.

Zone 2: All work 50 to 150 road miles from Washoe County
Courthouse shall receive $2.00 additional per hour.

Zone 3: All work 150 to 300 road miles from Washoe County
Courthouse shall receive $3.00 additional per hour.

Zone 4: All work over 300 road miles from Washoe County
Courthouse shall receive $4.00 additional per hour.

----------------------------------------------------------------
IRON0118-004 07/01/2013

Rates          Fringes
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IRONWORKER (Ornamental,   
Reinforcing, and Structural).....$ 33.00            25.58
----------------------------------------------------------------
LABO0169-017 10/01/2009

Rates          Fringes

LABORER  
(1) Common or General.......$ 22.40             8.42
(1A) Flagger................$ 19.53             8.42
(3) Form Stripping,  Mason 
Tender - Cement/Concrete 
and Pipelayer...............$ 22.65             8.42

----------------------------------------------------------------
PAIN0567-012 07/01/2007

Rates          Fringes

PAINTER..........................$ 23.44             7.80
----------------------------------------------------------------
PLAS0797-003 10/01/2010

Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 25.98             9.27
----------------------------------------------------------------
TEAM0533-005 12/01/2010

Rates          Fringes

TRUCK DRIVER:  Water Truck  
2,500 gallons & over........$ 28.61            13.64
Up to 2,500 gallons.........$ 28.61            13.64

ZONE PAY:

ZONE 1: All work within 50 road miles of either Carson City
Courthouse or Washoe County Courthouse shall be considered
a Free Zone.

ZONE 2: All work 50 to 150 road miles from the Washoe County
Courthouse shall receive $2.00 additional per hour.

ZONE 3: All work 150 to 300 road miles from the Washoe County
Courthouse shall receive $3.00 additional per hour.

ZONE 4: Any work performed more than 300 road miles from the
Washoe County Courthouse shall receive $4.00 additional per
hour.
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----------------------------------------------------------------
SUNV2007-028 09/19/2007

Rates          Fringes

LABORER:  Concrete Saw (Hand   
Held/Walk Behind)................$ 23.92             0.00

LABORER:  Landscape..............$ 18.51             0.00

OPERATOR:  Crane.................$ 29.21            10.42

TRUCK DRIVER:  Dump Truck........$ 19.49             5.00

TRUCK DRIVER:  Flatbed Truck.....$ 19.49             3.95
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination.  The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with
characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example:  PLUM0198-005 07/01/2011.  The first
four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local union
number or district council number where applicable , i.e.,
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Plumbers Local 0198.  The next number, 005 in the example, is
an internal number used in processing the wage determination.
The date, 07/01/2011, following these characters is the
effective date of the most current  negotiated rate/collective
bargaining agreement which would be July 1, 2011 in the above
example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rates.

0000/9999: weighted union wage rates will be published annually
each January.

Non-Union Identifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data.  Example:  SULA2004-007
5/13/2010. SU indicates the rates are not union majority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination.  A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

----------------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on

a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
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Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

END OF GENERAL DECISION
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