

Bid Tabulation Report from Carson City Purchasing & Contracts
775-887-2133 extension 30137

<http://www.carson-city.nv.us/index.aspx?page=998>

Notice to Contractors Bid# 0910-127 Project A-Production Well 4 Remodel and Piping Modification and Project B-Production Well 24 Phase II Upgrades
Time and Date of Opening: January 14, 2010 @ 10:30 am

Description				Bidder #1		Bidder #		Bidder #	
				Resource Development					
BONDING Provided, \$, %, or no				5%					
PREFERENTIAL Bidder Status				NA		NA		NA	
BIDDER acknowledges receipt addendums				5					
Description	Sched Value	Unit	Unit price	Total price	Unit price	Total Price	Unit Price	Total Price	
Schedule A: Well 24 Work									
1	Mobilization, Demobilization and Clean-up (5.9.1)	1	LS	\$22,700.00	\$22,700.00		\$0.00		\$0.00
2	Pot-holing and Layout Prior to Commencement of Work (5.9.2)	4	EA	\$2,600.00	\$10,400.00		\$0.00		\$0.00
3	Remove existing steel plumbing and install new steel plumbing (5.9.3)	1	LS	\$75,600.00	\$75,600.00		\$0.00		\$0.00
4	New 12" PVC Water Line (5.9.4)	1	LS	\$68,000.00	\$68,000.00		\$0.00		\$0.00
5	16" PVC Flush to Waste Line (5.9.5)	1	LS	\$46,200.00	\$46,200.00		\$0.00		\$0.00
6	Remove existing submersible pump from well outside existing building (5.9.6)	1	LS	\$6,000.00	\$6,000.00		\$0.00		\$0.00
7	Install new Vertical Turbine Pump (5.9.7)	1	LS	\$18,900.00	\$18,900.00		\$0.00		\$0.00
8	New Vertical Turbine Enclosure Structure (5.9.8)	1	LS	\$34,000.00	\$34,000.00		\$0.00		\$0.00
9	New Electrical, Mechanical, Telemetry and Control Work (5.9.9)	1	LS	\$91,900.00	\$91,900.00		\$0.00		\$0.00
10	Building Structural and Architectural Improvements (5.9.10)	1	LS	\$44,000.00	\$44,000.00				
11	Concrete Flatwork (5.9.11)	1	LS	\$22,400.00	\$22,400.00		\$0.00		\$0.00
12	Traffic Control (5.9.12)	1	LS	\$3,600.00	\$3,600.00				
13	Landscape Work (5.9.13)	1	LS	\$16,300.00	\$16,300.00		\$0.00		\$0.00
Sub-total of Schedule A:				\$460,000.00		\$0.00		\$0.00	
Schedule B: Well 4 Work									

Description	Bidder #1	Bidder #	Bidder #
14 Mobilization, Demobilization and Clean-up (5.9.1)	Resource Development		
	\$22,200.00	\$22,200.00	\$0.00
15 Pit-holing and Layout Prior to Commencement of Work (5.9.2)	EA	\$2,600.00	\$13,000.00
16 Remove existing steel plumbing and install new steel plumbing (5.9.3)	LS	\$75,200.00	\$75,200.00
17 New 12" PVC Water Line (5.9.4)	LS	\$20,800.00	\$20,800.00
18 New 12" PVC Flush to Waste Line (5.9.14)	LS	\$38,600.00	\$38,600.00
19 New Electrical, Mechanical, Telemetry and Control Work (5.9.9)	LS	\$96,100.00	\$96,100.00
20 New Pump, Motor and Column Pipe and Pit-less Adapter for new well (5.9.15)	LS	\$58,600.00	\$58,600.00
21 Remove Existing Submersible Pump from well inside existing building (5.9.6)	LS	\$6,000.00	\$6,000.00
22 Build Structural and Architectural Improvements (5.9.10)	LS	\$37,200.00	\$37,200.00
23 Concrete Flatwork (5.9.11)	LS	\$14,200.00	\$14,200.00
Sub-total of Schedule B:		\$381,900.00	\$0.00
Schedule C: Additive Alternates			
24 Stabilize Sub-grade under 12" Pipe (5.9.16)	LF	\$500.00	\$500.00
25 Stabilize Sub-grade under 16" Pipe (5.9.17)	LF	\$500.00	\$500.00
26 Site Grading and Paving of new AC Driveway inside fenced area (5.9.18)	SF	\$5.30	\$74,200.00
27 New Type II Driveway from Well Site to Little Lane (5.9.19)	SF	\$1.50	\$10,800.00
Sub-total of Schedule C:		\$86,000.00	\$0.00
Sub-total of Schedule A:		\$460,000.00	\$0.00
Sub-total of Schedule B:		\$381,900.00	\$0.00
Sub-total of Schedule C:		\$86,000.00	\$0.00
Total Bid Price		\$927,900.00	\$0.00
Total Bid Price written in words? y/n	Yes		
Bidder Information provided? y/n	Yes		
Sub Contractors listed? y/n or none	Yes		
Bid Document executed? y/n	Yes		