

**Bid Tabulation Report from Carson City Purchasing & Contracts  
775-887-2133 extension 30137**

<http://www.carson-city.nv.us/index.aspx?page=998>

**Notice to Contractors Bid# 0910-181 Carson City Municipal Well 50 and 24" Water Line Construction**

**Date and Time of Bid Opening: April 21, 2010 @ 10:00 am**

Description				Bidder # 4		Bidder # 5			
				Gerhardt and Berry Construction, Inc.		Spiess Construction Co., Inc.			
BONDING Provided, \$, %, or no				Yes		Yes			
PREFERENTIAL Bidder Status				Yes		Yes			
BIDDER acknowledges receipt addendums				3		3			
Description			Sched Value	Unit	Unit price	Total price	Unit price	Total Price	
<b>Schedule A: Well Equipping and Water Line Work</b>									
1	Mobilization/Demobilization and Cleanup (1.5.10.1)			1	LS	\$60,000.00	\$60,000.00	\$37,000.00	\$37,000.00
2	Clearing and Grubbing (1.5.10.2)			1	EA	\$41,800.00	\$41,800.00	\$37,000.00	\$37,000.00
3	Pot-Holing and Layout Prior to Commencement of Work (1.5.10.3)			5	EA	\$590.00	\$2,950.00	\$700.00	\$3,500.00
4	New 6" PVC Water Main (1.5.10.4)			150	LF	\$87.00	\$13,050.00	\$55.00	\$8,250.00
5	New 12" Water Main (1.5.10.5)			285	LF	\$188.00	\$53,580.00	\$215.00	\$61,275.00
6	New 24" PVC Water Main and Access Road (1.5.10.6)			1650	LF	\$173.00	\$285,450.00	\$170.00	\$280,500.00
7	New Submersible Pump and Motor, Pitless Adapter and Column Pipe (1.5.10.7)			1	LS	\$55,900.00	\$55,900.00	\$56,500.00	\$56,500.00
8	Below Grade Pre-Fabricated Steel Well Equipment and Meter Vault, Above Grade Prefabricated Electrical Enclosure and Electrical Site Work and Above Grade Prefabricated Chlorination Enclosure (1.5.10.8)			1	LS	\$327,375.00	\$327,375.00	\$340,000.00	\$340,000.00
9	New 4", PVC Electrical Conduit (1.5.10.9)			285	LF	\$31.25	\$8,906.25	\$100.00	\$28,500.00
10	Traffic Control (1.5.10.10)			1	LS	\$1,935.00	\$1,935.00	\$8,500.00	\$8,500.00
<b>Sub-total of Schedule A:</b>						<b>\$850,946.25</b>		<b>\$861,025.00</b>	
<b>Additive Alternates</b>									
11	New 12" C900, DR 18 150 PSI Fusible PVC Water Main (1.5.11.1)			285	LF	\$250.00	\$71,250.00	\$200.00	\$57,000.00

12	New 4" Fusible PVC Electrical Conduit (1.5.11.2)	285	LF	\$47.00	\$13,395.00	\$75.00	\$21,375.00
13	Stabilize Subgrade under 12" and 6" Pipe (1.5.11.3)	1	LF	\$98.00	\$98.00	\$100.00	\$100.00
14	Stabilize Subgrade Under 24" Pipe (1.5.11.4)	1	LF	\$100.00	\$100.00	\$125.00	\$125.00
<b>Sub-total of Schedule B:</b>				<b>\$84,843.00</b>		<b>\$78,600.00</b>	
<b>Sub-total of Schedule A:</b>				<b>\$850,946.25</b>		<b>\$861,025.00</b>	
<b>Sub-total of Schedule B:</b>				<b>\$84,843.00</b>		<b>\$78,600.00</b>	
<b>Total Bid Price</b>				<b>\$935,789.25</b>		<b>\$939,625.00</b>	
Total Bid Price written in words? y/n				Yes		Yes	
Bidder Information provided? y/n				Yes		Yes	
Sub Contractors listed? y/n or none				Yes		Yes	
Bid Document executed? y/n				Yes		Yes	
<b>END OF DOCUMENT</b>							