

**Bid Tabulation Report from Carson City Purchasing & Contracts
775-887-2133 extension 30137**

<http://www.carson-city.nv.us/index.aspx?page=998>

Notice to Contractors Bid# 0910-181 Carson City Municipal Well 50 and 24" Water Line Construction

Date and Time of Bid Opening: April 21, 2010 @ 10:00 am

Description				Bidder # 4		Bidder # 5		Bidder # 6	
				A & K Earth Movers, Inc.		F and P Construction, Inc		Z7 Development	
BONDING Provided, \$, %, or no				Yes		Yes		Yes	
PREFERENTIAL Bidder Status				Yes		Yes		Yes	
BIDDER acknowledges receipt addendums				3		3		3	
Description	Sched Value	Unit	Unit price	Total price	Unit price	Total Price	Unit Price	Total Price	
Schedule A: Well Equipping and Water Line Work									
1	Mobilization/Demobilization and Cleanup (1.5.10.1)	1	LS	\$10,000.00	\$10,000.00	\$33,835.00	\$33,835.00	\$50,000.00	\$50,000.00
2	Clearing and Grubbing (1.5.10.2)	1	EA	\$1,900.00	\$1,900.00	\$1,620.00	\$1,620.00	\$10,000.00	\$10,000.00
3	Pot-Holing and Layout Prior to Commencement of Work (1.5.10.3)	5	EA	\$500.00	\$2,500.00	\$980.00	\$4,900.00	\$1,000.00	\$5,000.00
4	New 6" PVC Water Main (1.5.10.4)	150	LF	\$110.00	\$16,500.00	\$70.00	\$10,500.00	\$60.00	\$9,000.00
5	New 12" Water Main (1.5.10.5)	285	LF	\$200.00	\$57,000.00	\$155.00	\$44,175.00	\$200.00	\$57,000.00
6	New 24" PVC Water Main and Access Road (1.5.10.6)	1650	LF	\$160.00	\$264,000.00	\$164.00	\$270,600.00	\$200.00	\$330,000.00
7	New Submersible Pump and Motor, Pitless Adapter and Column Pipe (1.5.10.7)	1	LS	\$50,500.00	\$50,500.00	\$71,945.00	\$71,945.00	\$54,000.00	\$54,000.00
8	Below Grade Pre-Fabricated Steel Well Equipment and Meter Vault, Above Grade Prefabricated Electrical Enclosure and Electrical Site Work and Above Grade Prefabricated Chlorination Enclosure (1.5.10.8)	1	LS	\$370,000.00	\$370,000.00	\$329,075.00	\$329,075.00	\$300,000.00	\$300,000.00
9	New 4", PVC Electrical Conduit (1.5.10.9)	285	LF	\$60.00	\$17,100.00	\$25.00	\$7,125.00	\$20.00	\$5,700.00
10	Traffic Control (1.5.10.10)	1	LS	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00	\$25,000.00	\$25,000.00
Sub-total of Schedule A:				\$792,000.00		\$775,275.00		\$845,700.00	
Additive Alternates									
11	New 12" C900, DR 18 150 PSI Fusible PVC Water Main (1.5.11.1)	285	LF	\$140.00	\$39,900.00	\$202.00	\$57,570.00	\$190.00	\$54,150.00
12	New 4" Fusible PVC Electrical Conduit (1.5.11.2)	285	LF	\$50.00	\$14,250.00	\$61.00	\$17,385.00	\$38.00	\$10,830.00

13	Stabilize Subgrade under 12" and 6" Pipe (1.5.11.3)	1	LF	\$50.00	\$50.00	\$8.50	\$8.50	\$10.00	\$10.00
14	Stabilize Subgrade Under 24" Pipe (1.5.11.4)	1	LF	\$60.00	\$60.00	\$15.00	\$15.00	\$10.00	\$10.00
Sub-total of Schedule B:				\$54,260.00	\$74,978.50	\$65,000.00			
Sub-total of Schedule A:				\$792,000.00	\$775,275.00	\$845,700.00			
Sub-total of Schedule B:				\$54,260.00	\$74,978.50	\$65,000.00			
Total Bid Price				\$846,260.00	\$850,253.50	\$910,700.00			
Total Bid Price written in words? y/n				Yes	Yes	Yes			
Bidder Information provided? y/n				Yes	Yes	Yes			
Sub Contractors listed? y/n or none				Yes	Yes	Yes			
Bid Document executed? y/n				Yes	Yes	Yes			
END OF DOCUMENT									