DEMOLITION SCHEDULE

ITEM	REMOVAL BY: CONTRACTOR	OWNER	REMOVE FROM SITE	SALVAGE TO OWNER	REUSE IN REMODEL	ITEM TO REMAIN IN PLACE PROTECT FROM DAMAGE	
1 WALL	▨		▨				
2 CEILING (GYP BD BY OTHERS)	▨		▨				
3 ELECTRICAL	▨		▨				
4 CONCRETE SLAB	▨		▨				
5 PLUMBING FIXTURE		▨	▨				CAP PIPING BY CONTRACTOR
6 ELECTRICAL FIXTURE		▨	▨				
7 ELECT POWER/SIGNAL	▨		▨				
8 PLUMBING FIXTURE		▨			▨		CAP PIPING BY CONTRACTOR
9 DOOR	▨			▨			
10 TOILET PARTITION		▨	▨				
11 MECH DIFFUSER		▨	▨				
12 ELECTRIC HAND DRYER	▨				▨		
13 COUNTER		▨	▨				
14 PLUMBING FIXTURE	▨		▨				CAP PIPING BY CONTRACTOR
15 WALL (GYP BD BY OTHERS)	▨		▨				

REVISED DEMO SCHEDULE	11/9/10	CA*2
COMMUNITY CTR ADA		
J.P. COPOULOS, ARCHITECT	NO SCALE	