


**NOTICE TO CONTRACTORS
CARSON CITY PURCHASING AND CONTRACTS
201 NORTH CARSON STREET, SUITE 3
CARSON CITY, NEVADA 89701
775-283-7137 / FAX 775-887-2107
<http://www.carson.org/Index.aspx?page=998>**



**ADVERTISED BID #1314-076
BID TITLE "Kit Sierra, Mayflower and Bel Aire Way
Waterline Replacement Project"
Labor Commissioner PWP# CC-2013-312
Engineer's Estimate: \$400,000.00**

CARSON CITY PURCHASING AND CONTRACTS
201 North Carson Street, Suite 3
Carson City, NV 89701
775-283-7137/FAX 887-2107
<http://www.carson.org/index.aspx?page=998>

NOTICE TO CONTRACTORS
RFP #1314-076

Kit Sierra, Mayflower and Bel Aire Way Waterline Replacement Project
PWP# CC-2013-312

August 6, 2013

Addendum No. 1

As of August 14, 2013, the following questions and comments have been received.
Answers are provided in blue italics.

1. I would like clarification on Asphalt Trench Patch dimensions; specifically what is the required width along Mayflower, and Bel Aire? The plans show the proposed location of the waterline outside of the (E) paving except for driveway and street crossings but plans indicate that a portion of the streets will still require paving.

Along Mayflower and Bel Aire, the hatched areas shown on the plans for AC pavement restoration represent the minimum patch areas based on the standard detail for Trench Excavation and Backfill and the standard detail for Pavement Patch. This represents typically 24 to 36 inches of minimum width AC restoration along the edge of roadway. The trench excavation must be a minimum of 12 inches beyond the O.D. of the pipe, and the pavement patch must be a minimum of 12 inches wider than the top of trench on either side per the standard details. Given that the water main will be deeper than minimum depth at some locations (refer to the profiles in the plans), the contractor may choose to widen the trench excavation in order to minimize required shoring. In which case, the contractor would be responsible for whatever width of AC restoration is necessary to correspond with 12 inches wider than the top of excavation per the Pavement Patch Detail. Keep in mind that the AC restoration width for the water service laterals will be need to be a minimum of 12 inches wider than the O.D. of the service line and 12 inches wider than the top of trench excavation on either side, therefore 50 inches minimum AC restoration width for the service laterals. The stormwater AC restoration width can be determined in the same manner, being 12 inches wider than the top of trench excavation on either side.

End of Addendum 1

GRANITE CONSTRUCTION COMPANY

CERTIFICATE OF SECRETARY

RESOLVED, that, effective April 1, 2013 through December 31, 2013, the individuals named on the attached Exhibit 1 are authorized to negotiate, execute and attest electronic and paper documents necessary for the conduct of the Company's affairs with respect to the submission and execution of construction project bids, bid proposals, bid addenda and all other bid-related documents prepared and submitted on behalf of the Company not to exceed \$25 million, relating to any and all domestic construction projects arising out of the Company's operations.

RESOLVED, that, effective April 1, 2013 through December 31, 2013, the individuals named on the attached Exhibit 2 are authorized to negotiate, execute and attest electronic and paper documents necessary for the conduct of the Company's affairs with respect to the submission and execution of construction project bids, bid proposals, bid addenda and all other bid-related documents prepared and submitted on behalf of the Company not to exceed \$75 million, relating to any and all domestic construction projects arising out of the Company's operations.

I, Richard A. Watts, do hereby certify that I am duly qualified as Secretary of GRANITE CONSTRUCTION COMPANY, a California corporation (the "Company"); that the foregoing is a true and correct copy of resolutions duly adopted effective April 1, 2013 by unanimous written consent of the Executive Committee of the Board of Directors, held without a meeting in accordance with the provisions of Article III, Section 9 of the Bylaws of the Company; that the Directors acting were duly and regularly elected; and that the resolution adopted has not been modified or repealed and is still in full force and effect.

Dated: April 23, 2013



Richard A. Watts

EXHIBIT 1

AUTHORIZED SIGNERS
Granite Construction Company
Nevada Region

DESIGNATED SIGNERS
Brian Roll, Construction Manager
Chris Burke, Chief Estimator

ATTESTORS
Brian Roll, Construction Manager
Chris Burke, Chief Estimator
Cathy L. Gomez, Office Manager
Terry L. Long, Executive Assistant
Melissa A. Terrano, Subcontracts Administrator
Mary E. Patterson, Accounts Receivable Administrator

EXHIBIT 2

AUTHORIZED SIGNERS
Granite Construction Company
Northwestern Group

DESIGNATED SIGNERS

Rod Cooper, VP Nevada Region
Martin P. Matheson, VP Washington Region
Brad Sweet, VP Utah Region
Derek Betts, VP Alaska Region
David B. Smith, VP Large Projects

Southern Nevada Office
2310 Corporate Circle, Suite 200
Henderson, Nevada 89074
(702) 486-1100

Northern Nevada Office
9670 Gateway Drive, Suite 100
Reno, Nevada 89521
(775) 688-1141

STATE CONTRACTORS BOARD

The Nevada State Contractors Board certifies that

GRANITE CONSTRUCTION COMPANY

Licensed since January 10, 1964

License No. 0008079

Is duly licensed as a contractor in the following classification(s):

PRINCIPALS:

- MICHAEL FUTCH, Vice President
- MARK EDWARD BOITANO, Vice President
- WILLIAM E BARTON, Vice President
- MICHAEL FRANCIS DONNINO, Vice Presir
- WILLIAM G DOREY, Director
- JAMES HILDEBRAND ROBERTS, Qualifier
- JAMES HILDEBRAND ROBERTS, Presider

A-GENERAL ENGINEERING

LIMIT: Unlimited
EXPIRES: 01/31/2014



[Signature]
Chairman, Nevada State Contractors Board



STATE OF NEVADA CONTRACTORS LICENSE

THIS IS TO CERTIFY THAT THE COMPANY LISTED BELOW IS LICENSED IN THE STATE OF NEVADA FOR THE CLASSIFICATION(S) SHOWN:

GRANITE CONSTRUCTION COMPANY
P O BOX 50085
WATSONVILLE CA 950775085

LIC. NO.
0008079

EXPIRES:
01/31/2014

LIMIT Unlimited
Class: A

STATE OF NEVADA
STATE CONTRACTORS BOARD
9670 Gateway Drive, Suite 100 Reno, Nevada 89521
2310 Corporate Circle, Suite 200 Henderson, Nevada 89074

POCKET CARD RE-ORDER FORM

Enclosed is \$ _____ to cover the cost of _____ additional pocket cards at ten dollars (\$10.00) each.

Firm Name _____

License No. _____

Date: _____ By: _____

GRANITE CONSTRUCTION COMPANY
P O BOX 50085
WATSONVILLE CA 950775085



NEVADA STATE CONTRACTORS BOARD

9670 GATEWAY DRIVE, SUITE 100, RENO, NEVADA, 89521 (775) 688-1141 FAX (775) 688-1271, INVESTIGATIONS (775) 688-1150
2310 CORPORATE CIRCLE, SUITE 200, HENDERSON, NEVADA, 89074, (702) 486-1100 FAX (702) 486-1190, INVESTIGATIONS (702) 486-1110

CERTIFICATE OF ELIGIBILITY PER NRS 338.147 and NRS 338.1389

CERTIFICATE NUMBER: BPC-00-01-24-0025

GRANITE CONSTRUCTION CO. (HEREIN THE "GENERAL CONTRACTOR") NEVADA STATE CONTRACTORS' LICENSE NUMBER 8079 ORIGINAL ISSUE DATE: 01/10/1964 BUSINESS TYPE: CORPORATION CLASSIFICATION: A - GENERAL ENGINEERING MONETARY LICENSE LIMIT: UNLIMITED STATUS: ACTIVE, IS HEREBY ISSUED THIS CERTIFICATE BY THE NEVADA STATE CONTRACTORS' BOARD, BASED UPON THE INFORMATION CONTAINED IN THE STATEMENT OF COMPLIANCE WITH NEVADA REVISED STATUTES (NRS) 338.147 AND NRS 338.1389 AND THE AFFIDAVIT OF CERTIFIED PUBLIC ACCOUNTANT SUBMITTED TO THE NEVADA STATE CONTRACTORS BOARD AS PROOF OF COMPLIANCE WITH NEVADA REVISED STATUTES (NRS) 338.147 AND NRS 338.1389, ATTACHED HERETO. IN ACCORDANCE WITH THE PROVISIONS OF NRS 338.147(3), THE ABOVE-NAMED GENERAL CONTRACTOR AND A CERTIFIED PUBLIC ACCOUNTANT HAVE SUBMITTED FULLY EXECUTED AND NOTARIZED SWORN AFFIDAVITS AS PROOF OF PREFERENTIAL BIDDER STATUS, UNDER PENALTY OF PERJURY, CERTIFYING THAT THE GENERAL CONTRACTOR IS QUALIFIED TO RECEIVE A PREFERENCE IN BIDDING AS SET FORTH IN NRS 338.147 AND NRS 338.1389 AND OTHER MATTERS RELATING THERETO.

THIS CERTIFICATE OF ELIGIBILITY IS ISSUED ON FEBRUARY 1, 2013 AND EXPIRES ON JANUARY 31, 2014, UNLESS SOONER REVOKED OR SUSPENDED BY THE NEVADA STATE CONTRACTORS BOARD.



Nancy Mathias

NANCY MATHIAS, LICENSING ADMINISTRATOR
FOR MARGI GREIN, EXECUTIVE OFFICER

1/28/2013
DATE

The Nevada State Contractors Board assumes no liability or responsibility for the accuracy or validity of the information contained in the Contractors Statement of Compliance with NRS 338.147 or the Affidavit of Certified Public Accountant as Proof of Contractors Compliance with the Provisions of NRS 338.147. The above-named General Contractor shall bear the responsibility to ascertain the accuracy and validity of the affidavits provided to support the issuance of this certificate.

A Hackmeat A

GRANITE CONSTRUCTION COMPANY

List of Officers

Name	Present Office Position
Roberts, James H.	President Chief Executive Officer
Donnino, Michael F.	Senior Vice President Group Manager Assistant Secretary
Desai, Jigisha (NMN)	Vice President Treasurer Assistant Financial Officer Assistant Secretary
Watts, Richard A.	Senior Vice President General Counsel Corporate Compliance Officer Secretary
Case, Thomas S.	Senior Vice President Operations Services Manager Assistant Secretary
Franich, John A.	Senior Vice President Group Manager Assistant Secretary
Richards, James D.	Senior Vice President Group Manager Assistant Secretary
Krzeminski, Laurel J.	Senior Vice President Chief Financial Officer Assistant Secretary
Marshall, Kent H.	Vice President Director of Development & Strategy Assistant Secretary
Wolcott, Scott D.	Vice President of Land and Quarry
Gatto, Ronald L.	Vice President Controller Assistant Financial Officer Assistant Secretary
DeCocco, Philip M.	Senior Vice President of Human Resources Assistant Secretary
Blackburn, Nicholas B.	Director of Corporate Taxation Assistant Secretary
Smith, Kenneth M.	Group Counsel Assistant Secretary
Jasper, Jason M.	Group Counsel Assistant Secretary
Lenhardt, Heather J.	Group Counsel Assistant Secretary

(NMN) = No Middle Name

A Hachmen & B

GRANITE CONSTRUCTION COMPANY

Nevada Branch

CONSTRUCTION EXPERIENCE OF KEY PERSONNEL

* Employee of Parent Company. These employees also oversee Granite Construction Company projects.

NAME	YEARS OF EXPERIENCE	MONETARY VALUE OF WORK	TYPE OF WORK	JOB CAPACITY
Chris Burke	14	Over \$ 150 M	A,G,P	PM
Dan Caldwell	7	Over \$ 75 M	A,P	PE
Matt Cates	11	Over \$100 M	A,G,P	PM
Rod Cooper *	36	Over \$ 1.5 B	A,B,C,E,F,G,H	BM
Erik Eigenman	17	Over \$ 60 M	A,P	PE
Ersan Eldeklouglu	8	Over \$ 75 M	A,B,E, G,H,I,P	PE
Ryan Floyd	15	Over \$ 50 M	A,B,P,G,K,E	PE
Jason Fritz	7	Over \$ 40 M	A,K,P	PE
Donavin Greenwell	26	Over \$ 750 M	A,B,J,O	Supt
Will Hellickson	12	Over \$ 600 M	A,C,G,I,N,P	PM
Caleb Juve	17	Over \$300 M	A,B,E,G,I	PM
Samuel Lair	34	Over \$ 1 B	A,B,E,G,I,O	PM
Kirk McIntosh	15	Over \$ 50 M	A,B,E	PE
Chase McQuillen	6	Over \$25 M	A,P	PE
John Morrow	34	Over \$ 1 B	A,E,G,I,N,P	Supt
John O'Day	18	Over \$200 M	A,E,I	PM

GRANITE CONSTRUCTION COMPANY
Nevada Branch

CONSTRUCTION EXPERIENCE OF KEY PERSONNEL

* Employee of Parent Company. These employees also oversee Granite Construction Company projects.

NAME	YEARS OF EXPERIENCE	MONETARY VALUE OF WORK	TYPE OF WORK	JOB CAPACITY
Taylor Polan	6	Over \$ 75 M	A,P	PE
Marty Powers	12	Over \$ 50 M	A,B	PE
Brian Roll	19	Over \$ 750 M	A,B,E,G	PM
Patrick Rucker	3	Over \$ 10 M	G, M	PE
Shawn St. Jaques	6	Over \$ 8 M	A,P	PE
Terry Willsey	25	Over \$750 M	P	PM

A.Highways	I.Railroad	AM.Area Manager	PE.Project Engineer
B.Structures	J.Building	BM.Branch Manager	QC.Quality Control
C.Dams	K.Power Plants	ABM.Asst. Branch Manager	Supt. Superintendent
D.Tunnels	L.Refining	PM.Project Manager	Safety. Safety Engineer
E.Pipelines	M.Environmental	CM.Construction Manager	RCE. Reg. Civil Engineer
F.Safety	N.Mining	EST.Estimator	OM. Operations Manager
G.Airports	O.Water Treatment	CEST. Chief Estimator	EM.Estimating Manager
H.Marine	P.Sitework		Eng Svcs Mgr. . Eng Services Mgr

A Hashmen & C

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Final Contract Amount	Actual Completion Date
241150	AK Department of Transportation - Northern 2301 Peger Road Fairbanks, AK 99709-5399	Dalton Hwy Culverts MP 260-321 Contract #: IM-065-6(4)62622 Dalton Highway MP 260-321, AK Replace seven undersized and failing culverts with 4.1 miles of grade change and roadway reconstruction, 854,860 tons of borrow, 121' Bulb Tee Bridge	Frank Ganley (907) 451-5466 (907) 451-5487 (F) frank.ganley@alaska.gov	18,834,875	7/31/2012
375608	AK Department of Transportation-Central PO BOX 196900 ANCHORAGE, AK 99519-6900	Parks Highway Mp 52 To 57 Contract #: IM-OA4-1(28)53469 Parks Highway 52-57 Resurfacing, includes digouts and upgrade drainage striping, signage, detectable warning tiles added to the existing separated path to meet ADA guidelines.	Jonathan Tague (907)376-9001 (907) 376-9098 (F) (907) 360-9264 (C) jonathan.tague@alaska.gov	6,673,048	10/7/2012
376281	Conocophillips Alaska, Inc. P.O. Box 2200 Bartlesville, Ok 74005-2200	Kuparuk Landing Area Phase 4 Paving Contract #: 107236.0-SA-AKR Kuparuk, Ak Runway Paving 46,000 T, Grading 180,000 SY, Lighting 249 Cans, Concrete Backfill 420 CY, Grooving 114,000 SY, Striping	Ed Lightwood (907) 263-4606 (907) 440-6741 © edward.p.lightwood@contractor.conocophillips.com	13,608,791	9/10/2012
381865	AK Department of Transportation-Central Po Box 196900 Anchorage, Ak 99519-6900	Anc Taxiway E & Ron 2 Reconstruction Contract #: AIP 3-02-0016-156-2012/51149 Anchorage International Airport Reconstruct Taxiway and apron to ADG VI standards. Create a secondary storm drain network to segregate deicing fluid contaminated runoff from non-contaminated storm runoff in anticipation of required EPA treatment standards.	James Lombardo (907) 243-4169 (907) 243-5092 james.lombardo@alaska.gov	13,428,887	10/31/2012
217584	US Army Corp of Engineers 819 Taylor St. RM 2A19 Fort Worth, TX 761020300	various Street in Sacramento County, CA Contract #: 275 GRA Douglas, Naco, Sonoita, Nogales, Lukeville, AZ This project is to repair breaches in the Tucson Sector. The total length of the project is over 262 miles located in Douglas, Naco, Sonoita, Nogales and Lukeville. It is an on call basis. Work is 7 days a week including Holidays. The contract has a 24hr response time from the time of notification (e-mail). The type of repairs are on Pedestrian Picket, mesh, landing mat and bollard fence, as well as Vehical Fence, Normandy, post and Rail, and post and Cable. Basically any and all that is found on the border	James A. Moya (602) 230-6872 (602) 640-5382 (F) james.a.moya@usace.army.mil	4,347,460	1/31/2012
217617	US Army Corp of Engineers 819 Taylor St. RM 2A19 Fort Worth, TX 761020300	Douglas Fence Replacement Contract #: W912BV-07-D-2024-DY02 City of Douglas in Cochise County, AZ Remove and replace 6 miles of landing mat style fence with PV-1 style bollard panels 3 miles east and 3 miles west of the Douglas Port of Entry. Work performed in an urban setting. Scope also included 6,100 LF of concrete lined channel, 5 mangates for border monuments, 51 drainage gates and 2 concrete low water crossings.	Shari Brandt (520) 584-1673 (520) 584-1690 (F) shari.j.brandt@usace.army.mil	14,211,630	3/12/2012
217620	Freeport McMoran Corporate 333 North Central Avenue Phoenix, Az 85004	Burro Alley/Basha Parking Lot Contract #: 3302110003-001-000 Greenlee County - Morenci Road reconstruct, retaining wall: • 26,000 man hours • 4,500 tons of asphalt • 12,000 SF of retaining walls • 15,000 SF of sidewalk • 8,500 CY of excavation • 10,000 tons of aggregate base • 4,500 LF of curb	Freeport McMoran Jim Plyler (928) 865-7606 (928) 865-4723	3,650,595	7/31/2012
383649	US Army Corp Of Engineers Po Box 12539 Fort Huachuca, Az 85670-2539	Az Douglas Fence Repl Ph 3 Contract #: W912BV-07-D-2024 DY03 Intl Border East of Douglas Az Remove and replace 3.44 miles of a 18' tall pedestrian International Border Fence. The project included removal of existing landing mat fence and manufacture and installation of pedestrian fence with owner supplied 6x6 bollards. The specs had contractor supply cross members of the fence. The project included 42 drainage gates manufactured and installed. The project had 120 calendar days and was a lump sum job with the exception of 3 unit priced items for unexpected earthwork.	Mike Brown 520-538-0640 PO BOX 12539 Fort Huachuca, AZ 85670-2539	6,847,766	11/15/2012
386847	AZ Department of Trans 1651 W. Jackson Street Room 121F Phoenix, Az 85007-3217	Adot I-10 Valencia To Rita Contract #: 010 PM 267 H805601C ADOT I-10 VALENCIA TO RITA Project is located in Pima County on Interstate 10. The project starts at mile post 267.51 and ends at mile post 272. Work consists of milling existing pavement, filling with asphalt concrete, placing asphalt and fog coat, crack sealing of pavement shoulders, replacing pavement markings, replacing/reconstructing guardrail and end treatments.	Mindy Teague 520-838-2985 mteague@azdot.gov	5,092,165	11/29/2012
202592	City of Morgan Hill 17575 Peak Avenue Morgan Hill, CA 95037	West Dunne Avenue Safety Improvements Contract #: None Morgan Hill, CA Road reconstruction & widening, including: 24,255 SF of concrete demo; 2,600 SF of pavement cold plane; 394,356 SF grading; 1,010 CY cut to fill; 4,115 in Class 2 aggregate base; asphalt paving; 15,140 SF PCC sidewalks, driveways & ramps; 3,655 LF curb & gutter; 529 LF concrete V-ditch; wet & dry underground utilities; Cast in Place retaining wall; striping; signs and traffic loops.	Yat Chuen Cho (408) 778-6480 (408) 779-7236 (F) yat.cho@morganhill.ca.gov	5,597,519	9/22/2012
203142	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	HWY 101 Replace Concrete Panel Contract #: 01-449404 Hwy 101 near Ukiah, Mendocino County, CA Remove & Replace PCC Pavement approximately 29,000 CY; Grind out to remove asphalt concrete shoulder, replace with asphalt concrete (Type A) approximately 6,300 TN; Profile grind for smoothness approximately 50 lane miles of concrete roadway; Final striping, markings, and dikes on 50 miles of concrete roadway; Remove and replace approximately 25 approach slabs	Imran Fazal, R.E. (707) 485-0876 (707) 485-8346 (F)	12,099,972	3/1/2012

GRANITE CONSTRUCTION COMPANY
2012 Completed Jobs Greater than \$3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Final Contract Amount	Actual Completion Date
203159	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	Hwy 29-175 RHMA Overlay Contract #: 01-3994U4 Lake and Mendocino Counties, CA Place rubberized asphalt concrete (Type G) on various state highways in Lake County, approximately 70,000 tons; Place asphalt Concrete (Type A) on various state highways in Lake and Mendocino Counties, approximately 40,000 tn; Perform asphalt concrete replacement approximately 200 locations in same areas; Final striping, markings, signs, and dikes on approximately 90 lane miles of roadway	Oungkar Narine, R.E. (707) 496-1086 (707) 279-2573 (F)	16,550,717	7/31/2012
219507	City of Belmont One Twin Pines Lane Belmont, CA 94002	Ralston Avenue Bikeway Overcrossing Contract #: 433; ESPLHP 5269 (004)&(016) Belmont, CA Ralston AVE WEST OG Hwy 101 at-grade pathway along the north side of Ralston Avenue, west of Highway 101, leading to an elevated ramp along the southbound Ralston Avenue off-ramp, and then to a cast-in-place, pre-stressed concrete box girder bridge crossing over Highway 101 east of Highway 101, the overcrossing transitions to an elevated ramp and then to a prefabricated steel truss bridge structure bikeway will be asphalt concrete (AC) and the ramp bikeway will be AC for a portion of its length and Portland cement concrete (PCC) for the remainder. Project including but not limited to, bridge and elevated ramp structures, retaining walls, sound walls, pathway, drainage, architectural features, landscaping and lighting.	Gilbert Yau (650) 595-7467 (650) 593-8394 (F) gyau@belmont.gov	5,999,593	6/13/2012
205612	Recurrent Energy 17140 Bernardo Center Dr., Ste. 216 San Diego, CA 92128-2088	SMUD-Recurrent Solar- MH Contract #: 11059002,3,4 Elk Grove, CA Overall project was for the Engineering, Procurement & Construction of a 39.4 megawatt photovoltaic solar generating facility consisting of 3 individual sites. Granite's site preparation portion consisted of Double discing of site interiors, Earthwork / Grading, Construction Entrances with Tire Cleaning Systems, Minor demolition, Clearing, Lime treatment / subgrade for roads & substation pads, Place / compact / finish of AB for roads & storage areas, Crushed rock installation for Substation pads, Storm drain system installation (Piping, Flared end sections & Headwalls), Landscape irrigation piping installation, Asphalt concrete paving for access driveways	Kevin Kaanehe (916) 383-4825 (916) 383-6014 (F) kkaanehe@swinerton.com	3,225,102	9/11/2012
205617	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	I-80 HWY Pavement Rehab and Overlay Contract #: 03-2F0304 Placer County near Rocklin, CA This Interstate 80 Pavement Rehabilitation & Overlay project consisted of AC surface replacement, pavement cold planing, crack treatment, rubberized HMA open grade overlay, fog seal, vegetation control (minor concrete), removal & installation of new HMA overside drains / HMA dike, shoulder backing, erosion control (compost blankets), MBGR removal / reconstruction, striping, and highway electrical	Sam Vandell, PE (916) 624-2852 Fax #: Not Available sam_vandell@dot.ca.gov	5,686,456	12/3/2012
214635	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	Phillip S. Raine Rest Area Reconstruction Contract #: 06-0A9704 Tipton, CA Reconstruction of Rest Area - Includes demolition of existing facilities and reconstruction of restrooms and vending areas, construction of new CHP office buildings, removal and replacement of existing concrete improvements, replacement of storm drainage and sewer systems, cold plane and HMA overlay of parking areas, paint striping and signing of parking areas.	Daniel Chapa (559) 906-8727 Fax #: Not Available daniel_chapa@dot.ca.gov	8,987,165	10/12/2012
214636	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	Highway 41 Kettleman Rehabilitation Contract #: 06-415904 Kettleman City, CA Earthwork involving pulling down existing earthen slopes up to 23' tall to widen existing Highway 41 eight feet. Constructing concrete curb ramps, constructing concrete curb, gutter, and sidewalk through business district. Cold plane 9 miles of existing highway variable depths and then cold-in-place recycle the existing structural section of asphalt. Perform full-depth hot mix asphalt base repairs at one foot depth. Excavate new eight foot shoulders, compact subgrade, and install new base rock and compaction of base rock. Pave first lift of asphalt shoulders and then place asphalt leveling to prepare road and shoulders for final overlay. Place 35' of asphalt over the new 40' roadway to produce final roadway surface. Remove existing asphalt and base at Bernard and Highway 41 intersection and I-5 and Highway 41 off ramp and replace with concrete paving with a depth of 1.2'. Install new RCP and CSP drain systems with new drain inlets and rock slope protection. Install tapered inlets and flume down drains for new slope drain system. Adjusting utility facilities, installing signs, applying thermoplastic traffic stripes and pavement markings, place reflective pavement markers, and asphalt dike. Install new signals and lighting systems at Bernard intersection and install new permanent changeable message board.	Haidar Haddadin/Caltrans (559) 897-7233 (559) 897-2066 (F)	15,270,765	7/5/2012
384033	Sacramento County County Administration Center 700 'H' Street, Suite 2450 Sacramento, CA 95814	Sacramento County AC Overlay PROP 1B Contract #: 4119 Various Street in Sacramento County, CA Project includes the furnishing of all labor, materials, and equipment for doing all the work associated with placing conventional asphalt concrete pavement overlay, placing paving fabric, repairing failed pavement (base repairs), grinding the pavement to accommodate the overlay (cold planning), adjusting the manholes to grade, installing sidewalk accessibility ramps, replacing signal detector loops, placing pavement striping, markings, and markers.	Ken Wick (916) 875-5336 Fax #: Not Available kwick@saccounty.net	4,281,331	11/6/2012
383891	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	Route 180 Kerman HMA & Overlay Contract #: 06-0M7204 Fresno, CA Overlay 28 miles of two lane highway with rubberized hot mix asphalt.	Mark Mengoni (559) 243-3543 (559) 243-3545 (F)	4,083,883	10/31/2012
205710 & 205711	Los Angeles World Airports 1 World Way Los Angeles, CA 90045	LAX Bradley West Gates Concourse & Core Contract #: 10387.1006 & 10390.1002 Los Angeles Airport, CA This project consists of apron paving around the new Tom Bradley terminal at LAX. The pavement section is 20" of portland cement concrete pavement on top of 8" of econcrete.	N/A	8,799,616	12/14/2012

GRANITE CONSTRUCTION COMPANY
2012 Completed Jobs Greater than \$3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Final Contract Amount	Actual Completion Date
207115	Pacific Gas & Electric Company P.O. Box 7760 San Francisco, CA 94120-7760	2071 Diablo Canyon IDS Project Contract #: PO #3500855722 Avila Beach, CA Miscellaneous site improvements including: earthwork, concrete flatwork, structural concrete, structural steel, underground utility installation, and roadway reconstruction. Installation of: approximately 5,500 LF of chain-link fence, 6 elevated security towers with pcc footings, 2 actuating security entrances, 4,800 LF of electrical trenching, placement of 1,200 tons of asphalt concrete, 1,300 LF of drainage conveyance, 200 CY of concrete flatwork, 50 camera foundation and poles, placement of concrete modular blast barriers and misc. roadway construction	Richard Vanderfinden (805) 545-6648 (805) 545-3632 (F) rjv1@pge.com	60,395,507	12/31/2012
207125	County of San Luis Obispo Government Center, RM 207 San Luis Obispo, CA 93408	Willow Road Extension Phase II & US Hwy 101 Interchange Contract #: 300129/300142 Nipomo, CA Construct Willow Road undercrossing consisting of two 2 lane box girder bridges for NB and SB 101, multi-span 188' flat slab bridge over the Nipomo Creek, 2,000 LF of retaining walls up to 25' tall, and 4 new on/off ramps. 250,000 CY of roadway excavation, 27,000 tons of HMA, various sized HDPE, RCP and 3x3 box culvert drainage and 3,200 LF of waterline.	Mike Zen, Resident Engineer (805) 787-0326 Fax #: Not Available mzen@mnsengineers.com	16,856,753	10/26/2012
207144	County of Ventura, Department of Airport 555 Airport Way, 2nd Floor Camarillo, CA 93010	Parallel Taxiway H Construction Contract #: 11-12, Proj. CMA-134 Camarillo, CA Construction of a 50' wide parallel taxiway at Oxnard Airport in Ventura County, CA. Construction includes approximately 375,000 SF of asphalt paving, base rock, lime treated subgrade, drain pipe installation, catch basins, seeding and taxiway lighting.	Todd McNamee (805) 388-4200 (805) 388-4274 (F) todd.mcnamee@ventura.org	3,666,715	9/30/2012
207137	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	Santa Barbara Hwy 101 Overlay Contract #: 05-0T7204 Gaviola, Santa Barbara, CA Grind and Overlay 10 miles of Highway 101. Grind 368,000 SY of roadway and repave with 31,900 tons of AC. Restripe road way and install new Rumble Strip.	Kelly McClain, RE (805) 549-3278 Fax #: Not Available kelly_mcclain@dot.ca.gov	4,896,731	2/14/2012
211723	Department Of Water Resources 1416 Ninth Street Sacramento, Ca 94236	DWR 2010 Seal & Pave Roads Contract #: C51409 Santa Barbara, CA Work Description: Parking lot and Road reconstruction, slope repairs, and striping at several locations thru out the Antelope Valley.	David Sale (661) 945-9560 Ext. 32 Fax #: Not Available dsale@water.ca.gov	3,268,861	10/31/2012
211724	Los Angeles, County Of 900 Fremont Avenue Alhambra, Ca 91802	Sierra Hwy 14 To Pearblossom Contract #: RDC00015214 Alhambra, CA Work Description: Reconstructed 4 lane highway for 2 miles, install a 12' median buffer, with two new 8x3 RCB Pre-cast systems 100 LF in length diverting drainage from the eastside to a stream on the west side. 4,000 LF of new MBGR	Zaven Abrahamian (626) 688-8267 Fax #: Not Available zabraham@dpw.lacounty.gov	3,121,952	8/26/2012
211728	Cutting Edge Concrete Services, Inc. P.O. Box 398 Oro Grande, Ca 92368	Range Roads China Lake Contract #: N62473-06-D-1064-0006 Vista, CA Pulverize, grade, pave, crack seal, slurry seal, striping	Mike Flood (760) 955-2888 (760) 955-2922 (F) mike@cecsinc.net	3,199,570	7/11/2012
371426	Santa Barbara, County Of 123 East Anapamu Street Rm240 Santa Barbara, Ca 93101-2079	Sb Co Gallegly HMA & Overlay Contract #: 863045 / HPLUL-5951(127) Santa Barbara, CA Rubberized chip seal and overlay of various roads in Santa Barbara County. The project included 5,400 tons of AC Leveling, and 15,600 tons of overlay. 2,500 LF of AC Dike was then reinstalled and 1,300 tons of shoulder backing placed	Cliff Repogle (805) 739-8776 (805) 739-8773 (F) creplog@co.santa-barbara.ca.us	3,019,100	6/22/2012
379370	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	CDOT SR331-5 RHMA Overlay Contract #: 06-0N8104 Maricopa County, CA Overlay in various locations with rubberized hot mix asphalt	Peter Mullaly (661) 720-0971 Fax #: Not Available peter_mullaly@dot.ca.gov	3,670,442	11/7/2012
380034	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	Bk Cdot I-5 Grapevine Rhma OI Contract #: 06-0P7804 Grapevine Underpass, CA Rubberized HMA Overlay on 6 mile stretch of southbound I-5	Hisham Alnatour (661) 391-4747 Fax #: Not Available hisham_alnatour@dot.ca.gov	3,869,997	10/28/2012
225029	Riverside County Department of Transportation 3525 14th Street Riverside, CA 92501	MSH Riverside County Indian Cyn Interchange Contract #: A8-0372/ESPLHPLU-5282(034) Palm Springs, CA This job was the complete reconstruction of a congested freeway interchange. The work included the construction of a 3 span precast girder bridge spanning I-10, the demolition of the existing bridge structure, 40,000 CY of roadway excavation, 90,000 CY of imported borrow, 19,000 CY of aggregate base, 35,000 tons of hot mix AC, and 5,500 CY of concrete pavement, along with associated electrical & striping work. The job had to be completed in multiple phases.	Mojahed Salama, Eng. Division Mgr (951) 955-6899 (951) 955-6832 (F)	17,961,250	5/8/2012
225048	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	SCS RT 62 Vidal Overlay Contract #: 08-0P3604 Vidal Junction, CA Cold in-place recycling, overlay with HMA (Type A) and shoulder backing. This job consists of rehabilitation of a 2 lane roadway in the Southern California Desert. The quantities consisted of 263,000 SY of cold-in-place recycling at 0.3' thick, an overlay which consisted of 35,000 tons of HMA (Type) A and the placement of 4,000 TN of shoulder backing. There was also associated signing and striping.	Vu Nguyen, RE (951) 232-3784 Fax #: Not Available nguyen@dot.ca.gov	5,097,116	5/18/2012

GRANITE CONSTRUCTION COMPANY
2012 Completed Jobs Greater than \$3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Final Contract Amount	Actual Completion Date
372891	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	Rt 15 Rhma Overlay & Grind Pcc Contract #: 11-265304 / NH-P015(017)E San Diego PM .5 TO M 4.0 Project included 6 miles of Highway maintenance. Remove and replace rubberized AC, PCC grind, Anchor blocks, MBGR and Ramp Termini work, prepare water pollution control plan, construct, maintain, and remove temporary drainage inlet protection and portable temporary concrete washout, install and maintain flagging, signs, and temporary traffic control.	Jason Alsheik (858) 688-1473 Fax# Not Available jason_alsheikh@dot.ca.gov	5,433,505	11/30/2012
226449	City of San Diego 1200 Third Avenue, Suite 200 San Diego, Ca 92101-4195	San Diego Montgomery Field Runway Rehab Contract #: K-12-5054-DBB-C Runway 10L/28R, San Diego Runway Rehabilitation. Preparation of existing pavement surface overlay, removal of existing pavement. Pulverized in place the existing bituminous pavement and recompact 74,000 SYD to existing asphalt pavement and overlay with 16,000 tons of new hot mix asphalt (FAA P-401 specification)	Hiep Hoang (619) 980-3678 Fax# Not Available hhoang@sandiego.gov	3,765,448	11/13/2012
227175	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	JGN RT 78.86 Brawley Bypass Contract #: 11-167894 Imperial County, CA Construction of a new 4-lane highway in Imperial County. Includes 417,000 cubic meters of import borrow, 56,000 metric tons of asphalt, 33,900 cubic meters of continually reinforced concrete paving, one overpass bridge over Kalin Rd and associated underground utilities. Project Located in State highway in Imperial County near Brawley on RT 78. Completion Date 12/10/12. UDBE Goal is 5%	Shawn Rizzutto (760) 355-8666 (760) 355-0987 (F)	30,374,897	12/10/2012
228200	U S Army Corps of Engineers P.O. Box 532711 Los Angeles, CA 90053	JEC USACE Surf Fence Contract #: W912BV-07-D-2020 CQ07 Imperial Beach, CA This project was the replacement of an existing section of the International Border Fence located approximately 300 LF to the Pacific Ocean and extends approximately 1/2 mile on to the shore adjacent to Tijuana. There were 4 different types of fencing installed including two completely new designs that were not built anywhere else along the international border. We demolished the existing fence in small segments to prevent a security risk and a heightened danger to the Border Patrol and national security. We constructed a 400' long temporary trestle into the Pacific Ocean in order to remove the surf fence and install over 300 newly designed piles coated with 6 different layers of state-of-the-art corrosion inhibiting coatings. Every pile was monitored prior to and after installation to monitor the coating integrity and insure the fence will last the designed 25 years. In addition, we removed a very dated park and installed new stamped, colored concrete, 64 retractable bollards, and hundreds of yards of stainless steel crowd control equipment while maintaining the integrity of several historic time capsules and historic monuments and vegetation. All of the project was completed in close partnership with the USACE, USBP, California State Parks, The Coastal Commission, USCG, and California Department of Fish and Wildlife to insure the safety of workers, agents, the wildlife, and the coastal environment.	Ron Weltzheimer (405) 478-5353 Fax #: Not Available ronald.g.weltzheimer@saic.com	5,269,409	5/31/2012
227187	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	Interstate Overlay Project Contract #11-266104 San Diego County, CA This is a pilot project that the California Department of Transportation did in an effort to find an HMA mix that will last longer. The project consisted of cold planning 433,000 SQYD of HMA and fill with Rubberized Warm Mix Asphalt and Rubberized Hot Mix Asphalt, totaling up to 54,000 tons of concrete asphalt. In these mixes, four technologies had to be incorporated into the mix. Evotherm, Advera, Sasobit and Rediset. This project was 20 miles long and it was placed in segments of 1.8 miles whole width. The project also required the installation of a layer of 3/8" screening, new MBGR, striping, signage, chain link fence and the installation of new AC d&e, various types.	Julio Reyes (858) 688-1091 (760) 355-0987 (F) julio_reyes@dot.ca.gov	13,668,243	11/9/2012
376751	NV Department of Transportation 1263 So. Stewart Street Carson City, NV 89712	SR 443 CLEAR ACRE LANE Contract #: 3503 Washoe County, NV Urban Highway System, State of Nevada, Washoe County, SR 443, Mileposts SR 443 WA-0.57 to 3.55. SR 443 Clear Acre Lane from North of US 395 to 7th 144,000 SQ YD Cold Milling. 137,250 Pavement Fabric, 15,800 tons of Type 2 Plantmix, 185 LF of Conduit.	Shane Cocking R.E. P.E. (775) 691-9429 (775) 687-3000 (F)	4,291,769	12/4/2012
2161168	Nevada Department of Transportation 4600 Kietzke Lane, Bldg. 1, Ste. 210 Reno, NV 89502	395 Moana to I-80 Contract #: 3401 Washoe County, NV Section 395-2 Mileposts WA-22.97 to 25.86 for construction a portion of a highway on I-580 from Moana Lane to I-80 described as extending from station 'X' 372+12.12 P.O.T. to station 'X' 539+69.13 P.O.T. a distance of approximately 2.867 miles. The addition of 3 lanes to existing highway. Bridge widening, retaining walls, landscaping, to include 4,529 LF of removal of Guardrail, 2,816 in FT of removal of concrete barrier, 67,637 LF of removing painted surface traffic line, 72,490 CY of roadway excavation, 75,630 CY Borrow Embankment, 21,147 CY of Structure Excavation, 21,113 CY of Granular Backfill, 6,000 SY Hydroseeding. Decorative painting on Bridge Decks to include native american basket weave designs, Decorative metal structures along freeway approach lanes. 23,470 tons of Type 2 plantmix (asphalt)	Shane Cocking R.E. P.E. (775) 691-9429 (775) 687-3000 (F) scocking@dot.state.nv.us	36,171,173	5/31/2012
2161207	NV Department of Transportation 1263 So. Stewart Street Carson City, NV 89712	Cave Rock Slope Stabilization Contract #: NDOT 3433 Glenbrook, Douglas County, NV - Hwy US 50 Lake Tahoe Route section US 50, Milepost DO-7.00 to 12.35 for constructing a portion of highway on US 50 from Cave Rock to SR 28 from station 'LN' 124+48.78 to station 'L2' 406+96.85 a distance of approximately 5.35 miles to include Erosion Control, water quality improvements. Removal of 200 trees, 1,200 CY type 2 drain rock, 3,260 CY top soil, 3 acres of hydroseeding, Steel grates, rock slopes, traffic control, 7,960 SY Reinforced Soil Slope and 18,220 CY Stabilized Earth Backfill.	John Angel - RE (775) 687-3376 (775) 687-3000 (F) jangel@dot.state.nv.us	3,661,661	12/31/2012

GRANITE CONSTRUCTION COMPANY
2012 Completed Jobs Greater than \$3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Final Contract Amount	Actual Completion Date
2161214	Regional Transportation Commission 1105 Terminal Way Reno, NV 89501	SE McCarran Phase 1 Contract #: WA-2011-163 Reno, NV SE McCarran Blvd - Phase 1, Virginia to Mira Loma Road Road Rehabilitation, Roadway Widening, Asphalt Paving, PCC Paving, Site Concrete. 1,000,000 SQ FT of roadway pulverization, 1,300,000 SQ FT of Concrete Treated base material, Stormdrain pipe, manholes. This project was originally designed to be done during the daytime hours, but with the heavy traffic volume and location, Granite negotiated with owner to turn into night work. Less effect on the traveling public	Brenda Lee (775) 335-1863 (775) 335-1860 (F) blee@rtcwashoe.com	11,505,397	10/1/2012
2161217	Great Basin Transmission, LLC c/o LS Power Development, LLC Two Tower Center, 11th Floor East Brunswick, NJ 08816 Telephone for LS Power 732-249-6750	Robinson Summit Substation Contract #: Sub5468SC-GCC Remote location in Ely, Nevada Prepare the project site for all transportation, storage, construction, assembly and installation of a ONE NEVADA TRANSMISSION LINE - Mass excavation, drainage, access road construction and final grading for building pad. Construct all foundations, grounding and fencing.	LS Power Development LLC Walt Saner - On Site Person (702) 402-5057 (732) 249-7290 (F) waltsaner@rvenergy.com	8,459,511	11/16/2012
450001	MS Department of Transportation P. O. Box 1850 Jackson, MS 39215-1850	US 82 Ms River Bridge Demo Contract#: BDRP-9205-00(07) /100332306&7 Jackson, Mississippi Latex modified concrete wearing surface was applied to the new Mississippi River Bridge & opened to traffic. Demolition of Old US 82 River Bridge, 1.9 miles long, with 3 River piers, and 83 plate girder spans over land. Two river crossing spans (1,480 LF) removed by mechanically lowering to barges, and one river crossing span (640 LF) demolished by explosives.	Steele Davis (662) 686-4919 Fax #: Not Available sdavis@mdot.state.ms.us	23,126,747	4/2/2012
232493	UT Department of Transportation 4501 S 2700 W Salt Lake City, UT 84114	Bonanza Drive Phase 2 Contract #: F-LC43(28) Park City, UT This project was a low bid build roadway reconstruct and utility replacement project in Park City, UT. This was a local city project with Federal Funding, which brought UDOT in the picture to manage the project. The job was a complete reconstruct with all new utilities. There were some small drainage structures and a new 130' precast concrete pedestrian tunnel with retaining walls. This project was in the middle of a busy commercial district in Park City. The job was tough for many reasons and here are some examples: keep road open at all times, sewer line got to depths of 25', very busy with pedestrians, and many local politics involved. The end product was a success and the owner was very happy with Granite's execution of the project.	UDOT / Park City Matt Cassel (435) 615-5075 Fax #: Not Available matt.cassel@parkcity.org	4,622,623	4/22/2012
232608	Kennecott Utah Copper P.O. Box 6001 Magna, UT 84044	Kennecott Magna Reservoir Contract #: P-0400305 MOC 11860 Magna, UT The purpose of the project is to replace an existing 4.3 Million Gallon reservoir which receives up to 62,000 GPM of water from the mine's Smelter, Tailings, and onsite coal fired power plant. The original reservoir was constructed in 1906 and is concrete lined. It is thought to have some severe cracking and has no backup or overflow system in case of failure. The reservoir is the main source of water to the concentrator, the Power Plant, and the Smelter. The intent of the project is to construct an HDPE/concrete lined reservoir to take the place of the existing reservoir. Once the new reservoir is constructed, the piping and valve system will be switched over to the new reservoir and the existing will be demolished and rebuilt with another HDPE lined reservoir.	Erik Franco (801) 569-6345 Fax #: Not Available ifranco@kennecott.com	6,739,457	4/30/2012
232616	UT Department of Transportation 4501 S 2700 W Salt Lake City, UT 84114	I-215 at 3500 South Realignment Project Contract #: S-I215(139) Salt Lake City, UT Realignment of SB I215 on/off ramps (17,000 SY 9' -PCCP), 2400 LF new frontage road construction, 3000 LF 18" RCP, new ATMS, electrical, & signals. 4 EA - 110' Overhead Sign Structures, 16,000 SF retaining wall, 3000 LF constant slope barrier, 1400 LF precast barrier, 9,000 ton HMA, 1,600 TN OGSC	Bryan Chamberlain (801) 887-3405 (801) 975-4841 (F) bchamberlain@utah.gov	7,125,334	10/12/2012
232619	UT Department of Transportation 4501 S 2700 W Salt Lake City, UT 84114	Bangerter @ 4100 South Contract #: F-0154(57)14 Salt Lake City, UT Construct continuous flow intersection (CFI) on Bangerter Highway. Work consisted of reconstructing and widening existing roadway including: roadway excavation, granular borrow, UTB, 12 traffic signals, highway lighting, PCCP, concrete flatwork, Precast Noise Wall, PCCP Grinding, Pothole Patching, Storm Drain, ATMS.	Marwan Farah (801) 910-2590 (801) 975-4841 (F) mfarah@utah.gov	3,103,448	N/A
232623	UT Department of Transportation 4501 S 2100 W Salt Lake City, UT 84104	SR 201 Aux Lanes; SR154 Contract #: F-0201(22)14 Salt Lake City, UT Project added two miles of auxiliary lanes including improved drainage and ATMS. 1000 LF of retaining wall with barrier, 1.5 miles of precast barrier. Additionally the intersection of SR-154 and Bangerter ramps were widened and modified to facilitate Region 2's first diverging diamond interchange. Flatwork, C&G, Drainage and Landscaping were included as well as the new signal for the DDI.	Deryl Mayhew (385) 208-0266 (801) 975-4841 (F) derylm@horrocks.com	7,428,587	6/15/2012
232639	UT Department of Transportation 4501 S 2700 W Salt Lake City, UT 84104	SR-71; Hillcrest High Drive Contract #: F-0071(28)12 Salt Lake City, UT We had to prelower utilities & mill 4' of existing asphalt (170K SY), pave 3' new HMA - (29K Ton), raise utilities, microsurface (170K SY). We also performed structural pothole patching on one structure within the project. This structure also included parapet surface repair and waterproofing membrane before overlay.	Marwan Farah (801) 910-2590 (801) 975-4841 (F) mfarah@utah.gov	3,305,644	7/2/2012
232643	Slc Department Of Airports Po Box 145550 Salt Lake City, UT 84114	North Cargo Apron Expansion Contract #: 54-2-11-4990 Salt Lake City Airport Cargo Apron Expansion consisting of: 10,000 CY of excavation, aggregate import of 250,000 tons, 2000' of HDPE pipe, 960 LF of channel drain, 68,500 sy lean concrete base, 68,500 SY of 16' PCCP, and 2500 tons of HMA	Mike Widdison - SLCDA (801) 575-2027 Fax #: Not Available Mike.Widdison@slc.gov.com	8,600,367	9/26/2012

GRANITE CONSTRUCTION COMPANY
2012 Completed Jobs Greater than \$3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Final Contract Amount	Actual Completion Date
376173	Utah Transportation Special Svc Dist 320 North Aggie Blvd Suite 138R Vernal, UT 84078	Seep Ridge Road Surfacing 63G-6-505-507 Vernal, UT Surfacing of 18 miles of a newly constructed roadway on the UTBC grade of 5 separate eatherowrk contracts. Originally bid as a Plant Mix Oil's Sand Asphalt mix but due to shortage of rich oil sand supply a change order was executed to pave the job with HMA. Portable plant setup in pit 200 miles East of Salt Lake City. Project completed on time 136, 394 TN Total.	Troy Ostler CIVCO Engineering (435) 789-5448 Fax #: Not Available	9,100,102	10/30/2012
384035	Wadsworth, Ralph L Construction 71 E Wadsworth Park Drive Draper, UT 84020-8996	I-80 WANSHIP TO COALVILLE Contract #: Draper, UT PLACE 3' OF WMA	Matt Zundel (801) 975-4854 (801) 910-2580 (F)	4,655,296	9/17/2012
267140	OR Department of Transportation 5681 Aric Drive Beaverton, OR 97005	Sunset Hwy26: 185Th To Cornell Contract #: GNW256026;14228;STPS-S047(085) Cornell, OR Highway reconstruction from 2 lanes to 3 lanes in each direction. The work includes structure section additions, drainage, lighting, guardrail, striping, and erosion control.	Ron Larson (503) 641-8723 (503) 646-5938 (F) ronald.larson@odot.state.or.us	8,875,000	12/14/2012
267144	Wilson Construction Company P.O. Box 1190 Canby, OR 97013-1190	Van Wilson - Bpa Ostrander Contract #: 44259 Oregon City 6500CY concrete 130 footings 35000 tons rock import 13000 CY Export, 5000' pipe, oil containment system. Clear perennial wetland,strip the site and import base rock. Footings to support substation bus work	Jason Carpenter (503)263-6882 (503)263-6946 (F)	3,140,027	4/30/2012
267152	WA Department of Trans 2400 Talley Way Kelso, WA 98626-5515	SR503 E. Fork Lewis / Todd Rd Contract #: 8150 Kelso, WA 98626 Highway pavement rehabilitation on I-5. In addition to 24,000 tons of HMA, there is guardrail, signs, lighting, bridge joint reconstruction, sidewalk, and crossover construction.	Derys Tak / WSDOT (360) 442-1341 Fax #: Not Available takd@wsdot.wa.gov	4,604,523	6/30/2012
371794	Haskell Corporation P.O. Box 917 Bellingham, Wa 98227-0900	Evt Tesoro Crup / Crude Unload Contract #: N/A N Texas Rd Anacortes, WA Concrete platform for railcar off load. 180,000 CY excavation,500,000 tons embankment, 17800 SF T wall installation, 5600 CY concrete platform and wash pad. 180000 SF wick drain, survey, liner install below concrete pad.	Terry Corrigan (360) 734-1200 Fax #: Not Available tcorrigan@haskellcorp.com	24,223,741	10/7/2012
379708	WA Department of Transportation P.O. Box 47420 Olympia, Wa 98504-7420	WEN - REGION WIDE C SEAL 2012 Contract #: WSDOT 8275 Kittitas, Yakima, Benton, Wall Chip Seal. Excavation, fog seal, crushed screenings, crushed choke stone, crack sealing, BST, HMA, traffic control, pavement markings.	Moe Davari (509) 577-1600 Fax #: Not Available	5,562,921	10/19/2012
380554	Yakima, County Of 128 North 2Nd Street Yakima, Wa 98901-2639	Self Summitview Rd Improvements Contract #: C 2958 Yakima County Catch basins, rock, pave, water main, curb, gutter, traffic control, seeding, fertilizing, top soil, traffic control and other work.	Gary Ekstedt (509) 574-2300 Fax #: Not Available Gary.ekstedt@co.yakima.wa.us	3,058,693	10/26/2012

BID PROPOSAL

BID BOND

KNOW ALL MEN BY THESE PRESENTS, that I/We Granite Construction Company

as Principal, hereinafter called Contractor, and Federal Insurance Company

a corporation duly organized under the laws of the State of ~~Nevada~~ ^{Indiana}, as Surety, hereinafter called the Surety, are held and firmly bound unto Carson City, Nevada a consolidated municipality of the State of Nevada, hereinafter called City, for the sum of \$ 5% of Bid Amount Dollars

(state sum in words) Five Percent of Bid Amount

for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid, identified as **BID # 1314-076** and titled "**Kit Sierra, Mayflower and Bel Aire Way Waterline Replacement Project**".

NOW, THEREFORE if the City shall accept the bid of the Principal and the Principal shall enter into a contract with the City in Accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Bid Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the City the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the City may in good faith contract with another party to perform work covered by said bid or an appropriate liquidated amount as specified in the Invitation for Bids then this obligation shall be null and void, otherwise to remain in full force and effect.

Executed on this 16th day of August 2013

Signature of Principal: C. Burke

Title: CHIEF ESTIMATOR

Firm: Granite Construction Company

Address: 585 West Beach Street

City/State/Zip Code: Watsonville, CA 95076

Written Name of Principal: CHRIS BURKE

ATTEST NAME

Signature of Notary: _____

(Seal)

Subscribed and sworn before me this _____ day of _____ 2013

(printed name of notary) _____ Notary Public for the State of _____

Claims Under this Bond May be Addressed to: Nevada Resident Agent Information
Complete for out of state bonding companies

Name of Surety Federal Insurance Company

Name of Local Agent Aon Risk Insurance Services West, Inc.

Address 15 Mountain View Road

Address 5720 South Arville Street, Suite 115

City Warren

City Las Vegas

State/Zip Code NJ, 07059

State/Zip Code NV, 89118

Name Lillian Tse

Agent's Name Thomas Steven Branigan

Title Attorney-in-Fact

Agent's Title Attorney-in-Fact

Phone 903-903-3451

Agents Phone _____

Surety's Acknowledgement 

NOTICE: No substitution or revision to this bond form will be accepted. Sureties must be authorized to do business in and have an agent for services of process in the State of Nevada. Certified copy of Power of Attorney must be attached.



**Chubb
Surety**

**POWER
OF
ATTORNEY**


**Federal Insurance Company
Vigilant Insurance Company
Pacific Indemnity Company**

**Attn: Surety Department
15 Mountain View Road
Warren, NJ 07059**

Know All by These Presents, That FEDERAL INSURANCE COMPANY, an Indiana corporation, VIGILANT INSURANCE COMPANY, a New York corporation, and PACIFIC INDEMNITY COMPANY, a Wisconsin corporation, do each hereby constitute and appoint Jigisha Desai, John D. Gilliland, Catherine Gustavson, Cynthia P. Johnson, Kathleen Schreckengost, Ashley Stinson and Lillian Tse of Watsonville, California-----

each as their true and lawful Attorney- in- Fact to execute under such designation in their names and to affix their corporate seals to and deliver for and on their behalf as surety thereon or otherwise, bonds and undertakings and other writings obligatory in the nature thereof (other than bail bonds) given or executed in the course of business on behalf of Granite Construction Incorporated and all Subsidiaries alone or in joint venture----- in connection with bids, proposals or contracts to or with the United States of America, any State or political subdivision thereof or any person, firm or corporation. And the execution of such bond or obligation by such Attorney- in- Fact in the Company's name and on its behalf as surety thereon or otherwise, under its corporate seal, in pursuance of the authority hereby conferred shall, upon delivery thereof, be valid and binding upon the Company.

In Witness Whereof, said FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY have each executed and attested these presents and affixed their corporate seals on this 10th day of April, 2013.


Dawn M. Chloros, Assistant Secretary


David B. Norris, Jr., Vice President

STATE OF NEW JERSEY

ss.


County of Somerset

On this 10th day of April, 2013 before me, a Notary Public of New Jersey, personally came Dawn M. Chloros, to me known to be Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY, the companies which executed the foregoing Power of Attorney, and the said Dawn M. Chloros, being by me duly sworn, did depose and say that he is Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY and knows the corporate seals thereof, that the seals affixed to the foregoing Power of Attorney are such corporate seals and were thereto affixed by authority of the By- Laws of said Companies; and that he signed said Power of Attorney as Assistant Secretary of said Companies by like authority; and that he is acquainted with David B. Norris, Jr., and knows him to be Vice President of said Companies; and that the signature of David B. Norris, Jr., subscribed to said Power of Attorney is in the genuine handwriting of David B. Norris, Jr., and was thereto subscribed by authority of said By- Laws and in deponent's presence.

Notarial Seal



KATHERINE J. ADELAAR
NOTARY PUBLIC OF NEW JERSEY
No 2316685
Commission Expires July 16, 2014


Notary Public

CERTIFICATION

Extract from the By- Laws of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY:

"All powers of attorney for and on behalf of the Company may and shall be executed in the name and on behalf of the Company, either by the Chairman or the President or a Vice President or an Assistant Vice President, jointly with the Secretary or an Assistant Secretary, under their respective designations. The signature of such officers may be engraved, printed or lithographed. The signature of each of the following officers: Chairman, President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary and the seal of the Company may be affixed by facsimile to any power of attorney or to any certificate relating thereto appointing Assistant Secretaries or Attorneys- in- Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such power of attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached."


I, Dawn M. Chloros, Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY (the "Companies") do hereby certify that

- (i) the foregoing extract of the By- Laws of the Companies is true and correct,
- (ii) the Companies are duly licensed and authorized to transact surety business in all 50 of the United States of America and the District of Columbia and are authorized by the U.S. Treasury Department; further, Federal and Vigilant are licensed in Puerto Rico and the U.S. Virgin Islands, and Federal is licensed in American Samoa, Guam, and each of the Provinces of Canada except Prince Edward Island; and
- (iii) the foregoing Power of Attorney is true, correct and in full force and effect.

Given under my hand and seals of said Companies at Warren, NJ this

August 16, 2013




Dawn M. Chloros, Assistant Secretary

IN THE EVENT YOU WISH TO NOTIFY US OF A CLAIM, VERIFY THE AUTHENTICITY OF THIS BOND OR NOTIFY US OF ANY OTHER MATTER, PLEASE CONTACT US AT ADDRESS LISTED ABOVE, OR BY Telephone (908) 903- 3493 Fax (908) 903- 3656 e-mail: surety@ chubb.com

ACKNOWLEDGMENT

State of California
County of Santa Cruz)

On August 16, 2013 before me, M.I. Barron, Notary Public
(insert name and title of the officer)

personally appeared Lillian Tse,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

Signature M.I. Barron (Seal)
M.I. Barron, Notary Public



BID PROPOSAL

BID # 1314-076

BID TITLE: "Kit Sierra, Mayflower and Bel Aire Way Waterline Replacement Project"

NOTICE: No substitution or revision to this Bid Proposal form will be accepted. Carson City will reject any Bid that is received that has changes or alterations to this document. Although the Prevailing Wages are provided in this bid document, the bidder is responsible to verify with the Labor Commissioner if any addendums have been issued. The successful bidder will be required to provide the current Prevailing Wages used in preparation of their bid within 24 hours of bid submission.

PRICES will be valid for sixty (60) calendar days after the bid opening which is indicated in the Notice to Contractors.

A COPY OF CONTRACTOR'S "CERTIFICATE" of eligibility issued by the State of Nevada Contractors' Board as proof of Bidder's compliance with the provisions of N.R.S. 338.147 must be submitted with his/her bid for the preference to be considered. This Statute does not apply to projects expected to cost less than \$250,000.

COMPLETION of this project is expected **PURSUANT TO THE BID DOCUMENTS.**

BIDDER acknowledges receipt of ONE (1) Addendums.

SUMMARY

Description		Scheduled Value	Unit	Unit Price	Total Price
Schedule A: Kit Sierra Way					
BP. 1	Waterline Replacement, Storm Drainage and Associated Work: Kit Sierra Way (SC 4.3.2)	1	LS	300,300 ⁰⁰	300,300 ⁰⁰
Schedule B: Mayflower and Bel Aire Way					
BP. 2	Waterline Replacement, Storm Drainage and Associated Work: Mayflower and Bel Aire Way (SC 4.3.2)	1	LS	336,336 ⁰⁰ 365,365⁰⁰	336,336 ⁰⁰ 365,365⁰⁰
BP. 3	Total Base Bid Price (Schedule A + Schedule B)			665,665 ⁰⁰	665,665 ⁰⁰

BP.4 Total Base (Schedule A + Schedule B) Bid Price Written in Words:
~~SIX HUNDRED SIXTY FIVE THOUSAND SIX HUNDRED SIXTY FIVE DOLLARS AND ZERO CENTS~~
Six hundred thirty six thousand six hundred thirty six dollars and zero cents

BID PROPOSAL

BP.5 BIDDER INFORMATION:

Company Name: Granite Construction Company

Federal ID No.:	94-0519552
Mailing Address:	P.O. Box 50085
City, State, Zip Code:	Watsonville, CA 95077-5085
Complete Telephone Number:	831-724-1011
Complete Fax Number:	831-768-4021
Fax Number including area code:	831-768-4021
E-mail:	chris.burke@gcinc.com

Contact Person / Title: Chris Burke

Mailing Address:	P.O. Box 50085
City, State, Zip Code:	Watsonville, CA 95077-5085
Complete Telephone Number:	831-724-1011
Complete Fax Number:	831-768-4021
E-mail Address:	chris.burke@gcinc.com

BP.6 LICENSING INFORMATION:

Nevada State Contractor's License Number:	008079
License Classification(s):	A
Limitation(s) of License:	Unlimited
Date Issued:	January 1964
Date of Expiration:	January 2014
Name of Licensee:	Granite Construction Company
Carson City Business License Number:	13-00015665
Date Issued:	December 2012
Date of Expiration:	December 2013
Name of Licensee:	Granite Construction Company

BID PROPOSAL

BP.7 DISCLOSURE OF PRINCIPALS:

Individual and/or Partnership:

Owner 1) Name: N/A
Address:
City, State, Zip Code:
Telephone Number:
Owner 2) Name:
Address:
City, State, Zip Code:
Telephone Number:
Other 1) Title:
Name
Other 2) Title:
Name:

Corporation:

State in which Company is Incorporated: California
Date Incorporated: January 1922
Name of Corporation: Granite Construction Company
Mailing Address P.O. Box 50085
City, State, Zip Code: Watsonville, CA 95077-5085
Telephone Number: 831-724-1011
President's Name: James H. Roberts
Vice-President's Name: Please see Attachment A
Other 1) Name & Title:

BID PROPOSAL

BP.8 MANAGEMENT AND SUPERVISORY PERSONNEL:

Persons and Positions	Years With Firm
Name 1) Please see Attachment B	

Title 1)

Name 2)	
---------	--

Title 2)

Name 3)	
---------	--

Title 3)

Name 4)	
---------	--

Title 4)

Name 5)	
---------	--

Title 5)

Name 6)	
---------	--

Title 6)

(If additional space is needed, attach a separate page)

BID PROPOSAL

BP.9 REFERENCES:

Instructions:

List at least three (3) contracts of a similar nature performed by your firm in the last three (3) years. If **NONE**, use your Company's letterhead (and submit with your bid proposal) to list what your qualifications are for this contract. Carson City reserves the right to contact and verify, with any and all references listed, the quality of and the degree of satisfaction for such performance.

Clients: (if additional space is needed attach a separate page)

Company Name 1):	Please see Attachment C
Contract Person:	
Mailing Address:	
City, State, Zip Code:	
Complete Telephone Number:	
E-Mail Address:	
Project Title:	
Amount of Contract:	
Scope of Work:	
Company Name 2):	
Contract Person:	
Mailing Address:	
City, State, Zip Code:	
Complete Telephone Number:	
E-Mail Address:	
Project Title:	
Amount of Contract:	
Scope of Work:	

BID PROPOSAL

Company Name 3):
Contract Person:
Mailing Address:
City, State, Zip Code:
Complete Telephone Number:
E-Mail Address:
Project Title:
Amount of Contract
Scope of Work:
Company Name 4):
Contract Person:
Mailing Address:
City, State, Zip Code:
Complete Telephone Number:
E-Mail Address:
Project Title:
Amount of Contract:
Scope of Work:

BID PROPOSAL

BP. 10 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS PRIMARY COVERED TRANSACTIONS

1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals:
 - a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal, State or Local department or agency.
 - b) Have not within a three-year period preceding this bid been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or Local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property.
 - c) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or Local) with commission of any of the offenses enumerated in paragraph (1)(b) of this certification; and
 - d) Have not within a three-year period preceding this bid had one or more public transactions (Federal, State or Local) terminated for cause or default.
2. Where the prospective primary participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this bid.



 Signature of Authorized Certifying Official
 Chris Burke

 Printed Name

Chief Estimator

 Title
 08.21.2013

 Date

I am unable to certify to the above statement. My explanation is attached.

N/A

Signature

Date

BIDDER'S SAFETY INFORMATION

Bidder's Safety Factors:

Year	"E-Mod" Factor ¹	OSHA Incident Rate ²
2011	.73	1.7
2010	.72	2.5

¹ E-Mod (Experience Modification) Factors are issued by the Employer's Insurance Company of Nevada.

² OSHA Incident Rate is the number of OSHA Recordable Accidents per 100 employees and is calculated as the number of accidents divided by 208,000.

BID PROPOSAL

SUBCONTRACTORS

BP.11 INSTRUCTIONS: for Subcontractors and General Contractors who self-perform in amounts exceeding five (5) percent of bid amount. This information must be submitted with your bid proposal. The bidder shall enter NONE under Name of Subcontractor if not utilizing subcontractors exceeding this amount and per revised NRS 338.141 (as amended by SB268), the prime contractor shall list itself on the subcontractor's list if it will be providing any of the work on the project. (This form must be complete in all respects. If, additional space is needed, attach a separate page).

Name of Subcontractor <i>GRANITE CONSTRUCTION COMPANY</i>	Address <i>P.O. BOX 50085, WATSONVILLE, CA 95077</i>	
Phone <i>(831) 724-1011</i>	Nevada Contractor License # <i>00 8079</i>	Limit of License <i>UNLIMITED</i>
Description of work <i>ALL WORK EXCEPT THAT LISTED HEREIN BY OTHERS OR WORK NOT REQUIRED TO BE LISTED PER NRS 338</i>		
Name of Subcontractor <i>NONE</i>	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		

BID PROPOSAL

SUBCONTRACTORS

BP.12 INSTRUCTIONS: for Subcontractors exceeding one (1) percent of bid amount or \$50,000 whichever is greater. This information must be submitted by the three lowest bidders within two (2) hours after the completion of the opening of the bids. The bidder may elect to submit this information with the bid proposal and, in that case, the bidder will be considered as having submitted this information within the above two hours.

Name of Subcontractor <i>GRANITE CONSTRUCTION COMPANY</i>	Address <i>P.O. Box 50085, WATSONVILLE, CA 95077</i>	
Phone <i>(931) 724-1011</i>	Nevada Contractor License # <i>00 8079</i>	Limit of License <i>UNLIMITED</i>
Description of work <i>ALL WORK EXCEPT THAT LISTED HEREIN BY OTHERS OR WORK NOT REQUIRED TO BE LISTED PER NRS 338</i>		
Name of Subcontractor <i>NONE</i>	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		

BID PROPOSAL

SUBCONTRACTORS

BP. 13 INSTRUCTIONS: for all Subcontractors not previously listed on the 5% and 1% pages. This information must be submitted by the three lowest bidders within twenty four (24) hours after the completion of the opening of the bids. The bidder may elect to submit this information with the bid proposal and, in that case, the bidder will be considered as having submitted this information within the above twenty four hours.

Name of Subcontractor <i>NONE</i>	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		

BID PROPOSAL

BP. 14

WORKERS EMPLOYED REPORT INSTRUCTIONS FOR COMPLETION

Effective July 1, 2013, contractors who receive a preference in bidding on a public work must submit an affidavit to the public body certifying that 50 percent of all workers employed on the public work, including any employees of the contractor and of any subcontractor, will hold a valid driver's license or identification card issued by the Nevada Department of Motor Vehicles. Pursuant to NRS 338.070(4), a contractor and each subcontractor engaged on a public work shall keep an accurate record showing, for each worker employed by the contractor or subcontractor in connection with the public work who has a driver's license or identification card, the name of the worker, the driver's license number or identification card number of the worker, and the state or other jurisdiction that issued the license or card. A copy of this record must be received by the public body no later than 15 days after the end of the month. Additionally, the contractor and any subcontractor will maintain and make available for inspection within Nevada his or her records concerning payroll relating to the public work.

- EACH contractor and subcontractor must complete the Workers Employed Report.
- You may make additional copies of the report as necessary.
- A copy of this report must be submitted with the monthly certified payroll report.
- For the first report submitted, each contractor and subcontractor should list every worker employed in connection with the public work. The workers listed should be the same as those reported on the certified payroll report.
- For each subsequent month, add only those workers not previously reported to the Workers Employed Report and submit the newly-revised report. If no additional workers have been added, you may submit the previous month's report.
- If a worker has been reported on a previous month's report, but does not work during a subsequent month or is no longer employed by the contractor, his or her name should remain on the report. **DO NOT DELETE ANY NAMES.** This report is intended to serve as a cumulative list of all workers employed by the contractor and subcontractor over the duration of the project to verify compliance with the minimum requirements of the affidavit.

BID PROPOSAL

Local Preference Affidavit

(This form is required to receive a preference in bidding)

I, Chris Burke, on behalf of the Contractor, Granite Construction Company, swear and affirm that in order to be in compliance with NRS 338.XXX* and be eligible to receive a preference in bidding on Project No. CC-2013-312, Project Name Kit Sierra, Mayflower, certify that the following requirement will be adhered to, documented and attained on completion of the contract. Upon submission of this affidavit on behalf of Granite Construction Co, I recognize and accept that failure to comply with any requirements is a material breach of the contract and entitles the City to damages. In addition, the Contractor may lose their preference designation and/or lose their ability to bid on public works for one year, pursuant to NRS 338. XXX*:

1. The Contractor shall ensure that 50 percent of the workers employed on the job possess a Nevada driver's license or identification card;
2. The Contractor shall ensure all vehicles used primarily for the public work will be registered and (where applicable) partially apportioned to Nevada;
3. The Contractor shall ensure at least 50 percent of the design professionals who work on the project (including sub-contractors) have a Nevada driver's license or identification card.
4. The Contractor shall ensure payroll records related to this project are maintained and available within the State of Nevada.

*Note that specific sections of NRS 338 detailing the continued procedures associated with the use of the "bidder's preference" have been amended by the passage of Assembly Bill 172 effective 7/1/13, requiring this affidavit and subsequent record keeping and reporting by the General Contractor using the preference program and awarded this project. These requirements are not applicable to Contractors who do not use the "Bidder's Preference" eligibility certificate in their bid.

By: Chris Burke Title: Chief Estimator

Signature: C. Burke Date: 08.21.2013

Signed and sworn to (or affirmed) before me on this 21st day of August, 2013, by Chris Burke (name of person making statement).

State of Nevada)

County of Washoe)ss.

Terry Long STAMP AND SEAL
Notary Signature



