

Bid Tabulation Report from Carson City Purchasing & Contracts
775-283-7137

<http://www.carson.org/index.aspx?page=998>

Notice to Contractors Bid# 1415-063 JohnD Winters Centennial Park ADA Improvements

Date and Time of Opening: October 6, 2014 at 1:10 pm

Description			Bidder # 1		Bidder # 2		Bidder #3		
			V & C Construction		Sierra View Equipment		Coons Construction		
BONDING Provided, \$, %, or no			5%		5%		5%		
PREFERENTIAL Bidder Status and Affidavit attached			Y		Y		Y		
BIDDER acknowledges receipt addendums			0		0		0		
Description	Sched Value	Unit	Unit price	Total price	Unit price	Total price	Unit price	Total price	
Base Bid Items - Schedule A									
1	Mobilization, Demobilization and Clean-Up (SC 5.1.2)	1	LS	\$14,000.00	\$14,000.00	\$7,000.00	\$7,000.00	\$2,000.00	\$2,000.00
2	Erosion Control (SC 5.1.3)	1	LS	\$2,500.00	\$2,500.00	\$500.00	\$500.00	\$800.00	\$800.00
3	Site Grading (SC 5.1.4)	1	LS	\$4,500.00	\$4,500.00	\$15,000.00	\$15,000.00	\$17,000.00	\$17,000.00
4	PCC Type 1 Curb and Gutter on 6" Agg. Base (SC 5.1.5)	170	LF	\$22.00	\$3,740.00	\$25.00	\$4,250.00	\$44.05	\$7,488.50
5	PCC Retaining Curb (SC 5.1.6)	175	LF	\$15.00	\$2,625.00	\$18.00	\$3,150.00	\$37.25	\$6,518.75
6	PCC Valley Gutter on 6" Agg. Base (SC 5.1.7)	190	SF	\$12.00	\$2,280.00	\$5.00	\$950.00	\$20.95	\$3,980.50
7	PCC Flatwork (6" Concrete on 6" Agg. Base) (SC 5.1.8)	2515	SF	\$5.25	\$13,203.75	\$6.00	\$15,090.00	\$7.25	\$18,233.75
8	3" Plantmix Bituminous Pavement Type 2 Agg., NV 64-28 W/ 6" Type 2 Ag. Base (SC 5.1.9)	5600	SF	\$3.40	\$19,040.00	\$3.35	\$18,760.00	\$3.55	\$19,880.00
9	4" Plantmix Bituminous Pavement Type 2 Agg., NV 64-28 W/ 8" Type 2 Ag. Base (SC 5.1.10)	4005	SF	\$4.25	\$17,021.25	\$4.20	\$16,821.00	\$4.25	\$17,021.25
10	Permanent AC Pavement Patch (4" AC on 6" Agg. Base) (SC 5.1.11)	565	SF	\$5.50	\$3,107.50	\$4.20	\$2,373.00	\$9.95	\$5,621.75
11	Drainage Swale (6" Minus Drain Rock) (SC 5.1.12)	215	SF	\$9.00	\$1,935.00	\$7.00	\$1,505.00	\$7.00	\$1,505.00
12	4" PVC Irrigation Sleeve (SC 5.1.13)	110	LF	\$20.00	\$2,200.00	\$9.00	\$990.00	\$6.00	\$660.00
13	Relocate Existing Sign (SC 5.1.14)	7	EA	\$250.00	\$1,750.00	\$425.00	\$2,975.00	\$425.00	\$2,975.00
14	Install New Sign (SC 5.1.15)	5	EA	\$400.00	\$2,000.00	\$325.00	\$1,625.00	\$1,100.00	\$5,500.00
15	Concrete Wheel Stop (SC 5.1.16)	7	EA	\$100.00	\$700.00	\$300.00	\$2,100.00	\$395.00	\$2,765.00
16	Adjust Existing Utility/Irrigation Box to Grade (SC 5.1.17)	8	EA	\$500.00	\$4,000.00	\$400.00	\$3,200.00	\$450.00	\$3,600.00
17	All Striping (SC 5.1.18)	1	LS	\$3,500.00	\$3,500.00	\$3,000.00	\$3,000.00	\$1,496.00	\$1,496.00
18	Subtotal: Schedule A:				\$98,102.500		\$99,289.000		\$117,045.500
Additive Alternates: Schedule B:									
19	Alternate 1: 8' Chainlink Fence Including Gates (No Barb Wire) (SC 5.1.19)	320	LF	\$21.500	\$6,880.000	\$35.000	\$11,200.000	\$25.000	\$8,000.000
20	Alternate 2: PCC Flatwork (4" Concrete on 4" Agg. Base) (SC 5.1.20)	2,400	SF	\$5.000	\$12,000.000	\$5.500	\$13,200.000	\$6.150	\$14,760.000
21	Alternate 3: PCC Flatwork (4" Concrete on 4" Agg. Base) (SC 5.1.21)	1,090	SF	\$5.000	\$5,450.000	\$5.500	\$5,995.000	\$6.200	\$6,758.000
22	Alternate 4: 4" Plantmix Bituminous Pavement Type 2 Agg., NV 64-28 W/ 8" Type 2 Ag. Base (SC 5.1.22)	3880	SF	\$4.250	\$16,490.000	\$4.250	\$16,490.000	\$4.600	\$17,848.000
23	Subtotal: Schedule B:				\$40,820.000		\$46,885.000		\$47,366.000
24	Total Base Bid Price (Schedule A)				\$98,102.500		\$99,289.000		\$117,045.500
25	Total Bid Price (Schedule (A+B))				\$138,922.500		\$146,174.000		\$164,411.500
Total Bid Price written in words? y/n									
				Y	Y	Y	Y	Y	
Bidder Information provided? y/n									
				Y	Y	Y	Y	Y	
Sub Contractors listed? y/n or none									
				5%, 1%	5%, 1%	5%, 1%	5%, 1%	5%, 1%	
Bid Document executed? y/n									
				Y	Y	Y	Y	Y	
END OF DOCUMENT									