
REQUEST FOR PROPOSALS 
1415-213 MATERIAL TESTING & SPECIAL INSPECTIONS 

 
 
Date:              June 29, 2015 
RFP Name:   1415-213 Material Testing & Special Inspections 
Project Name:         Water Resource Recovery Facility Improvements - Phase 1A 
Project Location:                   Carson City, Nevada 
 
Owner 
Carson City Purchasing and Contracts Department 
Sheri Russell, Accounting Manager 
201 North Carson Street, Suite 3 
Carson City, Nevada  89701 
(775) 283-7222 
SRussell@Carson.org 
 
All questions or comments pertaining to the RFP shall be directed to the Carson City RFP 
Contact listed above. 
 
Engineer 
Carollo Engineers 
376 E. Warm Springs Road, Suite 250 
Las Vegas, Nevada 89119 
(702) 792-3711 
 
Note:  Construction documents are roughtly 75% complete for the project with 90% documents 
due on June 30th, 2015. The estimated cost for the project is $29,000,000.00 The project is being 
delivered under the CMAR delivery system. The CMAR is a joint venture of K G Walters 
Construction and Q&D Construction. 
 
Responses to RFP - Delivery Deadline 
 
RFP response packages (5 hard copies and 1 electronic copy (.pdf format on CD) required) from 
all interested parties will be accepted at City Hall (address above).  Packages are to be addressed 
to the attention of Ms. Sheri Russell, Accounting Manager, Purchasing and Contracts Department 
with the project title “1415-213 Material Testing and Special Inspections – Water Resource 
Recovery Facility Improvements-Phase 1A” and clearly identifying the name/address of the 
submitting firm. 
 
RFP response Due Date:  July 27, 2015 at 4:00 p.m. (local time) 
 
A Mandatory Pre-submittal meeting will be held at the Carson City Wastewater Treatment 
Plant office located at 3320 North Fifth Street, Carson City, on Tuesday, July 14, at 10:00 A.M.  
All interested Testing Firm applicants are required to attend and sign in.  Firms that do not have 



a representative at this Mandatory meeting are not allowed to submit an RFP response.  At this 
meeting we will discuss the project in further detail and review:  scope and expectations for the 
selected Testing firm, the submittal requirements, the RFP evaluation process, and the 
anticipated milestones of the selection, design, and construction process. 
 
 
ARTICLE 1     PROJECTS DESCRIPTION AND BUDGET 
 
Project Name: Water Resource Recovery Facility Improvements- Phase 1A 
Improvements: Modifications to the following Processes and existing  
 improvements: 
 Headworks, Influent Pump Station, Equalization Basins,  
 Solids Handling Building, Digesters, DAFT units, Effluent  
 Pump Station, Flood Wall, Landscaping, Roadways. 
 New Facilities include: 
 Bio Reactor Tanks (concrete), 3 Secondary Clarifiers  
 (concrete) RAS/WAS Pump Station (concrete), Odor  
 Control Facility, Electrical Building (masonry) 2 Backup  
 Generator Facilities, associated yard piping. 
  
Established Construction Budget: $29,000,000.00 
 
Description of the Construction: 
 
The Water Resource Recovery Facility Improvements- Phase 1A are designed to meet the needs 
of Carson City as based on the 2013 Capital Improvement Plan update that identified and 
prioritized capital improvements projects over a 25-year planning horizon. The work will involve 
mass excavations, for large reinforced concrete tanks, installation of structural steel, reinforced 
masonry structures, installation of yard piping ranging in size from 6 inch to 36 inch and in 
varying depths, new roadways and landscaping enhancements.  
. 
 
ARTICLE 2 – TESTING FIRM  CONSTRUCTION SERVICES 
The scope of the selected Testing firm’s service to include, but is not limited to the following: 
 
Construction Phase 

 
 Develop frequency of testing tables for all materials. 
 Material Testing of soil, concrete, metal and other materials as determined by the City. 
 Special Inspection of reinforced masonry, reinforced concrete, high strength bolts, 

welded steel, coatings and grading. 
 Attend meetings as requested by the Owner. 
 Prepare final report for the City Building Department. 
 Prepare monthly reports. 

 
 

 



Service by Others 
Testing/inspection services by CMAR, design/engineering consultant reviews, property survey 
(construction staking included in CMAR contract),  all potential subcontracts will be under the 
direction and supervision of the CMAR. 
 

The Owner reserves the right to negotiate additional services with the selected firm as it may 
deem necessary to fulfill the Project’s needs and intent. 
 
 
ARTICLE 3 - PROJECT AND RFP TIME SCHEDULE 
 
NOTE:  These dates are tentative and are subject to revision by the owner. 
 

Request for Proposal (RFP) issued June 29, 2015 
Mandatory pre-Submittal meeting July  14, 2015 
Request for Proposal due date July  27, 2015 
Anticipated Notification of selected firm Aug. 10, 2015 
Anticipated Awards Date Oct.  01, 2015 
 
 
ARTICLE 4 - STATEMENT OF PROPOSALS SUBMITTAL 
REQUIREMENTS 
 

The submittal shall be bound and indexed and shall be separated into the following specific 
categories.  A cover letter shall be included that addresses pertinent general information as 
deemed appropriate (including the contact person for the applicant along with phone number and 
e-mail address).  The cover letter is EXCLUDED from the page count. 
 

THE PROPOSAL SHALL BE LIMITED TO 20 PAGES, excluding items noted in each 
section.  The proposal shall be bound, indexed, and contain (in this order) the following 
information: 
 

1.  Firm Information 
Firm name, business address, year established, type of firm ownership (i.e., single source, 
joint venture), name and address of parent company, former parent company names, name 
and contact information for principal personnel, areas of responsibility, and total number 
of personnel. Include an explanation of whether or not the applicant has an office within 
Carson City (or the contiguous counties to Carson City in Nevada). 
 

Page count:  All items in this section are part of the page count limit. 
 

2.  Firm Organizational Chart 
Provide a project-specific organizational chart.  Indicate lines of responsibility and/or 
communication.  Specifically include the team leader, project manager, Laboratory 
Manager and Lead Inspector  
 

Page count:  All items in this section are part of the page count limit. 



 
3.  Key Personnel on this Project 

Provide a resume for each key person that will be assigned to this Project.  Include their 
name and title, project assignment, total years of construction experience, years of 
experience with this firm, education including degree(s), year and discipline, active 
registrations and licenses including the number and State, qualifications, and experience. 
Describe the specific role performed on each project listed in the resume, highlighting 
projects of similar size and scope where the person’s role was similar to their role on this 
project. 
 
Page count:  Resume shall be one page and are part of the page count. 

 
4. Project Experience in CMAR Method of Delivery (including any other   
   Alternative Project Delivery Methods). 

Include  project  name,  project  description,  client  references of those who have 
knowledge of the background, character and technical competence of the applicant 
(including  contact  name,  address,  and telephone), completion date, project budget, type 
of services provided, and other pertinent information for up to 5 projects. 
 
Page count:  All items in this section are part of the page count limit. 

 
5. Project Experience in Projects of Similar Size and Scope (CMAR or Non-

CMAR Experience). 
Include  project  name,  project  description,  client  references of those who have 
knowledge of the background, character and technical competence of the  firm (including  
contact  name,  address,  and telephone), completion date, project budget, type of services 
provided, and other pertinent information for up to 5 projects of similar size and scope, 
both public and private, including an explanation of the experience the applicant has in 
assisting in the design of such projects and an explanation of the applicant has in such 
projects in the State of Nevada. 
 
Page count:  All items in this section are part of the page count limit. 
 

6.  Project Implementation  
 Describe your approach to controlling the project construction budget and schedule. 
 Describe your approach to performing quality assurance/quality control during 

construction. 
 Describe your approach to administering a safety program. 
 Describe your approach to achieving project close-out  
 Discuss your approach to request for change order 

 
 Page count:  All items in this section are part of the page count limit 

 
 



7. Litigation & Dispute History (list all projects that have had litigation or 
disputes within the last 5 years) 
 Have liquidated damages been assessed against your firm?  If so, describe when, 

where, and why. 
 Has there been a termination from a contract before completion?  If so, describe when, 

where, and why. 
 Has your firm been declared to be in default on any contract 

 
 Page count:  All items in this section are part of the page count. 
 

8. Miscellaneous Submittal Requirements 
 The applicant shall include a copy of his current Carson City Business License 
 The applicant shall include the Safety Programs established and the safety records 

accumulated by the firm. 
 

Page count:  All items in this section are EXCLUDED from the page count limit. 
 

9. Drug & Alcohol Policy       
 

 In order to be eligible to perform work on Carson City (CITY) construction projects all 
contractors who will work on such projects must have in existence a Drug and Alcohol 
Policy. This requirement is a reasonable precaution to ensure a safe and drug-free 
environment on City.  

                       
Page count:  All items in this section are EXCLUDED from the page count limit. 
 
 

ARTICLE 5 - RIGHT TO REJECT PROPOSALS: 
 

1. Submission of proposal indicates acceptance by the Consulting Firm of the 
conditions contained in this RFP unless clearly and specifically noted in the 
proposal submitted and confirmed in the subsequent contract between Carson City 
and the Consulting Firm selected. 
 

2. Carson City reserves the right to reject any or all proposals and to award to the 
proposer the City deems most qualified and whose award of the contract will 
accrue to the best interests of the City. 

 
3. Late proposals will not be accepted.  Prospective proposers are held responsible 

that their proposals arrive at the Carson City Finance Department - Purchasing 
and Contracts on or before the designated time and date. 
 

 
 

* * * END OF DOCUMENT * * * 
 


