
CARSON CITY PURCHASING AND CONTRACTS 
201 North Carson Street, Suite 3 

Carson City, NV  89701 
775-283-7137/FAX 887-2107 

http://www.carson.org/index.aspx?page=998 
NOTICE TO CONTRACTORS 

BID #1516-014 
Mountain Street Utility Rehabilitation Project 

PWP # CC-2015-245 
 

 

Addendum No. 1   

1. Sheet C3 of the plans shows installing conduits across Snyder Avenue just east of Bigelow 

Drive. The Contractor is to bore across the street in this location to prevent trenching in the 

roadway 

 

2. The following pages provide recommendations for traffic control for the construction along 

Snyder Avenue. The Contractor is required to follow current NDOT and MUTCD 

Specifications. 

 

3. The contractor is to pull a new pull string with sequential foot markings at the time that 

fiber is pulled through the new and existing conduits for future use. 

 

4. The City purchased fiber will be located at the City’s corporate yard at 3505 Butti Way in 

Carson City and will be on spools. 

 

5. Page NC-2 of the bid document lists the bid opening at be August 12th at 11:10 p.m., this is 

corrected to be 11:10 a.m. 

 

6. The following responses are to questions received by 8/6/2015 

For the pay scale should we use Prevailing wage or Davis Bacon whichever is higher per 

craft or just Prevailing wage? 

If the Contractor’s base bid amount exceeds $227,000, Prevailing wage rates must be used. If 

the Contractor’s base bid is $227,000 or below, Prevailing wage rates are not required to be 

used. Davis Bacon rates are not required for this project. Since the project will be given a 

contingency, the base bid plus a contingency totaling $250,000 or more will cause prevailing 

wage rates to be required. It is estimated that a 10% contingency will be applied to the 

project. 
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