

Bid Tabulation Report from Carson City Purchasing & Contracts

775-283-7137

<http://www.carson.org/index.aspx?page=998>

Date and Time of Opening: March 15, 2013 at 10:10 am

Description				Bidder # 1		Bidder # 2		Bidder #3	
				V & C Construction		Cruz Construction		RaPiD Const.	
BONDING Provided, \$, %, or no				5%		5%		5%	
PREFERENTIAL Bidder Status and Affidavit attached				N/A		N/A		N/A	
BIDDER acknowledges receipt addendums				2		2		2	
Description	Sched Value	Unit	Unit price	Total price	Unit price	Total price	Unit price	Total price	
Base Bid Items - Schedule A									
1	Mobilization / Demobilization and Clean-up (SC. 4.2.	1	LS	\$9,621.00	\$9,621.00	\$5,100.00	\$5,100.00	\$7,728.00	\$7,728.00
2	Stormwater Protection (SC. 4.5.3)	1	LS	\$1,000.00	\$1,000.00	\$2,200.00	\$2,200.00	\$150.00	\$150.00
3	Traffic Control (SC. 4.5.4)	1	LS	\$5,000.00	\$5,000.00	\$3,640.00	\$3,640.00	\$2,150.00	\$2,150.00
4	Removal of Existing Improvements (SC. 4.5.5)	1	LS	\$17,000.00	\$17,000.00	\$11,122.00	\$11,122.00	\$13,305.00	\$13,305.00
5	Install No. 7 Fiber Optic Pull Box (SC 4.5.6)	2	EA	\$600.00	\$1,200.00	\$1,400.00	\$2,800.00	\$825.00	\$1,650.00
6	Install Twin 4" Fiber Optic Conduits (SC 4.5.7)	190	LF	\$9.50	\$1,805.00	\$25.52	\$4,848.80	\$16.00	\$3,040.00
7	Construct Type A PCC Sidewalk (SC 4.5.8)	6,640	SF	\$3.85	\$25,564.00	\$3.70	\$24,568.00	\$4.50	\$29,880.00
8	Construct Type 1 PCC Curb and Gutter (SC 4.5.9)	1,295	LF	\$13.00	\$16,835.00	\$20.30	\$26,288.50	\$19.00	\$24,605.00
9	Construct Residential Type 1 Driveway Apron (includes C&G) (SC 4.5.10)	2,865	SF	\$8.10	\$23,206.50	\$5.80	\$16,617.00	\$6.50	\$18,622.50
10	Construct Commercial Type 1 Driveway Apron (includes C&G) (SC 4.5.11)	1,155	SF	\$8.60	\$9,933.00	\$8.20	\$9,471.00	\$6.50	\$7,507.50
11	Construct Type 1 PCC Retaining Curb (not including curb ramps) (SC 4.5.12)	154	LF	\$19.00	\$2,926.00	\$25.66	\$3,951.64	\$25.00	\$3,850.00
12	Construct PCC Valley Gutter & Spandrel (SC 4.5.13)	752	SF	\$8.10	\$6,091.20	\$10.50	\$7,896.00	\$8.50	\$6,392.00
13	Construct 3/4" Angular Rock Transition (SC 4.5.14)	1	LS	\$500.00	\$500.00	\$2,000.00	\$2,000.00	\$2,650.00	\$2,650.00
14	Construct Curb Ramp (includes adjacent retaining curb) (SC 4.5.15)	200	SF	\$15.50	\$3,100.00	\$19.75	\$3,950.00	\$19.00	\$3,800.00
15	Construct Permanent AC Pavement Patch (4" AC on Agg. Base) (SC 4.5.16)	3,791	SF	\$4.50	\$17,059.50	\$5.45	\$20,660.95	\$6.00	\$22,746.00
16	Relocate Existing Street Sign (SC 4.5.17)	3	EA	\$250.00	\$750.00	\$300.00	\$900.00	\$250.00	\$750.00
17	Adjust Existing Sanitary Sewer Cleanout Rim (SC 4.5.18)	1	EA	\$300.00	\$300.00	\$200.00	\$200.00	\$375.00	\$375.00
18	Adjust Existing Storm Drain Drop Inlet Rim (SC 4.5.19)	1	EA	\$500.00	\$500.00	\$200.00	\$200.00	\$750.00	\$750.00
19	Removal and Restoration of Existing Fencing, Landscaping, and Modifications to Irrigation System, Force Account Work with Amount Set by Carson City at Ten-Thousand Dollars (\$10,000) (SC 4.5.20)	1	EST	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
20	SubTotal Schedule (A):			\$152,391.20		\$156,413.89		\$159,951.00	
21	Total Schedule (A)			\$152,391.20		\$156,413.89		\$159,951.00	
Total Bid Price written in words? y/n									
				Y		Y		Y	
Bidder Information provided? y/n									
				Y		Y		Y	
Sub Contractors listed? y/n or none									
				5%, other		5%, 1%, other		5%, 1%	
Bid Document executed? y/n									
				Y		Y		Y	
END OF DOCUMENT									

****MATHEMATICAL ERROR****

Bid Tabulation Report from Carson City Purchasing & Contracts

775-283-7137

<http://www.carson.org/index.aspx?page=998>

Date and Time of Opening: March 15, 2013 at 10:10 am

Description				Bidder # 4		Bidder # 5		Bidder #6	
				Horizon Construction		MKD Construction		Sierra View Equip.	
BONDING Provided, \$, %, or no				5%		5%		5%	
PREFERENTIAL Bidder Status and Affidavit attached				N/A		N/A		N/A	
BIDDER acknowledges receipt addendums				2		2		2	
Description	Sched Value	Unit	Unit price	Total price	Unit price	Total price	Unit price	Total price	
Base Bid Items - Schedule A									
1	Mobilization / Demobilization and Clean-up (SC. 4.2.4)	1	LS	\$1,000.00	\$1,000.00	\$18,000.00	\$18,000.00	\$13,000.00	\$13,000.00
2	Stormwater Protection (SC. 4.5.3)	1	LS	\$800.00	\$800.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00
3	Traffic Control (SC. 4.5.4)	1	LS	\$4,800.00	\$4,800.00	\$7,984.90	\$7,984.90	\$12,000.00	\$12,000.00
4	Removal of Existing Improvements (SC. 4.5.5)	1	LS	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00	\$25,000.00	\$25,000.00
5	Install No. 7 Fiber Optic Pull Box (SC 4.5.6)	2	EA	\$1,080.00	\$2,160.00	\$200.00	\$400.00	\$1,000.00	\$2,000.00
6	Install Twin 4" Fiber Optic Conduits (SC 4.5.7)	190	LF	\$17.50	\$3,325.00	\$20.00	\$3,800.00	\$15.00	\$2,850.00
7	Construct Type A PCC Sidewalk (SC 4.5.8)	6,640	SF	\$4.50	\$29,880.00	\$4.75	\$31,540.00	\$5.25	\$34,860.00
8	Construct Type 1 PCC Curb and Gutter (SC 4.5.9)	1,295	LF	\$19.60	\$25,382.00	\$25.00	\$32,375.00	\$20.00	\$25,900.00
9	Construct Residential Type 1 Driveway Apron (includes C&G) (SC 4.5.10)	2,865	SF	\$6.80	\$19,482.00	\$8.00	\$22,920.00	\$6.00	\$17,190.00
10	Construct Commercial Type 1 Driveway Apron (includes C&G) (SC 4.5.11)	1,155	SF	\$6.80	\$7,854.00	\$9.00	\$10,395.00	\$6.50	\$7,507.50
11	Construct Type 1 PCC Retaining Curb (not including curb ramps) (SC 4.5.12)	154	LF	\$18.00	\$2,772.00	\$17.00	\$2,618.00	\$18.00	\$2,772.00
12	Construct PCC Valley Gutter & Spandrel (SC 4.5.13)	752	SF	\$8.40	\$6,316.80	\$7.00	\$5,264.00	\$10.00	\$7,520.00
13	Construct 3/4" Angular Rock Transition (SC 4.5.14)	1	LS	\$680.00	\$680.00	\$3,500.00	\$3,500.00	\$2,800.00	\$2,800.00
14	Construct Curb Ramp (includes adjacent retaining curb) (SC 4.5.15)	200	SF	\$15.00	\$3,000.00	\$9.50	\$1,900.00	\$10.00	\$2,000.00
15	Construct Permanent AC Pavement Patch (4" AC on Agg. Base) (SC 4.5.16)	3,791	SF	\$7.90	\$29,948.90	\$4.10	\$15,543.10	\$8.50	\$32,223.50
16	Relocate Existing Street Sign (SC 4.5.17)	3	EA	\$250.00	\$750.00	\$120.00	\$360.00	\$200.00	\$600.00
17	Adjust Existing Sanitary Sewer Cleanout Rim (SC 4.5.18)	1	EA	\$390.00	\$390.00	\$700.00	\$700.00	\$300.00	\$300.00
18	Adjust Existing Storm Drain Drop Inlet Rim (SC 4.5.19)	1	EA	\$390.00	\$390.00	\$700.00	\$700.00	\$350.00	\$350.00
19	Removal and Restoration of Existing Fencing, Landscaping, and Modifications to Irrigation System, Force Account Work with Amount Set by Carson City at Ten-Thousand Dollars (\$10,000) (SC 4.5.20)	1	EST	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
20	SubTotal Schedule (A):			\$198,930.70	\$199,000.00	\$199,000.00	\$199,000.00	\$201,373.00	\$201,373.00
21	Total Schedule (A)			\$198,930.70	\$199,000.00	\$199,000.00	\$199,000.00	\$201,373.00	\$201,373.00
Total Bid Price written in words? y/n									
				Y		Y		Y	
Bidder Information provided? y/n									
				Y		Y		Y	
Sub Contractors listed? y/n or none									
				5%, 1%, other		5%, 1%, other		5%, other	
Bid Document executed? y/n									
				Y		Y		N	
END OF DOCUMENT									

Bid Tabulation Report from Carson City Purchasing & Contracts

775-283-7137

<http://www.carson.org/index.aspx?page=998>

Date and Time of Opening: March 15, 2013 at 10:10 am

Description				Bidder # 7		Bidder # 8		Bidder # 9	
				West Coast Paving		Coons Construction		A & K Earth Movers	
BONDING Provided, \$, %, or no				5%		5%		5%	
PREFERENTIAL Bidder Status and Affidavit attached				N/A		N/A		N/A	
BIDDER acknowledges receipt addendums				2		2		2	
Description	Sched Value	Unit	Unit price	Total price	Unit price	Total price	Unit price	Total price	
Base Bid Items - Schedule A									
1	Mobilization / Demobilization and Clean-up (SC. 4.2.4)	1	LS	\$7,000.00	\$7,000.00	\$8,000.00	\$8,000.00	\$10,295.00	\$10,295.00
2	Stormwater Protection (SC. 4.5.3)	1	LS	\$4,000.00	\$4,000.00	\$3,000.00	\$3,000.00	\$7,950.00	\$7,950.00
3	Traffic Control (SC. 4.5.4)	1	LS	\$3,300.00	\$3,300.00	\$15,000.00	\$15,000.00	\$9,500.00	\$9,500.00
4	Removal of Existing Improvements (SC. 4.5.5)	1	LS	\$38,000.00	\$38,000.00	\$64,000.00	\$64,000.00	\$44,912.00	\$44,912.00
5	Install No. 7 Fiber Optic Pull Box (SC 4.5.6)	2	EA	\$1,200.00	\$2,400.00	\$975.00	\$1,950.00	\$750.00	\$1,500.00
6	Install Twin 4" Fiber Optic Conduits (SC 4.5.7)	190	LF	\$15.00	\$2,850.00	\$16.00	\$3,040.00	\$15.00	\$2,850.00
7	Construct Type A PCC Sidewalk (SC 4.5.8)	6,640	SF	\$6.00	\$39,840.00	\$4.05	\$26,892.00	\$6.25	\$41,500.00
8	Construct Type 1 PCC Curb and Gutter (SC 4.5.9)	1,295	LF	\$20.00	\$25,900.00	\$30.30	\$39,238.50	\$24.00	\$31,080.00
9	Construct Residential Type 1 Driveway Apron (includes C&G) (SC 4.5.10)	2,865	SF	\$10.00	\$28,650.00	\$4.79	\$13,723.35	\$15.50	\$44,407.50
10	Construct Commercial Type 1 Driveway Apron (includes C&G) (SC 4.5.11)	1,155	SF	\$10.00	\$11,550.00	\$4.79	\$5,532.45	\$17.00	\$19,635.00
11	Construct Type 1 PCC Retaining Curb (not including curb ramps) (SC 4.5.12)	154	LF	\$16.00	\$2,464.00	\$24.20	\$3,726.80	\$25.00	\$3,850.00
12	Construct PCC Valley Gutter & Spandrel (SC 4.5.13)	752	SF	\$11.00	\$8,272.00	\$12.58	\$9,460.16	\$12.00	\$9,024.00
13	Construct 3/4" Angular Rock Transition (SC 4.5.14)	1	LS	\$1,200.00	\$1,200.00	\$2,900.00	\$2,900.00	\$1,050.00	\$1,050.00
14	Construct Curb Ramp (includes adjacent retaining curb) (SC 4.5.15)	200	SF	\$15.00	\$3,000.00	\$13.50	\$2,700.00	\$14.00	\$2,800.00
15	Construct Permanent AC Pavement Patch (4" AC on Agg. Base) (SC 4.5.16)	3,791	SF	\$7.00	\$26,537.00	\$5.85	\$22,177.35	\$6.50	\$24,641.50
16	Relocate Existing Street Sign (SC 4.5.17)	3	EA	\$300.00	\$900.00	\$65.00	\$195.00	\$285.00	\$855.00
17	Adjust Existing Sanitary Sewer Cleanout Rim (SC 4.5.18)	1	EA	\$250.00	\$250.00	\$70.00	\$70.00	\$200.00	\$200.00
18	Adjust Existing Storm Drain Drop Inlet Rim (SC 4.5.19)	1	EA	\$350.00	\$350.00	\$175.00	\$175.00	\$450.00	\$450.00
19	Removal and Restoration of Existing Fencing, Landscaping, and Modifications to Irrigation System, Force Account Work with Amount Set by Carson City at Ten-Thousand Dollars (\$10,000) (SC 4.5.20)	1	EST	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
20	SubTotal Schedule (A):			\$216,463.00	\$216,463.00	\$231,780.61	\$231,780.61	\$266,500.00	\$266,500.00
21	Total Schedule (A)			\$216,463.00	\$216,463.00	\$231,780.61	\$231,780.61	\$266,500.00	\$266,500.00
Total Bid Price written in words? y/n									
				Y		Y		Y	
Bidder Information provided? y/n									
				Y		Y		Y	
Sub Contractors listed? y/n or none									
				5%, 1%		5%, 1%, other		5%, other	
Bid Document executed? y/n									
				Y		Y		Y	
END OF DOCUMENT									

Bid Tabulation Report from Carson City Purchasing & Contracts

775-283-7137

<http://www.carson.org/index.aspx?page=998>

Date and Time of Opening: March 15, 2013 at 10:10 am

Description				Bidder # 10		Bidder # 11		Bidder #12	
				Granite Construction					
BONDING Provided, \$, %, or no				5%					
PREFERENTIAL Bidder Status and Affidavit attached				N/A					
BIDDER acknowledges receipt addendums				2					
Description	Sched Value	Unit	Unit price	Total price	Unit price	Total price	Unit price	Total price	
Base Bid Items - Schedule A									
1	Mobilization / Demobilization and Clean-up (SC. 4.2.	1	LS	\$7,823.50	\$7,823.50		\$0.00		\$0.00
2	Stormwater Protection (SC. 4.5.3)	1	LS	\$2,000.00	\$2,000.00		\$0.00		\$0.00
3	Traffic Control (SC. 4.5.4)	1	LS	\$10,000.00	\$10,000.00		\$0.00		\$0.00
4	Removal of Existing Improvements (SC. 4.5.5)	1	LS	\$90,000.00	\$90,000.00		\$0.00		\$0.00
5	Install No. 7 Fiber Optic Pull Box (SC 4.5.6)	2	EA	\$1,000.00	\$2,000.00		\$0.00		\$0.00
6	Install Twin 4" Fiber Optic Conduits (SC 4.5.7)	190	LF	\$45.00	\$8,550.00		\$0.00		\$0.00
7	Construct Type A PCC Sidewalk (SC 4.5.8)	6,640	SF	\$6.00	\$39,840.00		\$0.00		\$0.00
8	Construct Type 1 PCC Curb and Gutter (SC 4.5.9)	1,295	LF	\$25.00	\$32,375.00		\$0.00		\$0.00
9	Construct Residential Type 1 Driveway Apron (includes C&G) (SC 4.5.10)	2,865	SF	\$7.00	\$20,055.00		\$0.00		\$0.00
10	Construct Commercial Type 1 Driveway Apron (includes C&G) (SC 4.5.11)	1,155	SF	\$8.00	\$9,240.00		\$0.00		\$0.00
11	Construct Type 1 PCC Retaining Curb (not including curb ramps) (SC 4.5.12)	154	LF	\$20.00	\$3,080.00		\$0.00		\$0.00
12	Construct PCC Valley Gutter & Spandrel (SC 4.5.13)	752	SF	\$10.00	\$7,520.00		\$0.00		\$0.00
13	Construct 3/4" Angular Rock Transition (SC 4.5.14)	1	LS	\$550.00	\$550.00		\$0.00		\$0.00
14	Construct Curb Ramp (includes adjacent retaining curb) (SC 4.5.15)	200	SF	\$30.00	\$6,000.00		\$0.00		\$0.00
15	Construct Permanent AC Pavement Patch (4" AC on Agg. Base) (SC 4.5.16)	3,791	SF	\$6.50	\$24,641.50		\$0.00		\$0.00
16	Relocate Existing Street Sign (SC 4.5.17)	3	EA	\$450.00	\$1,350.00		\$0.00		\$0.00
17	Adjust Existing Sanitary Sewer Cleanout Rim (SC 4.5.18)	1	EA	\$100.00	\$100.00		\$0.00		\$0.00
18	Adjust Existing Storm Drain Drop Inlet Rim (SC 4.5.19)	1	EA	\$150.00	\$150.00		\$0.00		\$0.00
19	Removal and Restoration of Existing Fencing, Landscaping, and Modifications to Irrigation System, Force Account Work with Amount Set by Carson City at Ten-Thousand Dollars (\$10,000) (SC 4.5.20)	1	EST	\$10,000.00	\$10,000.00		\$0.00		\$0.00
20	SubTotal Schedule (A):				\$275,275.00		\$0.00		\$0.00
21	Total Schedule (A)				\$275,275.00		\$0.00		\$0.00
Total Bid Price written in words? y/n									
Bidder Information provided? y/n									
Sub Contractors listed? y/n or none									
Bid Document executed? y/n									
END OF DOCUMENT									

****MATHEMATICAL ERROR****