

Bid Tabulation Report from Carson City Purchasing & Contracts

775-283-7137

<http://www.carson.org/index.aspx?page=998>

Notice to Contractors Bid# 1415-126 Ash Canyon Water Tank Re-Paint

Date and Time of Opening: February 11, 2015 @ 11:10 a.m.

Description			Bidder # 1		Bidder # 2		Bidder #3		
			Resource Development Co.		Simpson Sandblasting		Western Partitions, Inc.		
BONDING Provided, \$, %, or no			5%		5%		5%		
PREFERENTIAL Bidder Status and Affidavit attached			Y		N		N		
BIDDER acknowledges receipt addendums			1		1		1		
Description	Sched Value	Unit	Unit price	Total price	Unit price	Total price	Unit price	Total price	
Base Bid Items - Schedule A									
1	Mobilization, Demobilization	1	LS	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	\$46,089.00	\$46,089.00
2	Interior Preparation including sand blasting or other removal method, testing, ventilation, climate control etc.	1	LS	\$126,786.00	\$126,786.00	\$175,200.00	\$175,200.00	\$173,114.00	\$173,114.00
3	Interior re-coating (approx. 36,000 SF)	1	LS	\$80,000.00	\$80,000.00	\$78,250.00	\$78,250.00	\$64,552.00	\$64,552.00
4	Interior Disinfection	1	LS	\$1,000.00	\$1,000.00	\$3,000.00	\$3,000.00	\$8,864.00	\$8,864.00
Subtotal Schedule A:					\$212,786.00		\$271,450.00		\$292,619.00
Alternative B: Ash Canyon Water Tank Exterior Preparation Paint									
5	Exterior Preparation and Paint	1	LS	\$34,000.00	\$34,000.00	\$36,300.00	\$36,300.00	\$43,783.00	\$43,783.00
6	Anti-Graffiti Paint Minimum 8 Feet Up Exterior Surface	1	LS	\$1,000.00	\$1,000.00	\$7,500.00	\$7,500.00	\$2,841.00	\$2,841.00
7	Subtotal Schedule B:				\$35,000.00		\$43,800.00		\$46,624.00
8	Total Base Bid Price (Schedule A)				\$247,786.00		\$315,250.00		\$339,243.00
Total Bid Price written in words? y/n									
			Y		Y		Y		
Bidder Information provided? y/n									
			Y		Y		Y		
Sub Contractors listed? y/n or none									
			5%, 1%, OTHER		5%, 1%		5%		
Bid Document executed? y/n									
			Y		Y		Y		
END OF DOCUMENT									

Bid Tabulation Report from Carson City Purchasing & Contracts

775-283-7137

<http://www.carson.org/index.aspx?page=998>

Notice to Contractors Bid# 1415-126 Ash Canyon Water Tank Re-Paint

Date and Time of Opening: February 11, 2015 @ 11:10 a.m.

Description			Bidder # 4		Bidder # 5		Bidder #6		
			Olympus & Associates		Blastco, Inc.		Riley Industrial Services		
BONDING Provided, \$, %, or no			5%		5%		5%		
PREFERENTIAL Bidder Status and Affidavit attached			Y		Y		N		
BIDDER acknowledges receipt addendums			1		1		0		
Description	Sched Value	Unit	Unit price	Total price	Unit price	Total price	Unit price	Total price	
Base Bid Items - Schedule A									
1	Mobilization, Demobilization	1	LS	\$10,000.00	\$10,000.00	\$18,387.51	\$18,387.51	\$34,374.00	\$34,374.00
2	Interior Preparation including sand blasting or other removal method, testing, ventilation, climate control etc.	1	LS	\$197,000.00	\$197,000.00	\$218,383.34	\$218,383.34	\$390,535.00	\$390,535.00
3	Interior re-coating (approx. 36,000 SF)	1	LS	\$89,300.00	\$89,300.00	\$126,509.37	\$126,509.37	\$205,079.00	\$205,079.00
4	Interior Disinfection	1	LS	\$3,000.00	\$3,000.00	\$4,469.89	\$4,469.89	\$17,156.00	\$17,156.00
Subtotal Schedule A:					\$299,300.00		\$367,750.11		\$647,144.00
Alternative B: Ash Canyon Water Tank Exterior Preparation Paint									
5	Exterior Preparation and Paint	1	LS	\$50,000.00	\$50,000.00	\$140,713.11	\$140,713.11	\$330,906.00	\$330,906.00
6	Anti-Graffiti Paint Minimum 8 Feet Up Exterior Surface	1	LS	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00	\$10,427.00	\$10,427.00
7	Subtotal Schedule B:				\$55,000.00		\$143,213.11		\$341,333.00
8	Total Base Bid Price (Schedule A)				\$354,300.00		\$510,963.220		\$988,477.000
Total Bid Price written in words? y/n									
			Y		Y		Y		
Bidder Information provided? y/n									
			Y		Y		Y		
Sub Contractors listed? y/n or none									
			5%, 1%, OTHER		5%		N		
Bid Document executed? y/n									
			Y		Y		Y		
END OF DOCUMENT									