# CARSON CITY PURCHASING AND CONTRACTS 201 North Carson Street, Suite 3 Carson City, NV 89701 775-283-7137/FAX 887-2107

http://www.carson.org/index.aspx?page=998

#### **NOTICE TO BIDDERS**

## Advertised Bid #1516-015 East West Transmission Main Ph. 2A-2

8/11/2015

Addendum No. 2

Please make the following additions/changes to the above referenced project.

- 1. Please replace Attachment B with the attached revised Bid Proposal Form.
- Please replace Plan Sheet 8 with the revised Plan Sheet 8 with stamp date 8/11/2015. The revised plan sheet is available at <a href="http://www.carson.org/index.aspx?page=998">http://www.carson.org/index.aspx?page=998</a>
- 3. At SC 6.2 DESCRIPTION OF BID ITEMS AND BASIS FOR PAYMENT please delete the following sections in their entirety:
  - SC 6.2.5 16" Ø PVC C905, DR-25, 165 PSI WATER MAIN BELL & SPIGOT (BP.5)
  - SC 6.2.8 16" Ø BUTTERFLY VALVE (INCLUDING FCA'S) (BP.8)
  - SC 6.2.10 24"Ø X 24"Ø X 16"Ø X 16"Ø CROSS (INCLUDING FCA'S) (BP.10)

End of Addendum 2

#### **ATTACHMENT B**

BID # 1516-015

BID TITLE: "East West Water Transmission Main Project – Ph. 2A-2"

NOTICE: No substitution or revision to this Bid Proposal form will be accepted. Carson City will reject

any Bid that is received that has changes or alterations to this document. Although the Prevailing Wages are provided in this bid document, the bidder is responsible to verify with the

Labor Commissioner if any addendums have been issued. The successful bidder will be required to provide the current Prevailing Wages used in preparation of their bid within 24

hours of bid submission.

<u>PRICES</u> will be valid for sixty (60) calendar days after the bid opening which is indicated in the Notice to Contractors.

**COMPLETION** of this project is expected **PURSUANT TO THE BID DOCUMENTS**.

**BIDDER** acknowledges receipt of \_\_\_\_\_ Addendums.

#### **SUMMARY**

Description		Scheduled Value	Unit	Unit Price	Total Price
	Schedule A:				
BP.1	Mobilization, Demobilization, Cleanup	1	LS		
BP.2	Traffic Control	1	LS		
BP.3	4" Plantmix Bituminous Pavement Type 2 Aggregate, PG 64-28 NV w/ 8" Type 2 Agg Base	49700	SF		
BP.4	24"ø PVC C905, DR-25, 165 PSI Water Main – Bell & Spigot	2813	LF		
BP.5	16"ø PVC C905, DR-25, 165 PSI Water Main – Bell & Spigot	0	LF		
BP.6	12"ø PVC C900, DR-18 Water Main - Bell & Spigot	15	LF		
BP.7	24"ø Butterfly Valve (including Flanged Coupling Adapters [FCA's])	3	EA		
BP.8	16"ø Butterfly Valve (including FCA's)	0	EA		
BP.9	12"ø Gate Valve	1	EA		
BP.10	24"ø x 24"ø x 16"ø X 16"ø Cross (including FCA's)	0	EA		
BP.11	24"ø x 24"ø x 12"ø Tee (including FCA's, appurtenances, & tap to 12" waterline)	1	EA		
BP.12	Special Construction Crossing	6	EA		
BP.13	Install Fire Hydrant Assembly	4	EA		
BP.14	Install 3 - 4"ø SCH40 PVC Fiber Optic Conduit w/ Pull String	2828	LF		

### **ATTACHMENT B**

Description		Scheduled Value	Unit	Unit Price	Total Price
BP.15	Install model 3048 fiber vault with H20 Traffic Rated Lid and Bolt Down Steel Cover	4	EA		
BP.16	Install Modified Type 4R Curb Inlet	1	EA		
BP.17	Remove Bituminous Surface	6101	SY		
BP.18	Remove Curb & Gutter	1065	LF		
BP.19	Remove PCC Sidewalk or Flatwork	1075	SY		
BP.20	Remove Fence	1	LS		
BP.21	Relocate Sign	2	EA		
BP.22	Construct Curb & Gutter	489	LF		
BP.23	Construct 4" PCC Sidewalk	3568	SF		
BP.24	Construct 6" PCC Driveway Approach	1573	SF		
BP.25	Construct ADA Ramp	3793	SF		
BP.26	Construct 3' PCC Valley Gutter (6" thick)	85	SF		
BP.27	Install Flexible Guide Posts (Glue-Down)	12	EA		
BP.28	Construct Fence	130	LF		
BP.29	1 1/2" Mill & Overlay	6251	SY		
BP.30	Adjust Existing Utility to Grade	27	EA		
BP.31	Waterborne Paint	1	LS		
BP.32	Signage & Striping	1	LS		
BP.33	Remove & Replace Landscaping	1	LS		
BP.34	Stormwater Protection	1	LS		
BP.35	Remove Existing Drop Inlet	1	EA		
BP.36 Total Base Bid Price (Schedule A )					

BP.37 Total Base (Schedule A) Bid Price Written in Words