Bid Tabulation Report from Carson City Purchasing & Contracts 775-283-7137

http://www.carson.org/index.aspx?page=998

Notice to Contractors Bid# 1516-015 East West Transmission Ph. 2A-2

Date and Time of Opening: August 31, 2015 @ 11:10 a.m.

| Descr | ription | | | Bidder # 1 | | Bidder # | 2 | Bidder #3 | |
|---------------------------------------|---|----------------|----------|--------------------------|----------------------------|----------------------------|-----------------------------|------------------------|----------------------------|
| | | | _ | Sierra Nevada | , | | rth Movers, | | Brothers ruction |
| BONDIN | IG Provided, \$, %, or no | Inc. 5% | | Inc. 5% | | Construction 5% | | | |
| BIDDER acknowledges receipt addendums | | | | 3 | | 3 | | 3 | |
| | | | | Unit price | Total price | Unit price | Total price | Unit price | Total price |
| Descrip | SHOLL | Sched Value | Onit | Offit price | rotal price | Offic price | rotal price | Offit price | rotal price |
| | | | | | | | | | |
| | se Bid Items - Schedule A | | | | | | | | |
| | bilization, Demobilization and Clean-Up | 1 | LS | \$43,227.25 | \$43,227.25 | \$99,708.00 | \$99,708.00 | \$50,000.00 | \$50,000.00 |
| 2 Tra | ffic Control | 1 | LS | \$25,000.00 | \$25,000.00 | \$60,000.00 | \$60,000.00 | \$75,000.00 | \$75,000.00 |
| | Plantmix Bituminous Pavement Type 2 gregate, PG 64-28 NV w/ 8" Type 2 Agg Base | 49700 | SF | \$5.00 | \$248,500.00 | \$3.70 | \$183,890.00 | \$4.25 | \$211,225.00 |
| | ø PVC C905, DR-25, 165 PSI Water Main – | 2813 | LF | \$270.00 | \$759,510.00 | \$222.00 | \$624,486.00 | \$280.00 | \$787,640.00 |
| | I & Spigot | 2010 | | Ψ270.00 | ψ/00,010.00 | ΨΖΖΣ.00 | φοΣ-1, 100.00 | Ψ200.00 | Ψ101,040.00 |
| | ø PVC C905, DR-25, 165 PSI Water Main – I & Spigot | | | | | | | | |
| 5 | | 0 | LF | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| 6 12" | ø PVC C900, DR-18 Water Main - Bell & Spig | 15 | LF | \$325.00 | \$4,875.00 | \$100.00 | \$1,500.00 | \$240.00 | \$3,600.00 |
| | ø Butterfly Valve (including Flanged Coupling apters [FCA's]) | 3 | EA | \$7,500.00 | \$22,500.00 | \$7,000.00 | \$21,000.00 | \$10,000.00 | \$30,000.00 |
| | ø Butterfly Valve (including FCA's) | 0 | EA | \$0.00 | \$0.00 | \$0.00 | \$0.00 | | \$0.00 |
| | ø Gate Valve | 1 | EA | \$6,500.00 | \$6,500.00 | \$4,000.00 | \$4,000.00 | \$6,800.00 | \$6,800.00 |
| | ø x 24"ø x 16"ø X 16"ø Cross (including- A's) | 0 | EA | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| 24" | ø x 24"ø x 12"ø Tee (including FCA's, | 4 | A | \$20.000.00 | | #00 000 00 | #00.000.00 | £45,000,00 | |
| | ourtenances, & tap to 12" waterline) | 6 | EA EA | \$20,000.00 | \$20,000.00 \$27,000.00 | \$20,000.00 \$17,000.00 | \$20,000.00 \$102,000.00 | | \$45,000.00 \$81,000.00 |
| | ecial Construction Crossing tall Fire Hydrant Assembly | 4 | EA | \$21,000.00 | \$84,000.00 | \$22,000.00 | \$88,000.00 | | \$92,000.00 |
| | tall 3 - 4"ø SCH40 PVC Fiber Optic Conduit | - | LA | Ψ21,000.00 | ψ04,000.00 | ΨΖΖ,000.00 | ψου,ουσ.ου | Ψ23,000.00 | ψ32,000.00 |
| 14 w/ l | Pull String | 2828 | LF | \$8.00 | \$22,624.00 | \$15.00 | \$42,420.00 | \$34.00 | \$96,152.00 |
| | tall model 3048 fiber vault with H20 Traffic ted Lid and Bolt Down Steel Cover | 4 | EA | \$2,500.00 | \$10,000.00 | \$2,600.00 | \$10,400.00 | \$2,000.00 | \$8,000.00 |
| 16 Inst | tall Modified Type 4R Curb Inlet | 1 | EA | \$3,000.00 | \$3,000.00 | \$3,500.00 | \$3,500.00 | \$1,750.00 | \$1,750.00 |
| 17 Rer | move Bituminous Surface | 6,101 | SY | \$1.00 | \$6,101.00 | \$9.00 | \$54,909.00 | | \$39,656.50 |
| | move Curb & Gutter | 1,065 | LF | \$1.00 | \$1,065.00 | \$3.50 | \$3,727.50 | | \$10,650.00 |
| | move PCC Sidewalk or Flatwork | 1075 | SY | \$1.85 | \$1,988.75 | \$10.00 | \$10,750.00 | \$14.50 | \$15,587.50 |
| | move Fence | 1 | LS | \$1,000.00 | \$1,000.00 | \$2,500.00 | \$2,500.00 | | \$1,500.00 |
| | locate Sign | 2 489 | EA LF | \$300.00 \$45.00 | \$600.00 \$22,005.00 | \$300.00 \$35.00 | \$600.00 \$17,115.00 | \$500.00 \$28.00 | \$1,000.00 \$13,692.00 |
| | nstruct Curb & Gutter nstruct 4" PCC Sidewalk | 3568 | SF | \$45.00 \$12.00 | \$42,816.00 | \$7.00 | \$24,976.00 | | \$28,544.00 |
| - 00. | nstruct 4° PCC Sidewark | 1573 | SF | \$16.00 | \$25,168.00 | \$10.00 | \$15,730.00 | | \$14,157.00 |
| | nstruct ADA Ramp | 3793 | SF | \$19.00 | \$72,067.00 | \$10.00 | \$37,930.00 | | \$79,653.00 |
| | nstruct 3' PCC Valley Gutter (6" thick) | 85 | SF | \$20.00 | \$1,700.00 | \$20.00 | \$1,700.00 | | \$850.00 |
| | tall Flexible Guide Posts (Glue-Down) | 12 | EA | \$100.00 | \$1,200.00 | \$110.00 | \$1,320.00 | \$200.00 | \$2,400.00 |
| | nstruct Fence | 130 | LF | \$50.00 | \$6,500.00 | \$35.00 | \$4,550.00 | | \$6,500.00 |
| | /2" Mill & Overlay | 6251 | SY | \$10.00 | \$62,510.00 | \$13.50 | \$84,388.50 | \$12.23 | \$76,449.73 |
| | ust Existing Utility to Grade | 27 | EA | \$750.00 | \$20,250.00 | \$1,000.00 | \$27,000.00 | | \$12,150.00 |
| | terborne Paint | 1 | LS | \$4,300.00 | \$4,300.00 | \$7,200.00 | \$7,200.00 | | \$5,800.00 |
| | nage & Striping | 0 | LS | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| | move & Replace Landscaping | 1 | LS | \$5,000.00 | \$5,000.00 | \$3,500.00 | \$3,500.00 | \$10,000.00 | \$10,000.00 |
| | rmwater Protection move Existing Drop Inlet | 1 | LS EA | \$2,500.00 \$2,500.00 | \$2,500.00 \$2,500.00 | \$25,000.00 \$200.00 | \$25,000.00 \$200.00 | \$5,500.00 \$500.00 | \$5,500.00 \$500.00 |
| | • | ' | LA | ψ2,300.00 | | | | | |
| 36 | Total Bid Price (Schedule A) | | | | \$1,556,007.000 | | \$1,584,000.00 | 1 | \$1,812,756.73 |
| | | | | | | | | | |
| | tid Price written in words? y/n | | | Y | | Y | | Y | |
| Bidder Information provided? y/n | | | | Υ | | Υ | | Y | |
| Sub Contractors listed? y/n or none | | | | 5%, 1% | | 5%, 1% & OTHER | | 5% & 1% & Other | |
| Bid Do | cument executed? y/n | | | Y | | | Y | | Y |
| | | | | | | | | | |

^{*}mathematical error*

Bid Tabulation Report from Carson City Purchasing & Contracts 775-283-7137

http://www.carson.org/index.aspx?page=998

Notice to Contractors Bid# 1516-015 East West Transmission Ph. 2A-2

Date and Time of Opening: August 31, 2015 @ 11:10 a.m.

| Description | Bidder # 4 | | Bidder # 5 | | | | |
|--|----------------|----------|--------------------------|----------------------------|-----------------------|------------------------|--|
| | | | Spanish | | MICD C | | |
| PONDING Provided © 9/ 27 22 | Construct | | | MKD Construction, Inc. | | | |
| BONDING Provided, \$, %, or no | 5% | | 5% | | | | |
| BIDDER acknowledges receipt addendums | | 3 | | 3 | | | |
| Description | Sched Value | Unit | Unit price | Total price | Unit price | Total price | |
| | | | | | | | |
| Base Bid Items - Schedule A | | | | | 1 1 | | |
| Mobilization, Demobilization and Clean-Up | 1 | LS | \$127,036.60 | \$127,036.60 | \$125,800.00 | \$125,800.0 | |
| 2 Traffic Control | 1 | LS | \$120,000.00 | \$120,000.00 | \$142,500.00 | \$142,500.0 | |
| 4" Plantmix Bituminous Pavement Type 2 Aggregate, PG 64-28 NV w/ 8" Type 2 Agg Base | 49700 | SF | \$5.00 | \$248,500.00 | \$5.30 | \$263,410.0 | |
| 24"ø PVC C905, DR-25, 165 PSI Water Main – | 2813 | LF | \$400.00 | \$1,125,200.00 | \$385.00 | \$1,083,005.0 | |
| Bell & Spigot | 2013 | LF | \$400.00 | \$1,125,200.00 | \$365.00 | \$1,003,003. | |
| 16"ø PVC C905, DR-25, 165 PSI Water Main — Bell & Spiget | | | | | | | |
| 5 | 0 | LF | \$0.00 | \$0.00 | \$0.00 | \$0. | |
| 12"ø PVC C900, DR-18 Water Main - Bell & Spig | 15 | LF | \$400.00 | \$6,000.00 | \$725.00 | \$10,875. | |
| 24"ø Butterfly Valve (including Flanged Coupling Adapters [FCA's]) | 3 | EA | \$7,000.00 | \$21,000.00 | \$7,600.00 | \$22,800.0 | |
| 3 16"ø Butterfly Valve (including FCA's) | 0 | EA | \$0.00 | \$0.00 | \$0.00 | \$0. | |
| 12"ø Gate Valve | 1 | EA | \$4,200.00 | \$4,200.00 | \$4,450.00 | \$4,450. | |
| 24"ø x 24"ø x 16"ø X 16"ø Cross (including- 10 FCA's) | 0 | EA | \$0.00 | \$0.00 | \$0.00 | \$0. | |
| 24"ø x 24"ø x 12"ø Tee (including FCA's, 1 appurtenances, & tap to 12" waterline) | 1 | EA | \$33,000.00 | \$33,000.00 | \$35,385.00 | \$35,385. | |
| Special Construction Crossing | 6 | EA | \$3,000.00 | \$18,000.00 | | \$45,750. | |
| Install Fire Hydrant Assembly | 4 | EA | \$26,000.00 | \$104,000.00 | | \$30,900. | |
| Install 3 - 4"ø SCH40 PVC Fiber Optic Conduit 4 w/ Pull String | 2828 | LF | \$25.00 | \$70,700.00 | \$16.50 | \$46,662. | |
| Install model 3048 fiber vault with H20 Traffic | | | | . , | | | |
| Rated Lid and Bolt Down Steel Cover | 4 1 | EA EA | \$2,200.00 \$3,000.00 | \$8,800.00 \$3,000.00 | | \$7,000. \$5,735. | |
| Install Modified Type 4R Curb Inlet Remove Bituminous Surface | 6,101 | SY | \$12.00 | \$73,212.00 | | \$105,852. | |
| 8 Remove Curb & Gutter | 1,065 | LF | \$11.00 | \$11,715.00 | | \$28,222. | |
| 9 Remove PCC Sidewalk or Flatwork | 1075 | SY | \$22.00 | \$23,650.00 | | \$40,043. | |
| Remove Fence | 1 | LS | \$1,200.00 | \$1,200.00 | \$3,000.00 | \$3,000. | |
| Relocate Sign | 2 | EA | \$400.00 | \$800.00 | \$500.00 | \$1,000. | |
| Construct Curb & Gutter | 489 | LF | \$40.00 | \$19,560.00 | \$36.50 | \$17,848. | |
| Construct 4" PCC Sidewalk | 3568 | SF | \$6.80 | \$24,262.40 | | \$38,534. | |
| Construct 6" PCC Driveway Approach | 1573 | SF | \$11.00 | \$17,303.00 | | \$23,909. | |
| Construct ADA Ramp | 3793 | SF | \$14.00 | \$53,102.00 | | \$84,394. | |
| Construct 3' PCC Valley Gutter (6" thick) | 85 | SF | \$14.00 | \$1,190.00 | | \$2,027. | |
| Install Flexible Guide Posts (Glue-Down) | 12 | EA | \$150.00 | \$1,800.00 | | \$1,800. | |
| Construct Fence 1 1/2" Mill & Overlav | 130 6251 | LF SY | \$35.00 \$13.00 | \$4,550.00 | | \$8,450. \$156,900. | |
| , | 27 | EA | \$700.00 | \$81,263.00 \$18,900.00 | \$25.10 \$1,650.00 | \$44,550. | |
| Adjust Existing Utility to Grade Waterborne Paint | 1 | LS | \$9,000.00 | \$9,000.00 | \$12,000.00 | \$12,000. | |
| 32 Signage & Striping | 0 | LS | \$9,000.00 | \$9,000.00 | \$0.00 | \$12,000. | |
| Remove & Replace Landscaping | 1 | LS | \$9,000.00 | \$9,000.00 | | \$8,500. | |
| Stormwater Protection | 1 | LS | \$4,000.00 | \$4,000.00 | \$8,200.00 | \$8,200. | |
| Remove Existing Drop Inlet | 1 | EA | \$500.00 | \$500.00 | \$2,400.00 | \$2,400. | |
| Total Bid Price (Schedule A) | | | | \$2,244,444.000 | | \$2,411,904. | |
| | | | | | | | |
| Total Bid Price written in words? y/n | | Y | | Υ | | | |
| Bidder Information provided? y/n | Y | | Y | | | | |
| Sub Contractors listed? y/n or none | 5% | | 5%, 1% & OTHER | | | | |
| Bid Document executed? y/n | | | Y | | Υ | | |
| , | | E DOC | UMENT | | | | |